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INVITATION TO TENDER 

Date: 17
TH

 MARCH, 2023 

ROUTINE MAINTENTANCE OF COUNTY ROADS (LOT 84)  

Tender No. NCG/OT/090/2022-2023 

 

PROCURING ENTITY: NAROK COUNTY GOVERNMENT 

CONTRACT NAME AND DESCRIPTION:  

1. The County Government of Narok invites sealed tenders for the Routine maintenance of the above 

descriped Road. 

2. Tendering will be conducted under open competitive method (National) using a standardized tender 

document. Tendering is open to all qualified and interested Tenderers. 

3. Qualified and interested tenderers may obtain further information and inspect the Tender Documents 

during office hours [09:00 to 16:00 hours] at the address given below. 

4. A complete set of tender documents may be obtained from Narok County website: www.narok.go.ke 

or Public Procurement Information Portal (PPIP) through: www.tenders.go.ke  free of charge. 

5. Tender documents may be viewed and downloaded for free from the website (www.narok.go.ke       or 

www.tenders.go.ke). Tenderers who download the tender document must forward their particulars 

immediately to (tenderst@narok.go.ke,) to facilitate any further clarification or addendum. 

6. Tenders must be accompanied by a tender Security declaration form dully filled 

7. The Tenderer shall chronologically serialise all pages of the tender documents submitted. 

8. Completed tenders must be delivered to the address below on or before Wednesday 29
th
 March, 2023 at 

11:00 am am at the County Assembly Hall 2. 

9. Tenders will be opened immediately after the deadline date and time specified above or any deadline 

date and time specified later. Tenders will be publicly opened in the presence of the Tenderers' 

designated representatives who choose to attend at the address below. 

10. Late tenders will be rejected. 

11. The addresses referred to above are: 

A. Address for obtaining further information and for purchasing tender documents  

    Supplies Chain Management Office 

    Narok County Government, 

P.O Box 898-20500 Narok 

    Along Mau Narok road. 

    Email. tenders@narok.go.ke  

B. Address for Submission of Tenders.  

    County secretary  

    Narok County Government 

    Off Mau Narok Road Off  

    P.O Box 898-20500  

    Narok  

 

http://www.narok.go.ke/
http://www.tenders.go.ke/
http://www.narok.go.ke/
http://www.tenders.go.ke/
mailto:procurement@narok.go.ke
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C. Address for Opening of Tenders.  

 County Assembly Hall 2  

 Narok County Government 

 Off Mau Narok Road  

 P.O Box 898-20500  

 Narok 

 

Yours sincerely,  

Ag Director Supplies Chain Management Services 

Narok County Government,  

Email tenders@narok.go.ke   
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SECTION I-INSTRUCTIONS TO TENDERERS 

 

A GENERAL PROVISIONS 

 

 

1. Sope of Tender 

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works 

Contract as described in the tender documents. The name, identification, and number of lots (contracts) of 

this Tender Document are specified in the TDS. 

 

2. Fraud and Corruption 

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset 

Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a 

person shall include a declaration that the person shall not engage in any corrupt or fraudulent practice 

and a declaration that the person or his or her sub-contractors are not debarred from participating in 

public procurement proceedings. 

 

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding 

collusive practices in contracting. Any tenderer found to have engaged in collusive conduct shall be 

disqualified and criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be required 

to complete and sign the “Certificate of Independent Tender Determination” annexed to the Form of 

Tender. 

 

2.3 Tenderers shall permit and shall cause their agents (where declared or not), subcontractors, sub-

consultants, service providers, suppliers, and their personnel, to permit the Procuring Entity to inspect 

all accounts, records and other documents relating to any initial selection process, pre-qualification 

process, tender submission, proposal submission, and contract performance (in the case of award), and 

to have them audited by auditors appointed by the Procuring Entity. 

 

2.4 Unfair Competitive Advantage -Fairness and transparency in the tender process require that the firms or 

their Affiliates competing for a specific assignment do not derive a competitive advantage from having 

provided consulting services related to this tender. To that end, the Procuring Entity shall indicate in the 

Data Sheet and make available to all the firms together with this tender document all information that 

would in that respect give such firm any unfair competitive advantage over competing firms. 

 

3. Eligible Tenderers 

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 

3.8, or an individual or any combination of such entities in the form of a joint venture (JV) under an 

existing agreement or with the intent to enter into such an agreement supported by a letter of intent. In 

the case of a joint venture, all members shall be jointly and severally liable for the execution of the entire 

Contract in accordance with the Contract terms. The JV shall nominate a Representative who shall have 

the authority to conduct all business for and on behalf of any and all the members of the JV during the 

tendering process and, in the event the JV is awarded the Contract, during contract execution. Members 

of a joint venture may not also make an individual tender, be a subcontractor in a separate tender or be 

part of another joint venture for the purposes of the same Tender. The maximum number of JVmembers 

shall be specified in the TDS. 

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, 

Brother or Sister of a Spouse, their business associates or agents and firms/organizations in which they 

have a substantial or controlling interest shall not be eligible to tender or be awarded a contract. Public 

Officers are also not allowed to participate in any procurement proceedings. 

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall be 

disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this tendering 

process, if the tenderer: 
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a) Directly or indirectly controls, is controlled by or is under common control with another tenderer; 

or 

b) Receives or has received any direct or indirect subsidy from another tenderer; or 

c) Has the same legal representative as another tenderer; or 

d) Has a relationship with another tenderer, directly or through common third parties, that puts it in 

a position to influence the tender of another tenderer, or influence the decisions of the Procuring 

Entity regarding this tendering process; or 

e) Any of its affiliates participated as a consultant in the preparation of the design or technical 

specifications of the goods or works that are the subject of the tender; or 

f) any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a 

consultant for Contract implementation; or 

g) Would be providing goods, works, or non-consulting services resulting from or directly related to 

consulting services for the preparation or implementation of the contract specified in this Tender 

Document; or 

h) Has a close business or personal elationship with senior management or professional staff of the 

Procuring Entity who has the ability to influence the bidding process and: 

i) are directly or indirectly involved in the preparation of the Tender document or specifications 

of the Contract, and/or the Tender evaluation process of such contract; or 

ii) may be involved in the implementation or supervision of such Contract unless the conflict 

stemming from such relationship has been resolved in a manner acceptable to the Procuring 

Entity throughout the tendering process and execution of the Contract. 

3.4 A  tenderer shall not be involved incorrupt, coercive, obstructive or fraudulent practice. A tenderer that 

is proven to have been involved in any of these practices shall be automatically disqualified. 

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, except 

for permitted alternative tenders. This includes participation as a subcontractor in other Tenders. Such 

participation shall result in the disqualification of all Tenders in which the firm is involved. Members of 

a joint venture may not also make an individual tender, be a subcontractor in a separate tender or be 

part of another joint venture for the purposes of the same Tender. A firm that is not a tenderer or a JV 

member may participate as a subcontractor in more than one tender. 

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT3.9. A 

Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted, incorporated 

or registered in and operates inconformity with the provisions of the laws of that country, as evidenced 

by its articles of incorporation (or equivalent documents of constitution or association) and its 

registration documents, as the case may be. This criterion also shall apply to the determination of the 

nationality of proposed subcontractors or sub-consultants for any part of the Contract including related 

Services. 

3.7 A Tenderer that has been debarred from participating in public procurement shall be ineligible to tender 

or be awarded a contract. The list of debarred firms and individuals is available from the website of 

PPRA www.ppra.go.ke. 

3.8 A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to tender 

and be awarded a Contract(s) only if it is determined by the Procuring Entity to meet the following 

conditions, i.e. if it is: 

(i) A legal public entity of Government and/or public administration, 

(ii) financially autonomous and not receiving any significant subsidies or budget support from 

any public entity or Government, and 

(iii) operating under commercial law and vested with legal rights and liabilities similar to any 

commercial enterprise to enable it compete with firms in the private sector on an equal basis. 

3.9 Firms and individuals shall be ineligible if their countries of origin are: 

a) as a matter of law or official regulations, Kenya prohibits commercial relations with that country, or 

b) by an act of compliance with a decision of the United Nations Security Council taken under Chapter 

VII of the Charter of the United Nations, Kenya prohibits any import of goods or contracting of 

works or services from that country, or any payments to any country, person, or entity in that 

country. 

http://www.ppra.go.ke/
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A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring Entity, as 

the Procuring Entity shall reasonably request. 

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies, 

local subcontracts and labor) from citizen suppliers and contractors. To this end, a foreign tenderer shall 

provide inits tender documentary evidence that this requirement is met. Foreign tenderers not meeting 

this criterion will be automatically disqualified. Information required to enable the Procuring Entity 

determine if this condition is met shall be provided for this purpose in “SECTION III-EVALUATION AND 

QUALIFICATION CRITERIA, Item 9”. 

 

3.11 Pursuant to the eligibility requirements of ITT4.10, a tender is considered a foreign tenderer, if the 

tenderer is not registered in Kenya or if the tenderer is registered in Kenya and has less than 51 percent 

ownership by Kenyan citizens. JVs are considered as foreign tenderers if the individual member firms are 

not registered in Kenya or if are registered in Kenya and have less than 51 percent ownership by Kenyan 

citizens. The JV shall not subcontract to foreign firms more than 10 percent of the contract price, 

excluding provisional sums. 

3.12 The National Construction Authority Act of Kenya requires that all local and foreign contractors be 

registered with the National Construction Authority and be issued with a Registration Certificate before 

they can undertake any construction works in Kenya. Registration shall not be a condition for tender, 

but it shall be a condition of contract award and signature. A selected tenderer shall be given opportunity 

to register before such award and signature of contract. Application for registration with National 

Construction Authority may be accessed from the website www.nca.go.ke. 

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings which 

may prevent, distort or lessen competition in provision of services are prohibited unless they are exempt 

in accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be required to 

seek for exemption from the Competition Authority. Exemption shall not be a condition for tender, but 

it shall be a condition of contract award and signature. A JV tenderer shall be given opportunity to seek 

such exemption as a condition of award and signature of contract. Application for exemption from the 

Competition Authority of Kenya may be accessed from the website www.cak.go.ke. 

 

4.14 Kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her tax obligations 

by producing a valid tax compliance or valid tax certificate issued by the Kenya Revenue Authority. 

 

4. Eligible Goods, Equipment, and Services 

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any country 

that is not ineligible under ITT3.9. At the Procuring Entity's request, Tenderers may be required to 

provide evidence of the origin of Goods, equipment and services. 

4.2 Any goods, works and production processes with characteristics that have been declared by the relevant 

national environmental protection agency or by other competent authority as harmful to human beings 

and to the environment shall not be eligible for procurement. 

 

5. Tenderer's Responsibilities 

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and 

the Procuring Entity will in no case be responsible or liable for those costs. 

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine and inspect 

the Site of the Works and its surroundings and obtain all information that may be necessary for preparing 

the tender and entering into a contract for construction of the Works. The costs of visiting the Site shall 

be at the tenderer's own expense. 

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to 

enter up on its premises and lands for the purpose of such visit. The Tenderer shall indemnify the 

Procuring Entity against all liability arising from death or personal injury, loss of or damage to property, 

and any other losses and expenses incurred as a result of the examination and inspection. 

http://www.nca.go.ke/
http://www.cak.go.ke/
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5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary 

description of the proposed work method and schedule, including charts, as necessary or required. 

 

B. CONTENTS OF TENDER DOCUMENTS 

 

6. Sections of Tender Document 

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and 

which should be read in conjunction with any Addenda issued in accordance with ITT10. 

PART 1: Tendering Procedures  

Section I: Instructions to Tenderers  

Section II: Tender Data Sheet (TDS) 

Section III: Evaluation and Qualification Criteria  

Section IV: Tendering Forms 

PART 2: Works' Requirements  

Section V: Bills of Quantities  

Section VI: Specifications 

 Section VII: Drawings 

PART 3: Conditions of Contract and Contract Forms  

Section   VIII:   General    Conditions (GCC) 

 Section IX: Particular Conditions of Contract  

Section X: Contract Forms 

6.2 The Invitation toTender Notice issued by the Procuring Entity is not part of the Contract documents. 

6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the 

completeness of the Tender document, responses to requests for clarification, the minutes of a pre-

arranged site visit and those of the pre-Tender meeting (if any), or Addenda to the Tender document in 

accordance with ITT 10. In case of any contradiction, documents obtained directly from the Procuring 

Entity shall prevail. 

6.4 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender 

Document and to furnish with its Tender all information and documentation as is required by the Tender 

document. 

 

7. Clarification of Tender Document, Site Visit, Pre-Tender Meeting 

7.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in 

writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-Tender 

meeting if provided for in accordance with ITT 7.2. The Procuring Entity will respond in writing to any 

request for clarification, provided that such request is received no later than the period specified in the 

TDS prior to the deadline for submission of tenders. The Procuring Entity shall forward copies of its 

response to all tenderers who have acquired the Tender D documents in accordance with ITT 7.4, 

including a description of the inquiry but without identifying its source. If so specified in   the TDS, the 

Procuring Entity shall also promptly publish its response at the web page identified in the TDS. Should 

the clarification result in changes to the essential elements of the Tender Documents, the Procuring Entity 

shall amend the Tender Documents following the procedure under ITT 8 and ITT 22.2. 

7.2 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and 

inspect the site(s) of the required contracts and obtain all information that may be necessary for preparing 

a tender. The costs of visiting the Site shall be at the Tenderer’s own expense. The Procuring Entity shall 

specify in the TDS if a pre- arranged Site visit and or a pre-tender meeting will be held, when and where. 

The Tenderer's designated representative is invited to attend a pre-arranged site visit and a pre-tender 

meeting, as the case may be. The purpose of the site visit and the pre-tender meeting will be to clarify 

issues and to answer questions on any matter that may be raised at that stage. 

7.3 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later than 

the period specified in the TDS before the meeting. 
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7.4 Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including the text 

of the questions asked by Tenderers and the responses given, together with any responses prepared after 

the meeting, will be transmitted promptly to all Tenderers who have acquired the Tender Documents. 

Minutes shall not identify the source of the questions asked. 

7.5 The Procuring Entity shall also promptly publish anonym zed (no names) Minutes of the pre-arranged 

site visit and those of the pre-tender meeting at the web page identified in the TDS. Any modification to 

the Tender Documents that may become necessary as a result of the pre-arranged site visit and those of 

the pre-tender meeting shall be made by the Procuring Entity exclusively through the issue of an 

Addendum pursuant to ITT 8 and not through the minutes of the pre-Tender meeting. Non-attendance 

at the pre-arranged site visit and the pre-tender meeting will not be a cause for disqualification of a 

Tenderer. 

8. Amendment of Tender Documents 

8.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the 

Tender Documents by issuing addenda. 

8.2 Any addendum issued shall be part of the Tender Documents and shall be communicatedinwritingtoall 

who have obtained the Tender Documents from the Procuring Entity. The Procuring Entity shall also 

promptly publish the addendum on the Procuring Entity's website in accordance with ITT 7.5. 

8.3 To give Tenderers reasonable time in which to take an addendum into account in preparing their 

Tenders, the Procuring Entity should extend the deadline for the submission of Tenders, pursuant to 

ITT 22.2. 

 

C. PREPARATION OF TENDERS 

 

9. Cost of Tendering 

The Tenderer shall meet all costs associated with the preparation and submission of its Tender, and the 

Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome 

of the tendering process. 

 

10. Language of Tender 

The Tender, as well as all correspondence and documents relating to the tender exchanged by the 

tenderer and the Procuring Entity, shall be written in the English Language. Supporting documents and 

printed literature that are part of the Tender may be in another language provided they are 

accompanied by an accurate and notarized translation of the relevant passages into the English 

Language, in which case, for purposes of interpretation of the Tender, such translation shall govern. 

 

11. Documents Comprising the Tender 

11.1 The Tender shall comprise the following: 

a) Form of Tender prepared in accordance with ITT 12; 

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and ITT 14; 

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1; 

d) Alternative Tender, if permissible, in accordance with ITT 13; 

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the 

Tenderer, in accordance with ITT 20.3; 

f) Qualifications: documentary evidence in accordance with ITT 17 establishing the Tenderer's 

qualifications to perform the Contract if its Tender is accepted; 

g) Conformity: a technical proposal in accordance with ITT 16; 

h) Any other document required in the TDS. 

11.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the 

Joint Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint 

Venture Agreement in the event of a successful Tender shall be signed by all members and submitted with 

the Tender, together with a copy of the proposed JV Agreement. Change of membership and conditions 

of the JV prior to contract signature will render the tender liable for disqualification. 
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12. Form of Tender and Schedules 

12.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the relevant 

forms furnished in Section IV, Tendering Forms. The forms must be completed without any alterations 

to the text, and no substitutes shall be accepted except as provided under ITT 20.3. All blank spaces 

shall be filled in with the information requested. The Tenderer shall chronologically serialize all pages 

of the tender documents submitted. 

 

12.2 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, 

paid or to be paid to agents or any other party relating to this Tender. 

13. Alternative Tenders 

13.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

13.2 When alternative times for completion are explicitly invited, a statement to that effect will be included 

in the TDS, and the method of evaluating different alternative times for completion will be described in 

Section III, Evaluation and Qualification Criteria. 

13.3 Except as provided under ITT13.4 below, Tenderers wishing to offer technical alternatives to the 

requirements of the Tender Documents must first price the Procuring Entity's design as described in the 

Tender Documents and shall further provide all information necessary for a complete evaluation of the 

alternative by the Procuring Entity, including drawings, design calculations, technicalspecifications, 

breakdown of prices, and proposed construction methodology and other relevant details. Only the 

technical alternatives, if any, of the Tenderer with the Winning Tender conforming to the basic technical 

requirements shall be considered by the Procuring Entity. 

13.4 When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for specified 

parts of the Works, and such parts will be identified in the TDS, as will the method for their evaluating, 

and described in Section VII, Works' Requirements. 

 

14. Tender Prices and Discounts 

14.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender 

and in the Bill of Quantities shall conform to the requirements specified below. 

14.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. 

Items against which no rate or price is entered by the Tenderer shall be deemed covered by the rates for 

other items in the Bill of Quantities and will not be paid for separately by the Procuring Entity. An item 

not listed in the priced Bill of Quantities shall be assumed to be not included in the Tender, and provided 

that the Tender is determined substantially responsive notwithstanding this omission, the average price 

of the item quoted by substantially responsive Tenderers will be added to the Tender price and the 

equivalent total cost of the Tender so determined will be used for price comparison. 

14.3 The price to be quoted in the Form of Tender, in accordance with ITT 12, shall be the total price of the 

Tender, including any discounts offered. 

14.4 The Tenderer shall quote any discounts and the methodology for their application in the Form of Tender, 

in accordance with ITT 12 

14.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to 

adjustment during the performance of the Contract in accordance with the provisions of the Conditions 

of Contract, except in cases where the contract is subject to fluctuations and adjustments, not fixed price. 

In such a case, the Tenderer shall furnish the indices and weightings for the price adjustment formulae in 

the Schedule of Adjustment Data and the Procuring Entity may require the Tenderer to justify its 

proposed indices and weightings. 

14.6 Where tenders are being invited for individual lots (contracts) or for any combination of lots (packages), 

tenderers wishing to offer discounts for the award of more than one Contract shall specify in their Tender 

the price reductions applicable to each package, or alternatively, to individual Contracts within the 
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package. Discounts shall be submitted in accordance with ITT 14.4, provided the Tenders for all lots 

(contracts) are opened at the same time. 

14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, 

as of the date 30 days prior to the deadline for submission of Tenders, shall be included in the rates and 

prices and the total Tender Price submitted by the Tenderer. 

 

15. Currencies of Tender and Payment 

15.1 The currency (ies) of the Tender and the currency (ies) of payments shall be the same. 

15.2 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the 

Tenderer in the Bill of Quantities, entirely in Kenya shillings 

a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works supplied 

from outside Kenya (referred to as “the foreign currency requirements”) shall (if so allowed in 

the TDS) indicate in the Appendix to Tender the percentage(s) of the Tender Price (excluding 

Provisional Sums), needed by the Tenderer for the payment of such foreign currency 

requirements, limited to no more than two foreign currencies. 

b) The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent and 

the percentage(s) mentioned in (a) above shall be specified by the Tenderer in the Appendix to 

Tender and shall be based on the exchange rate provided by the Central Bank of Kenya on the 

date 30 days prior to the actual date of tender opening. Such exchange rate shall apply for all 

foreign payments under the Contract. 

15.3 Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's satisfaction, their 

local and foreign currency requirements, and to substantiate that the amounts included in the unit rates 

and prices and shown in the Schedule of Adjustment Data in the Appendix to Tender are reasonable, in 

which case a detailed breakdown of the foreign currency requirements shall be provided by Tenderers. 

 

16. Documents Comprising the Technical Proposal 

The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, 

personnel, schedule and any other information as stipulated in Section IV, Tender Forms, insufficient 

detail to demonstrate the adequacy of the Tenderer's proposal to meet the work's requirements and 

the completion time. 

 

17. Documents Establishing the Eligibility and Qualifications of the Tenderer 

17.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish 

Tenderer's eligibility in accordance with ITT 4. 

17.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to 

perform the Contract the Tenderer shall provide the information requested in the corresponding 

information sheets included in Section IV, Tender Forms. 

17.3 If a margin of preference applies as specified in accordance with ITT33. 1, national tenderers, individually 

or in joint ventures, applying for eligibility for national preference shall supply all information required 

to satisfy the criteria for eligibility specified in accordance with ITT 33.1. 

17.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, including 

details of ownership, as shall be required to determine whether, according to the classification established 

by the Procuring Entity, a particular contract or group of contractors qualifies for a margin of preference. 

Further the information will enable the Procuring Entity identify any actual or potential conflict of 

interest in relation to the procurement and/or contract management processes, or possibility of collusion 

between tenderers, and thereby help to prevent any corrupt influence in relation to the procurement 

process or contract management. 

17.5 The purpose of the information described in ITT 17.2 above overrides any claims to confidentiality which 

a tenderer may have. There can be no circumstances in which it would be justified for a tenderer to keep 

information relating to its ownership and control confidential where it is tendering to undertake public 

sector work and receive public sector funds. Thus, confidentiality will not be accepted by the Procuring 

Entity as a justification for a Tenderer's failure to disclose, or failure to provide required information on 

its ownership and control. 
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17.6 The Tenderer shall provide further documentary proof, information or authorizations that the Procuring 

Entity may request in relation to ownership and control which information on any changes to the 

information which was provided by the tenderer under ITT 6.4. The obligations to require this 

information shall continue for the duration of the procurement process and contract performance and 

after completion of the contract, if any change to the information previously provided may reveal a 

conflict of interest in relation to the award or management of the contract. 

17.7 All information provided by the tenderer pursuant to these requirements must be complete, current and 

accurate as at the date of provision to the Procuring Entity. In submitting the information required 

pursuant to these requirements, the Tenderer shall warrant that the information submitted is complete, 

current and accurate as at the date of submission to the Procuring Entity. 

17.8 If a tenderer fails to submit the information required by these requirements, its tenderer will be rejected. 

Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable degree 

the information submitted by a tenderer pursuant to these requirements, then the tender will be rejected. 

 

17.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring 

Entity (whether through its own enquiries, through notification by the public or otherwise), shows any 

conflict of interest which could materially and improperly benefit the tenderer in relation to the 

procurement or contract management process, then: 

i) If the procurement process is still on going, the tenderer will be disqualified from the procurement 

process, 

ii) If the contract has been awarded to that tenderer, the contract award will be set aside, 

iii) the tenderer will be referred to the relevant law enforcement authorities for investigation of 

whether the tenderer or any other persons have committed any criminal offence. 

17.10 If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or out-

of-date, or attempts to obstruct the verification process, then the consequences ITT 17.8 will ensue unless 

the tenderer can show to the reasonable satisfaction of the Procuring Entity that any such act was not 

material, or was due to genuine error which was not attributable to the intentional act, negligence or 

recklessness of the tender. 

 

18. Period of Validity of Tenders 

18.1 Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity period 

starts from the date fixed for the Tender submission deadline (as prescribed by the Procuring Entity in 

accordance with ITT 22). A Tender valid for a shorter period shall be rejected by the Procuring Entity as 

non-responsive. 

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity 

may request Tenderers to extend the period of validity of their Tenders. The request and the responses 

shall be made in writing. If a Tender Security is requested in accordance with ITT 19, it shall also be 

extended for thirty (30) days beyond the deadline of the extended validity period. A Tenderer may 

refuse the request without forfeiting its Tender security. A Tenderer granting their quest shall not be 

required or permitted to modify its Tender. 

 

19. Tender Security 

19.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender Security 

as specified in the TDS, in original form and, in the case of a Tender Security, in the amount and currency 

specified in the TDS. A Tender-Securing Declaration shall use the form included in Section IV, Tender 

Forms. 

19.2 If a Tender Security is specified pursuant to ITT19.1, the Tender Security shall be a demand guarantee in 

any of the following forms at the Tenderer's option: 

(i) cash; 

(ii) a bank guarantee; 

(iii) a guarantee by an insurance company registered and licensed by the Insurance Regulatory 

Authority listed by the Authority; or 

(iv) a guarantee issued by a financial institution approved and licensed by the Central Bank of 

Kenya, from a reputable source, and an eligible country. 

19.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall have 
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a correspondent bank located in Kenya to make it enforceable. The Tender Security shall be valid for 

thirty (30) days beyond the original validity period of the Tender, or beyond any period of extension if 

requested under ITT 18.2. 

19.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not 

accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be 

rejected by the Procuring Entity as non-responsive. 

19.5 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful Tenderers shall 

be returned as promptly as possible upon the successful Tenderer's signing the Contract and furnishing 

the Performance Security and any other documents required in the TDS.The Procuring Entity shall also 

promptly return the tender security to the tenderers where the procurement proceedings are terminated, 

all tenders were determined non-responsive or a bidder declines to extend tender validity period. 

19.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the 

successful Tenderer has signed the Contract and furnished the required Performance Security, and any 

other documents required in the TDS. 

19.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

a) if a Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer 

on the Form of Tender, or any extension there to provided by the Tenderer; or 

b) if the successful Tenderer fails to: 

i) sign the Contract in accordance with ITT 47; or 

ii) Furnish a Performance Security and if required in the TDS, and any other documents required in 

the TDS. 

19.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA that 

PPRA debars the Tenderer from participating in public procurement as provided in the law. 

 

19.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that submits 

the Tender. If the JV has not been legally constituted into a legally enforceable JV at the time of tendering, 

the Tender SecurityortheTender-Securing Declaration shall be in the names of all future members as 

named in the letter of intent referred to in ITT 4.1 and ITT 11.2. 

19.10 A tenderer shall not issue a tender security to guarantee itself. 

 

20. Format and Signing of Tender 

20.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 11 

and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 13, shall be 

clearly marked “ALTERNATIVE.” Inaddition, the Tenderer shall submit copies of the Tender, in the 

number specified in the TDS and clearly mark them “COPY.” In the event of any discrepancy between 

the original and the copies, the original shall prevail. 

20.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to their 

business. This may include proprietary information, trade secrets, or commercial or financially sensitive 

information. 

20.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall besigned by 

a person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a written 

confirmation as specified in the TDS and shall be attached to the Tender. The name and position held 

bye ach person signing the authorization must be typed or printed below the signature. All pages of the 

Tender where entries or amendments have been made shall be signed or initialed by the person signing 

the Tender. 

20.4 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on 

behalf of the JV, and so as to be legally binding on all the members as evidenced by a power of attorney 

signed by their legally authorized representatives. 

20.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the 

person signing the Tender. 

D. SUBMISSION AND OPENING OF TENDERS 
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21. Sealing and Marking of Tenders 

21.1 The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or in a 

single sealed container bearing the name and Reference number of the Tender, addressed to the 

Procuring Entity and a warning not to open before the time and date for Tender opening date. Within 

the single envelope, package or container, the Tenderer shall place the following separate, sealed 

envelopes: 

a) in an envelope or package or container marked “ORIGINAL”, all documents comprising the 

Tender, as describedinITT11; and 

b) in an envelope or package or container marked “COPIES” all required copies of the Tender; and 

c) if alternative Tenders are permitted in accordance with ITT 13, and if relevant: 

i) in an envelope or package or container marked “ORIGINAL - ALTERNATIVE TENDER”, the 

alternative Tender; and 

ii) in the envelope or package or container marked “COPIES-ALTERNATIVETENDER”, all 

required copies of the alternative Tender. 

 

  The inner envelopes or packages or containers shall: 

a Bear the name and address of the Procuring Entity. 

b Bear the name and address of the Tenderer; and 

c Bear the name and Reference number of the Tender. 

21.2 If an envelope or package or container is not sealed and marked as required, the Procuring Entity will 

assume no responsibility for the misplacement or premature opening of the Tender. Tenders that were 

misplaced or opened prematurely will not be accepted. 

 

22. Deadline for Submission of Tenders 

22.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later than 

the date and time also specified in the TDS. When so specified in the TDS, Tenderers shall have the option 

of submitting their Tenders electronically. Tenderers submitting Tenders electronically shall follow the 

electronic Tender submission procedures specified in the TDS. 

22.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by 

amending the Tender Documents in accordance with ITT 8, in which case all rights and obligations of 

the Procuring Entity and Tenderers previously subject to the deadline shall thereafter be subject to the 

deadline as extended. 

 

23. Late Tenders 

The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of 

tenders, in accordance with ITT 22. Any Tender received by the Procuring Entity after the deadline for 

submission of Tenders shall be declared late, rejected, and returned unopened to the Tenderer. 

 

24. Withdrawal, Substitution, and Modification of Tenders 

24.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a 

written notice, duly signed by an authorized representative, and shall include a copy of the authorization 

in accordance with ITT 20.3, (except that withdrawal notices do not require copies). The corresponding 

substitution or modification of the Tender must accompany the respective written notice. All notices 

must be: 

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals notices 

do not require copies), and in addition, the respective envelopes shall be clearly marked 

“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;”and 

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in 

accordance with ITT 22. 

24.2 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to 

theTenderers. 

24.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for 
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submission of Tenders and the expiration of the period of Tender validity specified by the Tenderer on 

the Form of Tender or any extension thereof. 

 

25. Tender Opening 

25.1 Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open and read 

out all Tenders received by the deadline, at the date, time and place specified in the TDS, in the presence 

of Tenderers' designated representatives and anyone who chooses to attend. Any specific electronic 

Tender opening procedures required if electronic Tendering is permitted in accordance with ITT 22.1, 

shall be as specified in the TDS. 

25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the 

corresponding Tender shall not be opened but returned to the Tenderer. No Tender withdrawal shall be 

permitted unless the corresponding withdrawal notice contains a valid authorization to request the 

withdrawal and is read out attender opening. 

25.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the 

corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned 

to the Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice 

contains a valid authorization to request the substitution and is read out at Tender opening. 

 

 

25.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding 

Tender.No Tender modification shall be permitted unless the corresponding modification notice contains 

a valid authorization to request the modification and is read out at Tender opening. 

25.5 Next, all remaining envelopes shall be opened on eata time, reading out: the name of the Tenderer and 

whether there is a modification; the total Tender Price, per lot (contract) if applicable, including any 

discounts and alternative Tenders; the presence or absence of a Tender Security or Tender-Securing 

Declaration, if required; and any other details as the Procuring Entity may consider appropriate. 

25.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall 

be considered further for evaluation. The Form of Tender and pages of the Bill of Quantities (to be 

decided on by the tender opening committee) are to be initialed by the members of the tender opening 

committee attending the opening. 

25.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject any 

Tender (except for late Tenders, in accordance with ITT 23.1). 

25.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum: 

a) The name of the Tenderer and whether there is a withdrawal, substitution, or modification; 

b) The Tender Price, per lot (contract) if applicable, including any discounts; 

c) any alternative Tenders; 

d) the presence or absence of a Tender Security, if one was required. 

e) number of pages of each tender document submitted. 

 

25.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The omission of 

a Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A copy 

of tender opening register shall be issued to a tenderer upon request. 

 

E. Evaluation and Comparison of Tenders 

 

26. Confidentiality 

26.1 Information relating to the evaluation of Tenders and recommendation of contract award shall not be 

disclosed to Tenderers or any other persons not officially concerned with the Tender process until 

information on Intention to Award the Contract is transmitted to all Tenderers in accordance with ITT 

43. 



28 kkkkk 

26.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract 

award decisions may result in the rejection of its tender. 

26.3 Notwithstanding ITT 26.2, from the time of tender opening to the time of contract award, if a tenderer 

wishes to contact the Procuring Entity on any matter related to the tendering process, it shall do so in 

writing. 

 

27. Clarification of Tenders 

27.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the 

tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, 

given a reasonable time for a response. Any clarification submitted by a tenderer that is not in response 

to a request by the Procuring Entity shall not be considered. The Procuring Entity's request for clarification 

and the response shall be in writing. No change, including any voluntary increase or decrease, in the 

prices or substance of the tender shall be sought, offered, or permitted, except to confirm the correction 

of arithmetic errors discovered by the Procuring Entity in the evaluation of the tenders, in accordance 

with ITT 31. 

27.2 If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring Entity's 

request for clarification, its Tender may be rejected. 

 

28. Deviations, Reservations, and Omissions 

28.1 During the evaluation of tenders, the following definitions apply: 

a) “Deviation” is a departure from the requirements specified in the tender document; 

b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of 

the requirements specified in the tender document; and 

c) “Omission” is the failure to submit part or all of the information or documentation required in 

the Tender document. 

 

29. Determination of Responsiveness 

29.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of 

thetender itself, as defined in ITT 11. 

29.2 A substantially responsive Tender is one that meets the requirements of the Tender document without 

material deviation, reservation, or omission. A material deviation, reservation, or omission is one that, 

if accepted, would: 

a) Affect in any substantial way the scope, quality, or performance of the Works specified in the 

Contract; or 

b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's rights 

or the tenderer's obligations under the proposed contract; or 

c) if rectified, would unfairly affect the competitive position of other tenderers presenting 

substantially responsive tenders. 

29.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with ITT 

16, to confirm that all requirements of Section VII, Works' Requirements have been met without any 

material deviation, reservation or omission. 

29.4 If a tender is not substantially responsive to the requirements of the tender document, it shall be rejected 

by the Procuring Entity and may not subsequently be made responsive by correction of the material 

deviation, reservation, or omission. 

 

30. Non-material Non-conformities 

30.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-conformities 

in the tender. 
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30.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer 

submit the necessary information or documentation, within a reasonable period of time, to rectify 

nonmaterial non- conformities in the tender related to documentation requirements. Requesting 

information or documentationon such non-conformities shall not be related to any aspect of the price 

of the tender. Failure of the tenderer to comply with the request may result in the rejection of its tender. 

30.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable 

nonmaterial non-conformities related to the Tender Price. To this effect, the Tender Price shall be 

adjusted, for comparison purposes only, to reflect the price of a missing or non-conforming item or 

component in the manner specified in the TDS. 

 

31. Arithmetical Errors 

31.1 The tender sum as submitted and read out during the tender opening shall be absolute and final and 

shall not be the subject of correction, adjustment or amendment in anyway by any person or entity. 

31.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the 

following basis: 

a) Any error detected if considered a major deviation that affects the substance of the tender, shall 

lead to disqualification of the tender as non-responsive. 

b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, sub total 

and total bid price shall be considered as a major deviation that affects the substance of the tender 

and shall lead to disqualification of the tender as non-responsive. and 

c) If there is a discrepancy between words and figures, the amount in words shall prevail 

31.3 Tenderers shall be notified of any error detected in their bid during the notification of award. 

 

32. Conversion to Single Currency 

For evaluation and comparison purposes, the currency (ies) of the Tender shall be converted into a 

single currency as specified in the TDS. 

 

33. Margin of Preference and Reservations 

33.1 A margin of preference may be allowed only when the contract is open to international competitive 

tendering where foreign contractors are expected to participate in the tendering process and where the 

contract exceeds the value/threshold specified in the Regulations. 

33.2 A margin of preference shall not be allowed unless it is specified so in the TDS. 

33.3 Contracts procured on basis of international competitive tendering shall not be subject to reservations 

exclusive to specific groups as provided in ITT 33.4. 

33.4 Where it is intended to reserve a contract to a specific group of businesses (these groups are Small and 

Medium Enterprises, Women Enterprises, Youth Enterprises and Enterprises of persons living with 

disability, as the case may be), and who are appropriately registered as such by the authority to be 

specified in the TDS, a procuring entity shall ensure that the invitation to tender specifically indicates that 

only businesses or firms belonging to the specified group are eligible to tender.  No tender shall be 

reserved to more than one group. If not so stated in the Invitation to Tender and in the Tender 

documents, the invitation to tender will be open to all interested tenderers. 

 

34. Nominated Subcontractors 

34.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific elements 

of the Works by subcontractors selected/nominated by the Procuring Entity. Incase the Procuring Entity 

nominates a subcontractor, the subcontract agreement shall be signed by the Subcontractor and the 

Procuring Entity. The main contract shall specify the working arrangements between the main contractor 

and the nominated subcontractor. 

34.2 Tenderers may propose subcontracting upto the percentage of total value of contracts or the volume of 

works as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their 
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parts of the Works. 

34.3 Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless 

their specialized parts of the Works were previously designated so by the Procuring Entity in the TDS as 

can be met by subcontractors referred to hereafter as 'Specialized Subcontractors', in which case, the 

qualifications of the Specialized Subcontractors proposed by the Tenderer may be added to the 

qualifications of the Tenderer. 

 

 

35. Evaluation of Tenders 

35.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III, Evaluation 

and Qualification Criteria. No other evaluation criteria or methodologies shall be permitted. By applying 

the criteria and methodologies the Procuring Entity shall determine the Lowest Evaluated Tender in 

accordance with ITT 40. 

35.2 To evaluate a Tender, the Procuring Entity shall consider thefollowing: 

a) Price adjustment in accordance with ITT 31.1(iii); excluding provisional sums and contingencies, if 

any, but including Day work items, where priced competitively; 

b) Price adjustment due to discounts offered in accordance with ITT 14.4; 

c) converting the amount resulting from applying (a) and (b) above, if relevant, to a single 

currency in accordance with ITT 32; 

d) price adjustment due to quantifiable non material non-conformities in accordance with ITT 30.3; 

and 

e) any additional evaluation factors specified in the TDS and Section III, Evaluation and 

Qualification Criteria. 

35.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the 

period of execution of the Contract, shall not be considered intender evaluation. 

35.4 Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender for one or 

more lots (contracts). Each lot or contract will be evaluated in accordance with ITT 35.2. The 

methodology to determine the lowest evaluated tenderer or tenderers based one lot (contract) or based 

on a combination of lots (contracts), will be specified in Section III, Evaluation and Qualification Criteria. 

In the case of multiple lots or contracts, tenderer will be will be required to prepare the Eligibility and 

Qualification Criteria Form for each Lot. 

 

36. Comparison of Tenders 

The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders established 

in accordance with ITT 35.2 to determine the Tender that has the lowest evaluated cost. 

 

37. Abnormally Low Tenders and Abnormally High Tenders Abnormally Low Tenders 

 

 

37.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the 

Tender, appears so low that it raises material concerns as to the capability of the Tenderer in regards to 

the Tenderer's ability to perform the Contract for the offered Tender Price or that genuine competition 

between Tenderers is compromised. 

37.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek 

written clarifications from the Tenderer, including detailed price analyses of its Tender price in relation 

to the subject matter of the contract, scope, proposed methodology, schedule, allocation of risks and 

responsibilities and any other requirements of the Tender document. 

37.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that the Tenderer 

has failed to demonstrate its capability to perform the Contract for the offered Tender Price, the 

Procuring Entity shall reject the Tender. 

  

 Abnormally High Tenders 
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37.4 An abnormally high tender price is one where the tender price, in combination with other constituent 

elements of the Tender, appears unreasonably too high to the extent that the Procuring Entity is 

concerned that it (the Procuring Entity) may not be getting value for money or it may be paying too 

high a price for the contract compared with market prices or that genuine competition between 

Tenderers is compromised. 

37.5 Incase of an abnormally high price, the Procuring Entity shall make a survey of the market prices, check 

if the estimated cost of the contract is correct and review the Tender Documents to check if the 

specifications, scope of work and conditions of contract are contributory to the abnormally high tenders. 

The Procuring Entity may also seek written clarification from the tenderer on the reason for the high 

tender price. The Procuring Entity shall proceed as follows: 

(i) If the tender price is abnormally high based on wrong estimated cost of the contract, the 

Procuring Entity may accept or not accept the tender depending on the Procuring Entity's 

budget considerations. 

(ii) If specifications, scope of work and/or conditions of contract are contributory to the 

abnormally high tender prices, the Procuring Entity shall reject all tenders and may retender for 

the contract based on revised estimates, specifications, scope of work and conditions of contract, 

as the case may be. 

37.6 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine 

competition between tenderers is compromised (often due to collusion, corruption or other 

manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause competent 

Government Agencies to institute an investigation on the cause of the compromise, before retendering. 

 

38. Unbalanced and/or Front-Loaded Tenders 

38.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is seriously 

unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to provide written 

clarifications. Clarifications may include detailed price analyses to demonstrate the consistency of the 

tender prices with the scope of works, proposed methodology, schedule and any other requirements of 

the Tender document. 

 

38.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, the 

Procuring Entity may as appropriate: 

a) accept the Tender; or 

b) require that the total amount of the Performance Security be increased at the expense of the 

Tenderer to a level not exceeding a 10% of the Contract Price; or 

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too 

much for undelivered works; or 

d) reject the Tender, 

 

39. Qualifications of the Tenderer 

39.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected as 

having submitted the lowest evaluated cost and substantially responsive Tender, meets the qualifying 

criteria specified in Section III, Evaluation and Qualification Criteria. 

39.2 The determination shall be based upon an examination of the documentary evidence of the Tenderer's 

qualifications submitted by the Tenderer, pursuant to ITT 17. The determination shall not take into 

consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities, affiliates, 

subcontractors (other than Specialized Subcontractors if permitted in the Tender document), or any other 

firm(s) different from the Tenderer. 

39.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A negative 

determination shall result in disqualification of the Tender, in which event the Procuring Entity shall 

proceed to the Tenderer who offers a substantially responsive Tender with the next lowest evaluated 

price to make a similar determination of that Tenderer's qualifications to perform satisfactorily. 

 

40. Lowest Evaluated Tender 
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Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest 

Evaluated Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets the 

Qualification Criteria and whose Tender has been determined to be: 

a) Most responsive to the Tender document; and 

b) The lowest evaluated price. 

 

41. Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders. 

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process and 

reject all Tenders at any time prior to Contract Award, without there by incurring any liability to 

Tenderers. Incase of annulment, all Tenders submitted and specifically, Tender securities, shall be promptly 

returned to the Tenderers. 

 

F. AWARD OF CONTRACT 

 

42. Award Criteria 

The Procuring Entity shall award the Contract to the successful tenderer whose tender has been 

determined to be the Lowest Evaluated Tender. 

 

43. Notice of Intention to enter into a Contract 

Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity 

shall issue a Notification of Intention to Enter into a Contract/Notification of award to all tenderers 

which shall contain, at a minimum, the following information: 

a) the name and address of the Tenderer submitting the successful tender; 

b) The Contract price of the successful tender; 

c) A statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is 

addressed was unsuccessful, unless the price information in (c) above already reveals the reason; 

d) The expiry date of the Standstill Period; and 

e) Instructions on how to request a debriefing and/or submit a complaint during the stand still period; 

 

44. Stand still Period 

42.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to 

allow any dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill 

Period shall not apply. 

42.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has 

transmitted to eachTenderer the Notification of Intention to Enter into a Contract with the successful 

Tenderer. 

 

45. Debriefing by the Procuring Entity 

45.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in ITT 

43, an unsuccessful tenderer may make a   concern regarding their tender. The Procuring Entity shall 

provide the debriefing within five days of receipt of the request. 

45.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its 

own costs of attending such a debriefing meeting. 

 

46. Letter of Award 

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specifiedin ITT 

42.1, upon addressing a complaint that has been filed within the Standstill Period, the Procuring Entity 

shall transmit the Letter of Award to the successful Tenderer. The letter of award shall request the 

successful tenderer to furnish the Performance Security within 21 days of the date of the letter. 

 

47. Signing of Contract 

47.1 Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon 

the parties meeting their respective statutory requirements, the Procuring Entity shall send the successful 
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Tenderer the Contract Agreement. 

47.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, 

date, and return it to the Procuring Entity. 

47.3 The written contract shall be entered into within the period specified in the notification of award and 

before expiry of the tender validity period. 

 

48. Performance Security 

48.1 Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, the successful 

Tenderer shall furnish the Performance Security and, any other documents required in the TDS, in 

accordance with the General Conditions of Contract, subject to ITT 38.2 (b), using the Performance 

Security and other Forms included in Section X, Contract Forms, or another form acceptable to the 

Procuring Entity. A foreign institution providing a bank guarantee shall have a correspondent financial 

institution located in Kenya, unless the Procuring Entity has agreed in writing that a correspondent bank 

is not required. 

48.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and other 

documents required in theTDS or sign the Contract shall constitute sufficient grounds for the annulment 

of the award and forfeiture of the Tender Security. In that event the Procuring Entity may award the 

Contract to the Tenderer offering the next Best Evaluated Tender. 

48.3 Performance security shall not be required for contract sestimated to cost less than the amount 

specified in the Regulations. 

 

49. Publication of Procurement Contract 

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract 

at its notice boards and websites; and on the Website of the Authority. At the minimum, the notice 

shall containthe following information: 

a) Name and address of the Procuring Entity; 

b) Name and reference number of the contract being awarded, a summary of its scope and the 

selection method used; 

c) The name of the successful Tenderer, the final total contract price, the contract duration. 

d) Dates of signature, commencement and completion of contract; 

e) Names of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender 

opening. 

50. Procurement Related Complaint 

   The procedures for making Procurement-related Complaints shall be specified in the TDS 
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SECTION II-TENDER DATA SHEET (TDS) 

The following specific data shall complement, supplement, or amend the provisions in the Instructions to 

Tenderers (ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT 

 

A General  

ITT 1.1 The name of the contract is: ROUTINE MAINTENANCE OF COUNTY ROADS LOT (LOT 84) 

The reference number of the contract is:  NCG/OT/090/2022-2023 

ITT 2.3 The information made available on competing firms is as follows:  as indicated in ITT and 

qualification criteria 

ITT 2.4 The firms that provided consulting services for the contract being tendred for are: NA 

ITT 3.1 Maximum number of members in the joint ventureP (JV) shall NOT BE LIMITED 

ITT 4.14 Amend it to read ITT 3.14 

B  content of tender document 

ITT 7.1 1. The tenderer will submit any request for clarification in writing at the address: 

The County Secretary 

County Government OF Narok, 

p.o 898-20500 

Narok, Kenya 

To reach the procuring entity not later than seven (7) days to Bid opening 

2. The procuring entity will publish its responses at the website: https://www.narok.go.ke   

ITT 7.2 There shall be a MANDATORY pre tender conference thereafter issuance of a dully signed pre-

tender conference certificate.  

tenderes will be provided with co-ordinates to visit the sites at their own convenience. 

ITT 7.3 NOT APPLICABLE 

ITT 7.5 The Procuring Entity's website where Minutes of the pre-Tender meeting and the pre- 

arranged pretender will be published is  https://www.narok.go.ke   

C. Preparation of Tenders 

ITP 

11.1(h) 

The Tenderer shall submit the following additional documents in its Tender: [list any 

additional document not already listed in ITT 31.1 that must be submitted with the 

Tender. 

 

Item 

No. Evaluation Criteria / Condition / Requirement Description 

(A) PRELIMINARY EVALUATION CRITERIA 

1)  

Provide a Tender Security of  N/A  (Tender Reserved for Youth ) in the required format. 

The tender guarantee (security) will remain in force up to and including one hundred 

and fifty (150) days after the date of bid submission and including Twenty-Eight (28) 

days beyond the original validity period {(150) days of the Tender Sub-Clause 19.3 of 

Instructions to Bidder. 

a)  A bank guarantee; 

b) A guarantee by an insurance company registered and licensed by the insurance 

regulatory authority listed by the authority; or 

c) A guarantee issued by a financial institution approved and licensed by the central 

bank of Kenya, from a reputable source, and an eligible country. 

N/B This form of tender security (tender bond) is not applicable; bidders that submit it 

to be disqualified 

2)  

(A) Properly and dully filled, signed and stamped form of bid and appendix to form 

of bid by the authorized person through the power of attorney, with a bid 

validity of One Hundred fifty (150) days, from the specified date of bid opening. 

In addition: 

(B)  The Tenderer must prepare this Form of Tender on stationery with its letterhead 

clearly showing the Tenderer's complete name and business address. 

(C) The Form of Tender shall include the following Forms duly completed and signed 

by the Tenderer. 
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a) Properly and dully filled, signed and stamped Tenderer's Eligibility; Confidential 

Business Questionnaire – to establish we are not in any conflict to  

interest. 

b) Properly and dully filled, signed and stamped Certificate of Independent Tender 

Determination – to declare that we completed the tender without  

colluding with other tenderers. 

c) Properly and dully filled, signed and stamped Self-Declaration of the Tenderer– 

to declare that we will, if awarded a contract, not engage in any form of fraud 

and corruption. 

d) Properly and dully filled, signed and stamped Declaration and commitment to 

the Code of Ethics for Persons Participating in Public Procurement and  

Asset Disposal 2015. 

B) Person signing the Tender shall have the power of attorney given by the Tenderer to 

be attached with the Tender and should be specific to this tender 

3)  

Properly and dully filled, signed and stamped Approximate Weightings for Price 

Adjustment. (Under SECTION IX - special conditions of contract) 

4)  

Certificate of Incorporation by Registrar of Companies Certified by commissioner of 

Aoths 

5)  

Current CR12 Certificate (dated within 12 Months before date of opening) from the 

Registrar of Companies Certified by Commssioner of aoths. This should be provided 

with Identification Documents of Directors and all individuals listed on the CR12 

Certified by Commssioner of aoths. (ID or Passport). For Corporate Directors, CR12 or 

ist equivalent for the corporate directors, Identification Documents for the corporate 

Director and its directors MUST be provided. 

6)  PIN / VAT Certifcate Certified by Commssioner of aoths  

7)  Valid Tax Compliance Certificate (shall be verified for validity in KRA Checker) 

8)  

Current Certificate of Registration with National Construction Authority in the Category 

“NCA  6 with a valid NCA practicing license of the same category 

9)  

Valid current Trade Licence / Single Business Permit from local authorities certified by 

commissioner of aoths 

10)  Pre-Tender Site Visit Certificate duly endorsed by the Authorized  Staff-  N/A 

11)  

Submit a Sworn Affidavit on Pending Litigation and Litigation History specific to this 

Tender  

12)  

Submit a written power of attorney, specific to this tender, authorizing the signatory of 

the bid to commit the Bidder Witnessed by a Commissioner of Oaths  

13)  Sumbit Authority to seek reference from Tenderers banker 

14)  

Proof of having Bank Account in the contractor’s name ( Bank Statement for last Three 

Months or Confirmation Letter from Bank 

15)  Submit proof of Similar experience (Award Letters and Completion Certificate 

16)  

Chronologically Serialization all the pages of the tender document (this should be 

sequential in the format of 1,2,3,4,5…….) from the first page to the last page. 

17)  

The Tender submission SHALL be as follows: 

a) One Original clearly marked 

18)  

Provide Properly and dully filled, signed and stamped a proof of Eligible Goods, 

Equipment, and Services or Lease Agreement. (Bidders to demonstrate that Goods, 

equipment and services to be supplied under the contract to have their origin in any 

country that is not determined ineligible under ITT 4.1). 

19)  

Provide a Properly and dully filled, signed and stamped proof of having not been 

declared ineligible by the PPRA as described in ITT 3.7 

20)  

Submission of Audited Accounts or equivalent acceptable to the Employer, for the last 

three [3] years  (2019, 2020 & 2021) to demonstrate: the current soundness of the 

applicant’s financial position and its prospective long-term profitability, and capacity to 

have a cash flow amount, turnover and working capital 

21)  Provide a Properly and dully filled, signed and stamped Priced Bill of Quantities 

22)  

Provide a Properly and dully filled, signed and stamped, the following schedules of 

supplementary information. 
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NOTE: That bidders should not alter the format of any of the forms under this section. 

Any alteration shall lead to disqualification of the bid 

1)  

FORM 

2 EQU: 

Properly and dully filled, signed and stamped form of Equipment (A separate 

Form shall be prepared for each item of equipment listed, or for alternative 

equipment proposed by the Tenderer) 

2)  

FORM 

3 PER: 

Properly and dully filled, signed and stamped Contractor's Representative and 

Key Personnel Schedule (Tenderers should provide the names and details of 

the suitably qualified Contractor's Representative and Key Personnel to 

perform the Contract separately for each personnel/ candidate; with 

declaration for both parties; data on their experience should be provided). 

3)  
FORM 

4: 

Properly and dully filled, signed and stamped form of tenderers qualification 

without pre-qualification.  

FORM ELI-1.1 (Properly and dully filled, signed and stamped form of Tenderer 

Information) 

Attach copies of original documents of [check the box(es) of the attached 

original documents] 

1) Articles of incorporation (or equivalent documents of constitution or 

association), and /or documents of registration of the legal entity named 

above, in accordance with ITT 4.4. 

2) A current tax clearance certificate or tax exemption certificate issued by 

the Kenya Revenue Authority, if tender s a Kenyan tenderer, in accordance 

with ITT 4.15. 

3) In case of state-owned enterprise or institution, in accordance with ITT 4.6 

documents establishing: Included are the organizational chart, a list of 

Board of Directors, and the beneficial ownership. 

4)  

FORM 

ELI-1.1 
Properly and dully filled, signed and stamped form of Tenderer Information  

5)  

FORM 

ELI-1.2 

Properly and dully filled, signed and stamped of Tenderer's JV Information 

Form (to be completed for each member of Tenderer's JV) 

6)  

FORM 

CON– 2 

Properly and dully filled, signed and stamped form of Historical Contract 

Non-Performance, Pending Litigation and Litigation History 

7)  

FORM 

FIN –3.1 

Properly and dully filled, signed and stamped of Financial Situation and 

Performance 

Properly and dully filled, signed and stamped form of Sources of Finance 

Properly and dully filled, signed and stamped form of Financial documents 

8)  

FORM 

FIN – 

3.2 

Properly and dully filled, signed and stamped form of Average Annual 

Construction Turnover 

9)  

FORM 

FIN –

3.3 

Properly and dully filled, signed and stamped form of Financial Resources 

10)  

FORM 

FIN-3.4 

Properly and dully filled, signed and stamped form of Current Contract 

Commitments / Works in Progress 

11)  

FORM 

EXP-4.1 

Properly and dully filled, signed and stamped form of Genera l  

Cons t ruc t ion  Exper ience  

12)  

FORM 

EXP -

4.2(a) 

Properly and dully filled, signed and stamped of Specific Construction and 

Contract Management Experience. 

13)  

FORM 

EXP -

4.2(b) 

Properly and dully filled, signed and stamped form of Construction Experience 

in Key Activities (All Sub-contractors for key activities must complete the 

information in this form as per ITT 34 and Section III, Evaluation and 

Qualification Criteria, Sub-Factor 4.2.) 

14)  

FORM 

SD1: 

Properly and dully filled, signed and stamped form of Self-declaration that the 

person/tenderer is not debarred in the matter of the public procurement and 

asset disposal act 2015. 

15)   

Must submit APPENDIX 1 form of -fraud and corruption must be attached 

(Appendix 1 shall not be modified). 
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B) TECHNICAL EVALUATION CRITERIA 

23)  Submit Site Organization [insert Site Organization information] 

24)  Submit Relevant Method Statement [Insert Method Statement] 

25)  Submit Relevant Mobilization Schedule [Insert Mobilization Schedule] 

26)  Submit Relevant Construction Schedule [Insert Construction Schedule] 

27)  

Properly and dully filled, signed and stamped Declaration of Current ongoing Works 

(Not more than Kshs.50 Million) 

 

Attach Properly and dully filled, signed and stamped proof of equipment holding in the 

format provided 

28)  

Properly and dully filled, signed and stamped History of Non- Performing Contracts 

(Non-performance of a contract did not occur within the last five (5) years prior to the 

deadline for application submission based on all information on fully settled disputes or 

litigation. A fully settled dispute or litigation is one that has been resolved in accordance 

with the Dispute Resolution Mechanism under the respective contract, and where all 

appeal instances available to the applicant have been exhausted). 

29)  

Properly and dully filled, signed and stamped Pending Litigation (All pending litigation 

shall in total not represent more than thirty percent (30%) of the Applicant's net worth 

and shall be treated as resolved against the Applicant.) 

30)  

Properly and dully filled, signed and stamped General Construction Experience 

(Experience under construction contracts in the role of contractor, subcontractor, or 

management contractor for at least the last three (3) years prior to the applications 

submission deadline). 

31)  

Properly and dully filled, signed and stamped Specific Construction Experience 

(Participation as contractor, management contractor or subcontractor, in at least Two 

(2) contracts within the last Three (3) Years Each of a value of at least Kshs. 2 Million 

that has been successfully and substantially completed and that is similar to the proposed 

works. The similarity shall be based on the physical size, complexity, methods/technology 

or other characteristics as d e s c r i b e d) 

a) For subcontracted Works the Bidder should provide the following: 

✓ Award letter of the Main Contractor 

✓ Award letter of the subcontract 

✓ Completion letter of the Subcontract 

✓ Proof of payment (attach payment certificates and certified bank 

statements 

b) For the above or other contracts executed during the period stipulated in 4.2(a) 

above, a minimum construction experience in at least one (1) of: 

✓  Similar road works (gravel, Concrete etc.) 

32)  Provide proof that the site staff possess minimum levels set below; 

 

 

Site 

Agent 

Qualification = Bachelors in Civil Eng./HND in civi l  engineering or 

equivalent  

General Experience = 4 yrs,  

Specific Experience = 2 Yrs 

 

Senior 

Forema

n 

Qualification =Diploma in Civil Eng.  

General Experience = 4 yrs,  

Specific Experience = 2 Yrs 

 

Road 

surveyo

r  

Qualification =Diploma in Survey or equivalent 

General Experience = 4 yrs,  

Specific Experience = 2 Yrs 

   

C) FINANCIAL EVALUATION CRITERIA 

33)  

Workin

g 

Capital 

Submission of audited accounts or if not required by the law of the 

applicant's country, other financial statements acceptable to the Employer, 

for the last Three [3] years (2019, 2020 & 2021) to demonstrate: 

(a) the current soundness of the applicants’ financial position and its 

prospective long-term profitability, and 

(b) Capacity to have a cash flow amount of min. KShs. 2 Million equivalent 

working capital. 
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A line of credit to be considered if submitted. 

34)  

Average 

annual 

construc

tion 

turnove

r 

Minimum average annual construction turnover of Kshs. 5 Million calculated 

as total certified payments received for contracts in progress or completed, 

within the last three (3) years. 

D) MARGIN OF PREFERENCE AND RESERVATIONS 

 

Procuring Entity will grant a margin of preference in accordance to Clause 147 and 148 

respectively of the PPADR 2020 citizen contractor registered outside Kenya shall only be 

eligible to benefit from the preferences and reservations scheme when bidding in 

international tendering and competition. For international/Open Tenders, a margin of 

preference shall be applied as follows: -  

Group 

A: 

Ten percent (10%) margin of preference of the evaluated price of the tender, 

where the percentage of shareholding of Kenyan citizens is more than fifty 

percent (50%);  

Group 

B: 

Eight percent (8%) margin of preference of the evaluated price of the tender, 

where the percentage of shareholding of Kenyan citizens is less than fifty 

percent (50%) but above twenty percent (20%); and  

Group 

C: 

Six percent (6%) margin of preference of the evaluated price of the tender, 

where percentage of shareholding of Kenyan citizens is above five percent 

(5%) and less than twenty percent (20%).  

E) ERROR CHECK 

35)  

✓ The tender sum as submitted and read out during the tender opening shall be 

absolute and final and shall not be the subject of correction, adjustment or 

amendment in anyway by any person or entity. 

✓ Provided that the Tender is substantially responsive, the Procuring Entity shall handle 

errors on the following basis: 

A. Any error detected if considered a major deviation that affects the substance of the 

tender, shall lead to disqualification of the tender as non-responsive. 

B. Any errors in the submitted tender arising from a miscalculation of unit price, 

quantity, subtotal and total bid price shall be considered as a major deviation that 

affects the substance of the tender and shall lead to disqualification of the tender as 

non-responsive. And 

C. If there is a discrepancy between words and figures, the amount in words shall prevail 

D. Abnormally low tenders, abnormally high tenders or any other indications of 

potential bid rigging practices, and tenders that are front loaded. 

F) POST QUALIFICATION AND CONTRACT AWARD 

 

A. The Tenderer shall demonstrate that it has access to, or has available, liquid assets, 

unencumbered real assets, lines of credit, and other financial means (independent 

of any contractual advance payment) sufficient to meet the construction cash flow 

as per the provisions of the Qualification 

B. Minimum average annual turnover as per the provisions of the Qualification Criteria 

Matrix. 

C. Specific experience requirement as per the provisions of the Qualification Criteria 

Matrix. 

 

 

ITT 11.2 In addition, Tenders submitted by a joint venture of two or more firms as partners shall 

comply with the following requirements: - 

1) The tender, and in case of a successful tender, the Form of Agreement, shall be signed 

so as to be legally binding on all partners 

2) One of the partners shall be nominated as being in charge, and this authorization shall 

be evidenced     by submitting a power of attorney signed by legally authorized 

signatories of all the partners. 

3) The partner in charge shall be authorized to incur liabilities and receive instructions for 
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an on behalf of any and all partners of the joint venture and the entire execution of 

the Contract including payment shall be done exclusively with the partner in charge. 

4) All partners of the joint venture shall be liable jointly and severally for the execution of 

the Contract in accordance with the Contract terms, and a relevant statement to this 

effect shall be included in the authorization mentioned under (b) above as well as in 

the Form of Tender and the Form of Agreement (in case of a successful tender) 

A copy of the agreement entered into by the joint venture partners shall be submitted with the 

tender. 

ITT 13.1 No Alternative Tenders shall be accepted 

ITT 

13.2 

Interested Tenderer must be registered in the Region (Narok). Special Groups (Youth 

Women and Persons Living with Disability are Exempted 

ITT 

13.3 

Tenderer can apply for several tenders but No Tenderer shall be awarded more than two 

contract per constituency per funding in one financial year, unless it has been certified as 

substantially complete. 

  

ITT 

13.4 

Alternative technical solutions shall be permitted for the following parts of the Works: 

Not permited 

ITT 15.2 Foreign currency requirement :( allowed/not allowed): not allowed 

ITT 18.1 
The Tender validity period shall be 150 days starting from the date fixed for the Tender 

submission deadline 

ITT 19.1 
A Tender Security shall be required. 

ATender-Securing Declaration shall be] Required. 

If a Tender Security shall be required, the amount and currency of the Tender Security 

shall be N/A (Tender Reserved for Youth) 

ITT 19.2 Acceptable Tender Securities SHALL be in the form of: 

i. a Demand Bank Guarantee in the prescribed format; 

ii. a Guarantee by an Insurance Company registered and licensed by the Insurance 

Regulatory Authority listed by the Authority; 

ITT 19.8 NOT APPLICABLE 

ITT 19.9 NOT APPLICABLE 

ITT 20.1 The Tender submission SHALL be as follows: 

i) One Original and a copy 

ITT 20.3 The written confirmation of authorization to sign on behalf of the Tenderer for this 

tender shall consist of: written Power of Attorney  

D. Submission and Opening of Tenders 

ITT 21.1 Add ITT 21.3 to read as follows: 

 

Atender package or container that cannot fit in the tender box shall be received as 

follows: 

Will be delivered to the Ag Director Supply Chain Management for receipt and 

registration  

ITT 22.1 1.  For Tender submission purposes only, the Procuring Entity's address is:  as per section 

ITT 7.1 above. i.e 

The County Secretary 

County Government OF Narok, 

p.o 898-20500 

Narok, Kenya 

 

2. Date and time for submission of Tenders is as indicated in the Tender notice 

3.  Tenders shall SHALL NOT BE SUBMITTED electronically. 

ITT 25.1 1. The Tender opening shall take place at:  

 

County Assembly boardroom 2 

 Narok County Government Offices 
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P.O Box 898-20500, Narok, Kenya. 

 

Not later than as indicated in the Tender Notice 

 

2. There SHALL be no electronic submission of Tenders 

ITT 25.6 The representatives of the procuring entity attending Tender opening. 

shall initialize the following: the front / cover page, the Form of Tender, Tender Security, 

Form CR12, Tax Compliance Certificate, summary of the priced Bills of Quantities and 

the last page attending Tender opening.  

E. Evaluation, and Comparison of Tenders 

ITT 30.3 NOT APPLICABLE 

ITT 32.1 
The Tender Currency in the Bid shall be in    Kenya Shillings and any conversion of currency 

shall be done by the Bidder in their submission 

 

The date for the exchange rate shall be: the deadline date for Submission of the 

Tenders. 

ITT 33.2 
A margin of preference shall apply.  

ITT 33.4 
NOT APPLICABLE 

ITT 34.2 
NO LIMIT 

ITT 34.3 
NOT APPLICABLE 

ITT 35.4 

(d) 

NON-EXISTENT SUB CLAUSE 

ITT 38.2 

 (b) 
Amend the Clause as follows: 

The Employer SHALL enhance the Performance Guarantee from N/A of the Bid 

Sum if the bid is found to be unbalanced during Notification of Award 

ITT 44 
Amend 42.1 to read 44.1 & 42.2 to read 44.2 

ITT 48.2 
Additional requirements are: as provided for in the bid document 

ITT 49.1 
The applicable Sub-Clause shall be Sub-Clause 50 and not 49.1. The procedures for 

making a Procurement-related Complaint are available from the PPRA website 

info@ppra.go.ke or complaints@ppra.go.ke. If a Tenderer wishes to make a 

Procurement-related Complaint, the Tenderer should submit its complaint following 

these procedures, in writing (by the quickest means available, that is either by email 

indicated in the websites above or by hand delivery to PPRA designated offices. In 

summary, a Procurement-related Complaint may challenge any of the following: 

(i) the terms of the Tender Documents; and the Procuring Entity's decision to award 

thecontract. 

ITT 50.1 
Bidders should not alter the format and forms of this document. Any alteration shall lead to 

disqualification of the bid 

 

 

 

 

 

 

 

 

 

 

 

mailto:info@ppra.go.ke
mailto:complaints@ppra.go.ke
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SECTION III- EVALUATION AND QUALIFICATION CRITERIA 

 

1. General Provisions 

• This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers. 

No other factors, methods or criteria shall be used other than specified in this tender document. The 

Tenderer shall provide all the information requested in the forms included in Section IV, Tendering 

Forms. The Procuring Entity shall use the Standard Tender Evaluation Document for Goods and Works 

for evaluating Tenders. 

• Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya 

Shilling equivalent using the rate of exchange determined as follows: 

a) For construction turnover or financial data required for each year - Exchange rate prevailing on 

the last day of the respective calendar year (in which the amounts for that year are to be 

converted) was originally established. 

b) Value of single contract - Exchange rate prevailing on the date of the contract signature. 

c) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. Any 

error in determining the exchange rates in the Tender may be corrected by the Procuring Entity. 

• Evaluation and contract award Criteria 

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders 

and arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria, (ii) has 

been determined to be substantially responsive to the Tender Documents, and (iii) is determined to 

have the Lowest Evaluated Tender price shall be selected for award of contract. 

 

2. Preliminary examination for Determination of Responsiveness 

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility 

criteria and other requirements in the ITT, and that the tender is complete in all aspects in meeting 

the requirements of “Part 2 – Procuring Entity's Works Requirements”, including checking for tenders 

with unacceptable errors, abnormally low tenders, abnormally high tenders and tenders that are front 

loaded. The Standard Tender Evaluation Report for Goods and Works for evaluating Tenders provides 

clear guidelines on how to deal with review of these requirements. Tenders that do not pass the 

Preliminary Examination will be considered irresponsive and will not be considered further. 

A. PRELIMINARY EXAMINATION 

 

To be qualified for award of Contract, the tenderer shall provide evidence satisfactory to the Employer 

of their eligibility and of their capability and adequacy of resources to effectively carry out the subject 

Contract.  To this end, the tenderer shall be required to provide latest information set out below: 

 

Item 

No. Evaluation Criteria / Condition / Requirement Description Clause Ref. 

Requirement 

Priority 

(B) PRELIMINARY EVALUATION CRITERIA   

36)  

Provide a Tender Security of N/A (RESERVED FOR 

YOUTH) in the required format. The tender guarantee 

(security) will remain in force up to and including one 

hundred and fifty (150) days after the date of bid 

submission and including Twenty-Eight (28) days beyond 

the original validity period {(150) days of the Tender Sub-

Clause 19.3 of Instructions to Bidder. 

d)  A bank guarantee; 

e) A guarantee by an insurance company registered and 

licensed by the insurance regulatory authority listed by 

the authority; or 

ITT 19.0 

ITT 11.1(c) 

TDS ITP 11.1 (h) – (5) 

SECTION III A-(5) 

Must be 

submitted 
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Item 

No. Evaluation Criteria / Condition / Requirement Description Clause Ref. 

Requirement 

Priority 

f) A guarantee issued by a financial institution approved 

and licensed by the central bank of Kenya, from a 

reputable source, and an eligible country. 

N/B This form of tender security (tender bond) is not 

applicable; bidders that submit it to be disqualified 

37)  

Properly and dully filled, signed and stamped form of bid 

and appendix to form of bid by the authorized person 

through the power of attorney, with a bid validity  of One 

Hundred Fifty (150) days, from the specified date of bid 

opening 

In addition: 

C) The Tenderer must prepare this Form of Tender on 

stationery with its letterhead clearly showing the 

Tenderer's complete name and business address. 

D) The Form of Tender shall include the following Forms 

duly completed and signed by the Tenderer. 

e) Properly and dully filled, signed and stamped 

Tenderer's Eligibility; Confidential Business 

Questionnaire – to establish we are not in any 

conflict to interest. 

f) Properly and dully filled, signed and stamped 

Certificate of Independent Tender Determination – 

to declare that we completed the tender without 

colluding with other tenderers. 

g) Properly and dully filled, signed and stamped Self-

Declaration of the Tenderer– to declare that we 

will, if awarded a contract, not engage in any form 

of fraud and corruption. 

h) Properly and dully filled, signed and stamped 

Declaration and commitment to the Code of Ethics 

for Persons Participating in Public Procurement and 

Asset Disposal 2015. 

E) Person signing the Tender shall have the power of 

attorney given by the Tenderer to be attached with the 

Tender 

ITT 19.1 

ITT 11.1(a) 

TDS ITP 11.1 (h) – (9) 

SECTION III EQC A-

(11) 

Must be 

submitted 

38)  

Properly and dully filled, signed and stamped Approximate 

Weightings for Price Adjustment. (Under SECTION IX - 

special conditions of contract) 

GCC-13.8.4 

SECTION IX SCC-(11) 
Must be filled 

39)  Certificate of Incorporation by Registrar of Companies  

ITT 36 

ITT 11.1(a) 

TDS ITP 11.1 (h) – (1) 

SECTION III EQC A-

(1) 

Must be 

submitted 

40)  

Current CR12 Certificate (dated within 12 Months before 

date of opening) from the Registrar of Companies. This 

should be provided with Identification Documents of 

Directors and all individuals listed on the CR12 Certified 

(ID or Passport). For Corporate Directors, CR12 or ist 

equivalent for the corporate directors, Identification 

Documents for the corporate Director and its directors 

MUST be provided. 

TDS ITP 11.1 (h) – (5) 

SECTION III EQC A-

(2) 

Must be 

submitted 

41)  PIN / VAT Certifcate Certified  

TDS ITP 11.1 (h) – (6) 

SECTION III EQC A-

(2) 

Must be 

submitted 

42)  Valid Current Trade Licence / Single Business permit  TDS ITP 11.1 (h) – (9) Must be 
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Item 

No. Evaluation Criteria / Condition / Requirement Description Clause Ref. 

Requirement 

Priority 

SECTION III EQC A-

(3) 

submitted 

43)  
Valid Tax Compliance Certificate ( shall be verified for 

validity in KRA Checker) 

ITT 4.14 

TDS ITP 11.1 (h) – (7) 

SECTION III EQC A-

(4) 

Must be 

submitted 

44)  

Current Certificate of Registration with National 

Construction Authority in the Category “NCA 6 with a 

valid NCA practicing license 

ITT 3.12 

TDS ITP 11.1 (h) – (6) 

SECTION III EQC A-

(6) 

Must be 

submitted 

45)  
Pre-bidding conference Certificate duly endorsed by the 

Authorized County Staff. 

ITT 7 

SECTION III EQC A-

(13) 

Must be 

submitted 

46)  

Submit a Sworn Affidavit on Pending Litigation and 

Litigation History specific to this Tender  

ITT 20.4 

TDS ITP 11.1 (h) – 

(11) 

SECTION III EQC A-

(7) 

Must be 

submitted 

47)  

Submit a written power of attorney, specific to this 

tender, authorizing the signatory of the bid to commit the 

Bidder 

ITT 20.4 

TDS ITP 11.1 (h) – 

(12) 

SECTION III EQC A-

(7) 

Must be 

submitted 

48)  Sumbit Authority to seek reference from Tenderers banker 

ITT 20.4 

TDS ITP 11.1 (h) – 

(13) 

SECTION III EQC A-

(7) 

Must be 

submitted 

49)  

Proof of having Bank Account in the contractor’s name ( 

Bank Statement for last Three Months or Confirmation 

Letter from Bank 

ITT 20.4 

TDS ITP 11.1 (h) – 

(14) 

SECTION III EQC A-

(7) 

Must be 

submitted 

50)  

Submit proof of Similar experience (Award Letters and 

Completion Certificate 

ITT 12.1 

TDS ITP 11.1 (h) – 

(15) 

SECTION III EQC A-

(14) 

Must be 

Serialized 

51)  

The Tender submission SHALL be as follows: 

a) One Original clearly marked “ORIGINAL”,and one 

clearly marked (COPY) 

ITT 20.1 

 

Must be 

submitted 

52)  

Provide Properly and dully filled, signed and stamped a 

proof of Eligible Goods, Equipment, and Services or Lease 

agreement (Bidders to demonstrate that Goods, 

equipment and services to be supplied under the contract 

to have their origin in any country that is not determined 

ineligible under ITT 4.1). 

ITT 4.1 

SECTION III EQC A-

(18) 

Must be 

submitted 

53)  

Provide a Properly and dully filled, signed and stamped 

proof of having not been declared ineligible by the PPRA 

as described in ITT 3.7 

ITT 3.7 

SECTION III EQC A-

(19) 

Must be 

submitted 

54)  

Submission of Audited Accounts or equivalent acceptable 

to the Employer, for the last three [3] years (2019, 2020 

& 2021) to demonstrate: the current soundness of the 

applicant’s financial position and its prospective long-term 

profitability, and capacity to have a cash flow amount, 

SECTION III EQC A-

(20) 

Must be 

submitted 
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Item 

No. Evaluation Criteria / Condition / Requirement Description Clause Ref. 

Requirement 

Priority 

turnover and working capital 

55)  

Provide a Properly and dully filled, signed and stamped Bill 

of Quantities 

ITT 11.1 (b) 

SECTION III EQC A-

(9) 

Must be 

Filled 

56)  

Provide a Properly and dully filled, signed and stamped, 

the following schedules of supplementary information. 

NOTE: That bidders should not alter the format of any of 

the forms under this section. Any alteration shall lead to 

disqualification of the bid 

ITT 17.0 

SECTION IV EQC - 

(9) 

 

16)  
FORM 

1 FT: 

Properly and dully filled, signed and stamped 

form of foreign tenderers 40% rule (for foreign 

tenderers) 

ITT 3.10; ITT 17.0 

SECTION IV EQC -(1) 

SECTION IIIA EQC –

(17) & (9) 

Must be 

Filled 

17)  
FORM 

2 EQU: 

Properly and dully filled, signed and stamped 

form of Equipment (A separate Form shall be 

prepared for each item of equipment listed, or 

for alternative equipment proposed by the 

Tenderer) 

ITT 16; ITT 17.0 

SECTION IV EQC -

(4) 

SECTION IIIA EQC –

(23) & (9) 

Must be 

Filled 

18)  
FORM 

3 PER: 

Properly and dully filled, signed and stamped 

Contractor's Representative and Key Personnel 

Schedule (Tenderers should provide the names 

and details of the suitably qualified Contractor's 

Representative and Key Personnel to perform 

the Contract separately for each personnel/ 

candidate; with declaration for both parties; 

data on their experience should be provided). 

ITT 6.9; ITT 17.0 

SECTION IV EQC -

(5) 

SECTION IIIA EQC –

(9) 

Must be 

Filled 

19)  
FORM 

4: 

Properly and dully filled, signed and stamped 

form of tenderers qualification without pre-

qualification.  

FORM ELI-1.1 (Properly and dully filled, signed 

and stamped form of Tenderer Information) 

Attach copies of original documents of [check 

the box(es) of the attached original documents] 

1) Articles of incorporation (or equivalent 

documents of constitution or association), 

and /or documents of registration of the legal 

entity named above, in accordance with ITT 

4.4. 

2) A current tax clearance certificate or tax 

exemption certificate issued by the Kenya 

Revenue Authority, if tender s a Kenyan 

tenderer, in accordance with ITT 4.15. 

3) In case of state-owned enterprise or 

institution, in accordance with ITT 4.6 

documents establishing: Included are the 

organizational chart, a list of Board of 

Directors, and the beneficial ownership. 

ITT 17.0 

SECTION IIIA EQC –

(9) 

Must be 

Filled 

20)  
FORM 

ELI-1.1 

Properly and dully filled, signed and stamped 

form of Tenderer Information  

ITT 17.0 

SECTION IV EQC -

(6.1) 

SECTION IIIA EQC –

(9) 

Must be 

Filled 

21)  
FORM 

ELI-1.2 

Properly and dully filled, signed and stamped of 

Tenderer's JV Information Form (to be 

completed for each member of Tenderer's JV) 

ITT 17.0; ITT 3.1 

SECTION IV EQC -

(6.2) 

Must be 

Filled 
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Item 

No. Evaluation Criteria / Condition / Requirement Description Clause Ref. 

Requirement 

Priority 

SECTION IIIA EQC –

(9) 

22)  

FORM 

CON– 

2 

Properly and dully filled, signed and stamped 

form of Historical Contract Non-Performance, 

Pending Litigation and Litigation History 

ITT 17.0 

SECTION IV EQC -

(6.3) 

SECTION IIIA EQC –

(9) 

Must be 

Filled 

23)  

FORM 

FIN –

3.1 

Properly and dully filled, signed and stamped of 

Financial Situation and Performance ITT 17.0 

SECTION IV EQC -

(6.4) 

SECTION IIIA EQC –

(9) & (19) 

Must be 

Filled 

Properly and dully filled, signed and stamped 

form of Sources of Finance 

Properly and dully filled, signed and stamped 

form of Financial documents 

24)  

FORM 

FIN – 

3.2 

Properly and dully filled, signed and stamped 

form of Average Annual Construction Turnover 

ITT 17.0 

SECTION IV EQC -

(6.5) 

SECTION IIIA EQC –

(9) & (19) 

Must be 

Filled 

25)  

FORM 

FIN –

3.3 

Properly and dully filled, signed and stamped 

form of Financial Resources 

ITT 17.0 

SECTION IV EQC -

(6.6) 

SECTION IIIA EQC –

(9) & (19) 

Must be 

Filled 

26)  
FORM 

FIN-3.4 

Properly and dully filled, signed and stamped 

form of Current Contract Commitments / 

Works in Progress 

ITT 17.0 

SECTION IV EQC -

(6.7) 

SECTION IIIA EQC – 

(9) & (21) 

Must be 

Filled 

27)  
FORM 

EXP-4.1 

Properly and dully filled, signed and stamped 

form of Genera l  Cons t ruc t ion  

Exper i ence  

ITT 17.0 

SECTION IV EQC -

(6.8) 

SECTION IIIA EQC – 

(9)  

Must be 

Filled 

28)  

FORM 

EXP -

4.2(a) 

Properly and dully filled, signed and stamped 

of Specific Construction and Contract 

Management Experience. 

ITT 17.0 

SECTION IV EQC -

(6.9) 

SECTION IIIA EQC – 

(9) & (22) 

Must be 

Filled 

29)  

FORM 

EXP -

4.2(b) 

Properly and dully filled, signed and stamped 

form of Construction Experience in Key Activities 

(All Sub-contractors for key activities must 

complete the information in this form as per ITT 

34 and Section III, Evaluation and Qualification 

Criteria, Sub-Factor 4.2.) 

ITT 17.0; ITT 34 

SECTION IV EQC -

(6.10) 

SECTION IIIA EQC – 

(9)  

Must be 

Filled 

30)  
FORM 

SD1: 

Properly and dully filled, signed and stamped 

form of Self-declaration that the person/tenderer 

is not debarred in the matter of the public 

procurement and asset disposal act 2015. 

ITT 17.0; ITT 2.1; ITT 

3.7; 

SECTION IIIA EQC – 

(9)  

Must be 

Filled 

31)  

 

Must submit APPENDIX 1 form of -fraud and 

corruption must be attached (Appendix 1 shall 

not be modified). 

ITT 17.0; ITT 2.1; 

SECTION IIIA EQC – 

(9)  

Must be 

Submitted 

B) TECHNICAL EVALUATION CRITERIA As Per Qualification Table Below  

C) MARGIN OF PREFERENCE AND RESERVATIONS   

17 
Procuring Entity will grant a margin of preference in 

accordance to Clause 147 and 148 respectively of the 
ITT 33 Must be 
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Item 

No. Evaluation Criteria / Condition / Requirement Description Clause Ref. 

Requirement 

Priority 

PPADR 2020 citizen contractor registered outside Kenya 

shall only be eligible to benefit from the preferences and 

reservations scheme when bidding in international 

tendering and competition. For international/Open 

Tenders, a margin of preference shall be applied as follows: 

-  

Submitted 

Group 

A: 

Ten percent (10%) margin of preference of the 

evaluated price of the tender, where the 

percentage of shareholding of Kenyan citizens is 

more than fifty percent (50%);  

Group 

B: 

Eight percent (8%) margin of preference of the 

evaluated price of the tender, where the 

percentage of shareholding of Kenyan citizens is 

less than fifty percent (50%) but above twenty 

percent (20%); and  

Group 

C: 

Six percent (6%) margin of preference of the 

evaluated price of the tender, where percentage 

of shareholding of Kenyan citizens is above five 

percent (5%) and less than twenty percent 

(20%).  

D) ERROR CHECK   

57)  

✓ The tender sum as submitted and read out during the 

tender opening shall be absolute and final and shall not 

be the subject of correction, adjustment or amendment 

in anyway by any person or entity. 

✓ Provided that the Tender is substantially responsive, the 

Procuring Entity shall handle errors on the following 

basis: 

ITT 31 
Must be 

Submitted 

E. Any error detected if considered a major deviation that 

affects the substance of the tender, shall lead to 

disqualification of the tender as non-responsive. 

F. Any errors in the submitted tender arising from a 

miscalculation of unit price, quantity, subtotal and total 

bid price shall be considered as a major deviation that 

affects the substance of the tender and shall lead to 

disqualification of the tender as non-responsive. And 

G. If there is a discrepancy between words and figures, the 

amount in words shall prevail 

H. Abnormally low tenders, abnormally high tenders or 

any other indications of potential bid rigging practices, 

and tenders that are front loaded. 

E) POST QUALIFICATION AND CONTRACT AWARD   

 

D. The Tenderer shall demonstrate that it has access to, 

or has available, liquid assets, unencumbered real 

assets, lines of credit, and other financial means 

(independent of any contractual advance payment) 

sufficient to meet the construction cash flow as per 

the provisions of the Qualification 
ITT 39 

Must be 

Submitted 

E. Minimum average annual turnover as per the provisions 

of the Qualification Criteria Matrix. 

F. Specific experience requirement as per the provisions of 

the Qualification Criteria Matrix. 

 

1) Attach proof of equipment holding in the format provided  
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A. DETAILED CAPACITY EXAMINATION 

  

i) The bidder must indicate and provide proof of ownership or leasing of atleast two (2) 

different core equipment/Plant necessary to undertake the project to completion within the 

completion time 

ii) Contractor’s key equipment listed on the table “Contractor's Equipment” below and more 

specifically listed as 

 

Item 

No. 

Equipment Details Minimum Number Required 

for the execution of the 

Contract 

A) General plant  

 1.Primary/Secondary/Crusher Unit/Power 

Screen Min capacity 60/hr 

N/A 

 2. Concrete batching plant Min Cap 20m3/hr N/A 

 Subtotal for A  

B) Bituminous Plants  

 1. Bitumen pressure distributor N/A 

 2. Bitumen heater tank (10,000 litres) N/A 

 3. Asphalt plant N/A 

 4. Paver N/A 

 5. Chip’s spreader N/A 

 Subtotal for B  

C) Compactors  

 1.Vibrating compaction plate 300mm wide N/A 

 2.Vibrating compaction plate 600mm wide N/A 

 Subtotal for C  

D) Mobile Compressors  

 1. Medium rock drill (1.5 m3/min) N/A 

 2. Heavy rock drill (1.5 m3/min) N/A 

 Subtotal for D  

E) Concrete Equipment  

 1. Mobile concrete mixers 1 

 2. Truck mounted mixers Optional 

 Subtotal for E 1 

F) Transport (Tippers, dumpers, water tankers)  

 1. 4x2 tippers payload 7-12 tonnes 2 

 2. 6x4 tippers payload 16-20 tonnes Optional 

 3. Articulated trailers (low loaders) N/A 

 4. Dump trucks N/A 

 5. Flatbed lorries Optional 

 6. Water tankers (18,000- 20,000 lts 

capacity) 

Optional 

 7. Water tankers (8,000- 10,000 lts 

capacity) 

Optional 

 Subtotal for F 2 

G) Earth moving equipment  

 1. Tractor dozers with dozer attachment 

(D6-D9) 

Optional 

 2. Tracked loaders N/A 

 3. Wheel loaders Optional 

 4. Motor scrappers N/A 

 5. Motor graders (93-205KW) 1 

 6. Trench excavators  
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Item 

No. 

Equipment Details Minimum Number Required 

for the execution of the 

Contract 

 Subtotal for G 1 

H) Diesel Generators  

 1. Diesel generators (15- 200KVa) N/A 

 Subtotal H N/A 

I) Excavators  

 1. Hydraulic crawler mounted (7-10 

tonnes) 

– 0.25-0.4m3 SAE bucket 

N/A 

 2. Hydraulic wheel mounted (10-16 

tonnes) 

– 0.4- 0.6m3 SAE bucket 

N/A 

 Subtotal for I  

J) Rollers  

 1. Self-propelled single drum vibrating 

(various types, 12 tonnes and above) 

N/A 

 2. Pneumatic rubber tyre (1- 2 

tonnes/wheel) 

N/A 

 3. Sheep foot roller N/A 

 4. Double drum vibrating pedestrian roller  

 Subtotal for J  

K) Stabilization  

 1. Pulvimixer N/A 

 Subtotal for K  
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Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 

Joint Venture 
Submission 

Requirements 
All Parties 

Combined 

Each 

Party 
One Party 

1. Eligibility 

1.1 Eligibility  

Nationality in accordance with 

Sub- Clause 5.1. 

 

Must meet 

requirement 

Existing or 

intended JV 

must meet 

requirement 

 

Must meet 

requirement 

 

N / A 

 

1.2 Conflict of 

Interest 

No conflicts of interest in Sub-

Clause 5.2. 

Must meet 

requirement 

Existing or 

intended JV 

must meet 

requirement 

 

Must meet 

requirement 

 

N / A 

 

1.3 Employer 

Ineligibility 

Not having been declared 

ineligible by the Employer, as 

described in Sub-Clause 5.3. 

Must meet 

requirement 

Existing JV 

must meet 

requirement 

Must meet 

requirement 

 

N / A 

 

1.4 Incorporation 

& 

Registration 

Pursuant to sub-clause 

4.1 the following shall be 

provided; 

- Certified Copy of Certificate of 

incorporation to show that the 

applicant is a registered company 

and legally authorised to do 

business in Kenya 

 

- Proof of registration with the 

National Construction Authority in 

Class NCA 6  as Road Works   

Contractor 

Must meet 

requirement 

Must meet 

requirement 

 

Must meet 

requirement 

 

N/A 

 

2. Historical Contract Non-Performance 

2.1 History of 

Non- 

Performing 

Contracts 

Non performance of a contract 

did not occur within the last 

five (5) years prior to the 

deadline for application 

submission based on all 

information on fully settled 

Must meet 

requirement by 

itself or as party to 

past or existing JV 

N / A 

 

 

 

 

  

Must meet 

requirement 

by itself or 

as party to 

past or 

existing JV 

N / A Form CON-

2 



 

 

disputes or litigation.  A fully 

settled dispute or litigation is 

one that has been resolved in 

accordance with the Dispute 

Resolution Mechanism under 

the respective contract, and 

where all appeal instances 

available to the applicant have 

been exhausted. 

2.2 Pending 

Litigation 

All pending litigation shall in 

total not represent more than 

thirty percent (30%) of the 

Applicant's net worth and shall 

be treated as resolved against 

the Applicant. 

Must meet 

requirement by 

itself or as party to 

past or existing JV 

N / A Must meet 

requirement 

by itself or 

as party to 

past or 

existing JV 

N / A Form CON-

2 

3. Financial Situation 

3.1 Financial 

Performance 

Submission of audited accounts 

or if not required by the law of 

the applicant's country, other 

financial statements acceptable 

to the Employer, for the last 

Three [3] years to demonstrate: 

(a) the current soundness of 

the applicants’ financial 

position and its prospective 

long-term profitability, and 

(b) capacity to have a cash flow 

amount of min. KShs. 2 M 

equivalent working capital 

Must meet 

requirement 

 

 

 

(a) Must meet 

requirement 

 

(b) Must meet 

requirement 

N / A 

 

 

 

 

(a) N / A 

 

 

(b) Must 

meet 

requiremen t 

Must meet 

requirement 

 

 

 

(a) Must 

meet 

requirement 

 

(b) N / A 

N / A 

 

 

 

 

(a)N / A 

 

 

(b) N / A 

 

Form FIN - 

3.1, with 

attachments 

3.2 Average 

Annual 

Construction 

Turnover 

Minimum average annual 

construction turnover KShs 5 M 

calculated as an annual  

average of  the total 

payments received f rom 

cons t ruc t ion  works  within 

the last Three (3) years. 

Must meet 

requirement 

Must meet 

requirement 

Must meet 

((100- 

50)/(n- 

1))% of the 

requirement 

where n= 

number of 

joint 

venture 

N/A Form FIN - 

3.2 
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members 

4. Experience 

4.1 General 

Construction 

Experience 

Experience under construction 

contracts in the role of 

contractor, subcontractor, or 

management contractor 

w i th in  the last five (5) years 

prior to the applications 

submission deadline 

Must meet 

requirement 

N / A Must meet 

requirement 

N / A 4. Form EXP 

- 4.1 

Experience 

4.2(a) Specific 

Construction 

Experience 

Participation as contractor, 

management contractor or 

subcontractor, in at least Two 

(2) contract each with a value 

of at least KSH 2 Million that 

has been successfully and 

substantially completed and 

that is similar to the proposed 

works. The similarity shall be 

based on the physical size, 

complexity, 

methods/technology or other 

characteristics as described 

 

For subcontracted Works the 

Bidder should provide the 

following: 

▪ Award letter of the Main 

Contractor 

▪ Award letter of the 

subcontract 

▪ Completion letter of the 

Subcontract 

▪ Proof of payment (attach 

payment certificates and 

certified bank statements 

indicating proof of 

payment) 

Must meet 

requirement 

Must meet 

requirement 

N / A Must meet 

requirement  

FormEXP.4.2(a) 

 

Must Provide 

Attachements 

4.2(b)  b) For the above or other 

contracts executed during the 

Must meet 

requirements 

Must meet 

requirement 

N / A Must meet 

requirement 

 

Must Provide 



 

 

period stipulated in 4.2(a) 

above, a minimum construction 

experience in at least one (1) of: 

- New construction of bridges 

and approach roads 

- Other similar road works 

(gravel, concrete paving 

blocks or concrete etc.) 

Attachements 

4.3 Work 

Methodology 

Submission of a work 

methodology 

Should 

demonstrate 

understanding of 

the scope of 

works and other 

general 

requirements 

Should 

demonstrate 

understanding 

of the scope 

of works and 

other general 

requirement  

N/A N/A  

Must Provide 

Attachements 

5. Site 

Staff 

 The site staff shall possess minimum levels set below; 

  

 

 

Site Agent 

 

 

 

 

The site staff shall possess 

minimum levels set below; 

 

Qualification = Bachelors in 

Civil Eng. 

General Experience = 4 yrs, 

Specific Experience = 2 Yrs 

Must meet 

requirements 

Must meet 

requirement 

N/A N/A Must Provide 

Attachements 

 Senior  

Foreman 

Qualification =Diploma in Civil 

Eng. General Experience = 4 yrs, 

Specific Experience = 2 Yrs 

Must meet 

requirements 

Must meet 

requirement 

N/A N/A  

 

Road 

surveyor  

Qualification =Diploma in Survey or 

equivalent 

General Experience = 4 yrs,  

Specific Experience = 2 Yrs 

Must meet 

requirements 

Must meet 

requirement 

N/A N/A  

        

 





29 

 

 

A. ERROR CHECK 

Bidders who are responsive after the detailed evaluation will be subjected to error check  

B. MARGIN OF PREFERENCE 

• If the TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen percent (15%) 

to be loaded one valuated price of the foreign tenderers, where the percentage of shareholding of 

Kenyan citizens is less than fifty-one percent (51%). 

• Contractors applying for such preference shall be asked to provide, as part of the data for qualification, 

such information, including details of ownership, as shall be required to determine whether, according 

to the classification established by the Procuring Entity, a particular contract or or group of contractors 

qualifies for a margin of preference. 

• After Tenders have been received and reviewed by the Procuring Entity, responsive Tenders shall be 

assessed to ascertain their percentage of shareholding of Kenyan citizens. Responsive tenders to shall 

be classified into the following groups: 

i) Group A: tenders offered by Kenyan Contractors and other Tenderers where Kenyan citizens 

hold shares of over fifty one percent (51%). 

ii) Group B: tenders offered by foreign Contractors and other Tenderers where Kenyan citizens 

hold shares of less than fifty one percent (51%). 

• All evaluated tenders in each group shall, as a first evaluation step, be compared to determine the 

lowest tender, and the lowest evaluated tender in each group shall be further compared with each 

other. If, as a result of this comparison, a tender from Group A is the lowest, it shall be selected for 

the award. If a tender from Group B is the lowest, an amount equal to the percentage indicated in 

Item 3.1 of the respective tender price, including unconditional discounts and excluding provisional 

sums and the cost of day works, if any, shall be added to the evaluated price offered in each tender 

from Group B. All tenders shall then be compared using new prices with added prices to Group B and 

the lowest evaluated tender from Group A. If the tender from Group A is still the lowest tender, it 

shall be selected for award. If not, the lowest evaluated tender from Group B based on the first 

evaluation price shall be selected. 

D. SECTION III – POST QUALIFICATION  

[The Procuring Entity will provide the preliminary evaluation criteria. To facilitate, a template may be 

attached or clearly described all information and list of documentation to be submitted by Tenderers 

to enable preliminary evaluation of the Tender] 

 

3. Tender Evaluation (ITT 35) 

Price evaluation: In addition to the criteria listed in ITT 35.2 (a) – (d) the following criteria shall apply: 

i) Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as follows: 

……………NA…………… 

ii) Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4, will 

be evaluated as follows :…NA……………………………………… 

iii) Other Criteria; if permitted under ITT 35.2(d) 

:……………NA……………………………….................. 

 

4. Post qualification and Contract award (ITT 39), more specifically, 

b) In case the tender was subject to post-qualification, the contract shall be awarded to the lowest 

evaluated tenderer, subject to confirmation of pre-qualification data, if so required. 

c) Incase the tender was not subject to post-qualification, the tender that has been determined to 

be the lowest evaluated tenderer shall be considered for contract award, subject to meeting each 

of the following conditions. 

i) The Tenderer shall demonstrate that it has access to, or has available, liquid assets, 

unencumbered real assets, lines of credit, and other financial means (independent of any 
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contractual advance payment) sufficient to meet the construction cash flow as per the 

provisions of the Qualification Criteria Matrix. 

ii) Minimum average annual turnover as per the provisions of the Qualification Criteria Matrix.  

iii) Specific experience requirement as per the provisions of the Qualification Criteria Matrix.   

SECTION IV - TENDERING FORMS 

QUALIFICATION FORMS 

NOTE THAT BIDDER’S SHOULD NOT ALTER THE FORMAT OF ANY OF THE FORMS UNDER THIS 

SECTION. ANY ALTERATION SHALL LEAD TO DISQUALIFICATION OF THE BID 

1. FOREIGN TENDERERS 40%RULE. 

2. TENDERER'S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE 

3. Form EQU: EQUIPMENT. 

4. FORM PER -1. 

5. FORM PER-2. 

6. TENDERERS QUALIFICATION WITHOUT PRE-QUALIFICATION. 

6.1 FORM ELI-1.1. 

6.2 FORM ELI-1.2. 

6.3 FORM CON –2. 

6.4 FORM FIN –3.1. 

6.5 FORM FIN –3.2. 

6.6 FORM FIN –3.3. 

6.7 FORM FIN –3.4. 

6.8 FORM EXP -4.1. 

6.9 FORM EXP - 4.2(a). 

6.9 FORM EXP - 4.2 (a) (cont.). 

6.10 FORM EXP -4.2 (b). 

6.11 CERTIFICATE OF TENDERER’S VISIT TO SITE 

 

OTHER FORMS 

 

7. FORM OF TENDER. 

8. FORM OF TENDER SECURITY - DEMAND BANK GUARANTEE. 

9. FORM OF TENDER SECURITY (TENDER BOND). 

10. FORM OF TENDER-SECURING DECLARATION. 

11. APPENDIX TO TENDER. 

 

TECHNICAL PROPOSAL FORMS 

 

Site Organization. 

Method Statement. 

Mobilization 

Schedule. 

Construction 

Schedule. 
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QUALIFICATION FORMS 

1. FOREIGN TENDERERS 40% RULE 

Pursuant to ITT 3.9, a foreign tenderer must complete this form to demonstrate that the tender fulfils this 

condition. 

 

 

 

 

   

 

 

 

 

    

 

 

                                 NA    

 

 

    

 

 

    

 

 

    

 

 

  

 

 

    

 

 

                          NA    

 

 

    

 

 

    

 

 

    

 

 

    

 

 

    

 

 

    

 

 

                                    NA    
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3. FORM EQU: EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet 

the requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate 

Form shall be prepared for each item of equipment listed, or for alternative equipment proposed by the 

Tenderer. 

 

 

Item of equipment 

equipment  

information 

Name of manufacturer Model and power rating  

Capacity   Year of manufacturer 

Current status Current location  

Details of current commitments  

Source  Indicate source of equipment 

       Owned  

 

     Rented      Leased       Specialyy 

manufactured  

Owner Name of owner 

 Address of owner 

 

 

 Telephone  Contact name  

 Fax Telex 

Agreement  Details of rental /lease /manufacture agreement specific to the project 
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4. FORM PER-1 

Contractor's Representative and Key Personnel Schedule 

 

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and Key 

Personnel to perform the Contract. The data on their experience should be supplied using the Form PER-2 

below for each candidate. 

 

Contractor' Representative and Key Personnel. 

 
 

 

 

 

 

 

 

: 

 

 

  

  

  

 

 

 

 

  

  

  

 

 

 

 

  

 

 

 

 

 

 

 

 

 

 



35 
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5. FORM PER-2: 

Resume and Declaration - Contractor's Representative and Key Personnel. 

 

 

 

 

  

 

 

 

  

 

 

 

   

Professional qualification: 

Academic qualification 

Language proficiency: 

 

 

 Address of Procuring Entity: 

 

 

 

 

 

 

 

 

Years with present procuring Entity: 
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Summarize professional experience in reverse chronological order. Indicate particular technical and 

managerial experience relevant to the project. 

Project  Role  Duration of  

involvement  

Relevant experience  

  

 

 

 

  

  

 

 

  

    

  

 

 

  

 

DECLARATION 

I, the under signed……………………………………………. [insert either “Contractor's Representative” or 

“Key Personnel” as applicable], certify that to the Lowest of my knowledge and belief, the information 

contained in this Form PER-2 correctly describes myself, my qualifications and my experience. 

I confirm that I am available as certified in the following table and throughout the expected time schedule 

for this position as provided in the Tender: 

 

 

Commitment Details 

Commitment to duration of contract:  

Time commitment:  

 

I understand that any misrepresentation or omission in this Form may: 

a) be taken into consideration during Tenderevaluation; 

b) result in my disqualification from participating in the Tender; 

c) result in my dismissal from the contract. 

Name of Contractor's Representative or Key Personnel: [insert name] 

Signature:  

Date: (day month year):   

Countersignature of authorized representative of the Tenderer: 

Signature:  

Date: (day month year):    
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6. TENDERERS QUALIFICATION WITHOUT PRE-QUALIFICATION 

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and 

Qualification Criteria the Tenderer shall provide the information requested in the corresponding 

Information Sheets included hereunder. 

 

6.1 FORM ELI-1.1 Tenderer Information Form 

Date:   

 

ITT No. and title: _____________________________________________________________________ 

 

Tenders Name: 

Incase of joint venture( jv) , name of each member: 

tenderers actual or intended country of registration: 

Tenderers actual or intended year of incoporatio 

 

Tenderer legal address  
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6.2 FORM ELI-1.2 

Tenderer's JV Information Form 

(to be completed for each member of Tenderer's JV) 

Date:  

ITT No. andtitle:   
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6.3 FORM CON – 2 

Historical Contract Non-Performance, Pending Litigation and Litigation History 

 

Tenderer'sName:  

Date:   

JV Member's Name   

ITT No. and title:  

 

 

 

 

 

 

 

 

 

 

 

 

 

Amount &  % 

 

 

 

 

 

 

 

 

 

Contract identification: 

 

 

Name of Procuring Entity: 

 

 

 

Reason(s) for non perfomance : 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Year of dispute Amount in 

 dispute (ksh ) 

Contract Identification Total Contract 

Amount 

(currency), Kenya 

Shilling Equivalent 

(exchange rate) 

  Contract Identification:
  

 

 

Name of Procuring Entity: 
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Address of Procuring Entity: 

 

Matter in dispute:
 

 

 

 

 

Party who initiated the dispute: 

 

 

Status of dispute: 

 

  Contract Identification:
  

 

 

Name of Procuring Entity: 

 

 

Address of Procuring Entity: 

 

Matter in dispute:
 

 

 

 

Party who initiated the dispute: 

 

Status of dispute: 

 

 

 

I Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

 

D  No Litigation History in accordance with Section Ill, Evaluation and Qualification 

Criteria, Sub­ Factor 2.4. 

D Litigation History in accordance with Section III, Evaluation and Qualification 

Criteria, Sub­ Factor 2.4 as indicated below. 

 [insert percentage] Contract Identification: [indicate 

complete contract name, number, and 

any other identification] 

Name of Procuring Entity: 

 

 

Address of Procuring Entity:  

 

 

Matter in dispute:  

Party who initiated the dispute 

 

Reason(s) for Litigation and award 

decision 

[indicate main reason(s)} 

[insert amount} 
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6.4 FORM FIN –3.1: 

Financial Situation and Performance 

Tenderer's Name:  

Date:   

JV Member's Name  

ITT No. and title:  

 

6.4.1Financial Data 

 

 

 

 

 

 

 

 

 

      

 

      

      

      

      

      

      

 

      

      

 

 

 

     

*Refer to ITT 15 for the exchange rate 



 

6.4.2 Sources of Finance 

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future 

contract commitments. 

 

 

 

 

 

 

 

 

 

  

 

 

  

 

 

  

 

6.4.3 Financial documents 

The Tenderer and its parties shall provide copies of financial statements for years pursuant Section 

III, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 

a) reflect the financial situation of the Tenderer or incase of JV member, and not an affiliated entity 

(such as parent company or group member). 

b) be independently audited or certified in accordance with local legislation. 

c) be complete, including all notes to the financial statements. 

d) correspond to accounting periods already completed and audited. 

 

Attached are copies of financial statements 
1 

for the years required above; and complying with 

the requirements 
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6.5 FORM FIN – 3.2: 

Average Annual Construction Turnover 

Tenderer's Name:  

Date:   

JV Member's Name   

ITT No. and title: 

 

 

 Annual turnover data (construction only) 

Year Amount Currency Exchange Rate Kenya Shilling equivalent 

[indicate year] [insert amount and indicate 

currency] 

  

    

    

    

    

Average Annual 

Construction 

Turnover* 

   

*See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2 

1
If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the 

reason for this should be justified. 
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6.6 FORM FIN –3.3: 

                 Financial Resources 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and 

other financial means, net of current commitments, available to meet the total construction cashflow 

demands of the subject contractor contracts as specified in Section III, Evaluation and Qualification Criteria. 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

  

 

 

  

   

 

 

 

6.7 FORM FIN–3.4: 

Current Contract Commitments / Works in Progress 

Tenderers and each member to a JV should provide information on their current commitments on all 

contracts that have been awarded, or for which a letter of intent or acceptance has been received, or for 

contracts approaching completion, but for which an unqualified, full completion certificate has yet to be 

issued. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

     

 

 

     

 

 

     

 

 

     

 

 

     

      



42  

6.8 FORM EXP -4.1 

    General Construction Experience 

Tenderer's Name:  

Date:   

JV Member's Name:   

ITT No. and title: 
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6.9 FORM EXP -4.2(a) 

     Specific Construction and Contract Management Experience 

Tenderer's Name:  

Date:   

JV Member's Name   

ITT No. and title:  
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6.10 FORM EXP -4.2(b) 

    Construction Experience in Key Activities 

Tenderer's Name:  

Date:   

Tenderer's JV Member Name:    

Sub-contractor's Name
2 

(as perITT34):     

ITT No. and title:    

 

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section III, 

Evaluation and Qualification Criteria, Sub-Factor 4.2. 

1. Key Activity No One: _ 

 

  

 

  

  

  

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

 

  

 

 

   

 

 

   

 

 

   

    

  

 

 

 

 

 

 

 

2
If applicable 
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2. Activity No. 

Two 

3.………………… 
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6.11 - CERTIFICATE OF TENDERER’S VISIT TO SITE 

 

This is to certify that 

 

[Name/s]…………………………………………………………………………………………..……………… 

 

…………………………………………………………………………….……………………………………… 

 

Being the authorized representative/Agent of [Name of Tenderer] 

 

……………………………………………………………………………………..………………..…………… 

 

……………………………………………………………………………………….…………………………… 

 

participated in the organized inspection visit of the site of the works for the …………………………………… 

 

 

held on ……………………………………… day of………………………20…………… 

 

Signed……………………………………………………………………………… 

  (Employer’s Representative) 

 

……………………………………………………………………………………… 

 

 

NOTE:  This form is to be completed when the site visit is made  
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OTHER FORMS 
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7. FORM OF TENDER 

INSTRUCTIONS TO TENDERERS 

i) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing 

the Tenderer's complete name and business address. 

ii) All italicized text is to help Tenderer in preparing this form. 

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER 

DETERMINATION and the SELF DECLARATION OF THE TENDERER attached to this Form of 

Tender. 

iv) The Form of Tender shall include the following Forms duly completed and signed by the Tenderer. 

• Tenderer's Eligibility-Confidential Business Questionnaire. 

• Certificate of Independent Tender Determination. 

• Self-Declaration of the Tenderer. 

 

Date of this Tender submission: ……………………………… 

Request for Tender No:  …………………………………….. 

 

 

 Name and description of Tender ROUTINE MAINTENANCE OF COUNTY ROADS -(LOT 84). 

 

 

Alternative No.: NA 

To: The COUNTY SECRETARY  

COUNTY GOVERNMENT OF NAROK,  

P.O. Box 898-20500 Narok 

Dear Sirs, 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the 

execution of the above named Works, we, the undersigned offer to construct and complete the Works 

and remedy any defects therein for the sum of Kenya Shillings [[Amount in figures] 

_________________Kenya Shillings [amount in words]   

The above amount includes foreign currency amount (s) of [state figure or a percentage and currency] 

[figures] [words]  

 

The percentage or amount quoted above does not include provisional sums, and only allows not more 

than two foreign currencies. 

2. We undertake, if our tender is accepted, to commence theWorks as soon as is reasonably possible after 

the receipt of the Engineer's notice to commence, and to complete the whole of the Works comprised 

in the Contract within the time stated in the Particular Conditions of Contract. 

3. We agree to adhere by this tender until [Insert date], and it shall remain binding 

upon us and may be accepted at any time before that date. 

4. Unless and until a formal Agreement is prepared and executed this tender together with your written 

acceptance thereof, shall constitute abinding Contract between us. We further understand that you are 

not bound to accept the lowest or any tender you may receive. 

5. We, the undersigned, further declare that: 

i) No reservations: We have examined and have no reservations to the tender document, including 

Addenda issued in accordance with ITT 8; 
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ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with 

ITT 3  

and 4; 

iii) Tender-Securing Declaration: We have not been suspended nor declared ineligible by the 

Procuring Entity based on execution of a Tender-Securing or Proposal-Securing Declaration in the 

Procuring Entity's Country in accordance with ITT 19.8; 

(iv) Conformity: We offer to execute in conformity with the tendering documents and in accordance with 

the implementation and completion specified in the construction schedule, the following Works: 

[insert a brief description of the Works]; 

(v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: [Insert 

one of the options below as appropriate] 

(vi) Option1, incase of one lot: Total price is: [insert the total price of the Tender in words and figures, 

indicating the various amounts and the respective currencies]; Or 

Option2, in case of multiple lots: 

a) Total price of each lot [insert the total price of each lot in words and figures, indicating the 

various amounts and the respective currencies]; and 

b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, 

indicating the various amounts and the respective currencies]; 

vii)  Discounts: The discounts offered and the methodology for their application are: 

viii) The discounts offered are: [Specify in detail each discount offered.] 

ix) The exact method of calculations to determine the net price after application of discounts is shown 

below: [Specify in detail the method that shall be used to apply the discounts]; 

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if 

applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1(as amended, 

if applicable), and it shall remain binding upon us and may be accepted at any time before the 

expiration of that period; 

xi) Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in 

accordance with the Tendering document; 

xii) One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we 

are not participating in any other Tender(s) as a Joint Venture member or as a subcontractor, and 

meet the requirements of ITT3.4, other than alternative Tenders submitted in accordance with ITT 

13.3; 

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Engineer, 

manufacturers, or service providers for any part of the contract, are not subject to, and not controlled 

by any entity or individual that is subject to, a temporary suspension or a debarment imposed by the 

Public Procurement Regulatory Authority or any other entity of the Government of Kenya, or any 

international organization. 

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not 

a state- owned enterprise or institution]/[We are a state-owned enterprise or institution but meet the 

requirements of ITT 3.7]; 

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees 

with respect to the tender process or execution of the Contract: [insert complete name of each 

Recipient, its full address, the reason for which each commission or gratuity was paid and the amount 

and currency of each such commission or gratuity] 
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 Binding Contract: We understand that this Tender, together with your written acceptance thereof 

included in your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is 

prepared and executed; 

xvi) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost 

Tender, the Most Advantageous Tender or any other. Tender that you may receive; 

xvii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for 

us or on our behalf engages in any type of Fraud and Corruption; 

xviii) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made 

with the intention of accepting the contract if awarded. To this effect we have signed the “Certificate 

of Independent Tender Determination” attached below. 

xix) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and 

Asset Disposal, copy available from (specify website) during the procurement process and 

the execution of any resulting contract. 

 

xx) We, the Tenderer, have completed fully and signed the following Forms as part of our Tender: 

a) Tenderer's Eligibility; Confidential Business Questionnaire – to establish we are not in any 

conflict to interest. 

b) Certificate of Independent Tender Determination – to declare that we completed the tender 

without colluding with other tenderers. 

c) Self-Declaration of the Tenderer– to declare that we will, if awarded a contract, not engage in 

any form of fraud and corruption. 

d) Declaration and commitment to the Code of Ethics for Persons Participating in Public 

Procurement and Asset Disposal. 

 

Further, we confirm that we have read and understood the full content and scope of fraud and corruption as 

informed in 

“Appendix 1- Fraud and Corruption” attached to the Form of Tender. 

Name of the Tenderer: *[insert complete name of person signing the 

Tender] 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete name 

of person duly authorized to sign the Tender] 

Title of the person signing the Tender: [insert complete title of the person signing the Tender]    

Signatureof the person named above: [insert signature of person whose name and capacity are 

shown above] Date signed[insert date of signing] day of [insert month], [insert year] 

Date signed day of ,  

 

Notes 

* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer 

** Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with the 

Tender, 
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A. TENDERER'S ELIGIBILITY-CONFIDENTIAL BUSINESS QUESTIONNAIRE 

    Instruction to Tenderer 

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is 

a JV. Tenderer is further reminded that it is an offence to give false information on this Form. 

i) Tenderer's details 
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General and Specific Details 

ii) Sole Proprietor, provide the following details. 

Name in full Age   

Nationality Country of Origin   

Citizenship    

iii) Partnership, provide the following details. 

 

  

 

   

 

 

    

 

 

    

 

 

    

 

(iv) Registered Company, provide the following details. 

i) Private or public Company   

ii) State the nominal and issued capital of the Company 

Nominal Kenya Shillings (Equivalent).............................................................................................. 

Issued Kenya Shillings (Equivalent).................................................................................................. 

iii) Give details of Directors as follows. 

 

 Names of Director    

 

 

    

 

 

    

 

 

    

 

(v) DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity. 

i) Are there any person/persons in…………………… (Name of Procuring Entity) who has/have an 

interest or relationship in this firm? Yes/No……………………… 

If yes, provide details as follows. 

 

  

 

  

 

 

   

 

 

   

 

 

   

 



51 

 

 

ii) Conflict of interest disclosure 

 

 

 

 

 

 

 

 

         Tenderer has the same legal 

    representative as another tenderer 

4 

 

 

 

 

 

 

5 

 

 

 

 

6 

 

 

 

 

7 

 

 

 

 

 

 

 

8 

 

 

 

 

 

9 

 pe ofConflict  Disclosure 

YES ORNO 

 If YES provide details of the relationship 

with Tenderer 

1 Tenderer is directly or indirectly 

controls, is controlled by or is under 

  

 common control with another 

 tenderer. 

2 Tenderer receives or has received   

 any direct or indirect subsidy from 

another tenderer. 

 
Tender has a relationship with 

another tenderer, directly or through 

common third parties, that puts it in a 

position to influence the tender of 

another tenderer, or influence the 

decisions of the Procuring Entity 

regarding this tendering process. 

  

Any of the Tenderer's affiliates 

participated as a consultant in the 

preparation of the design or technical 

specifications of the works that are 

the subject of the tender. 

  

Tenderer would be providing goods, 

works, non-consulting services or 

consulting services during 

implementation of the contract 

specifiedin this Tender Document. 

  

Tenderer has a close business or 

family relationship with a 

professional staff of the Procuring 

Entity who are directly or indirectly 

involved in the preparation of the 

Tender document or specifications 

of the Contract, and/or the Tender 

evaluation process of such contract. 

  

Tenderer has a close business or 

family relationship with a 

professional staff of the Procuring 

Entity who would be involved in 

the implementation or supervision 

of the such Contract. 

  

Has the conflict stemming from 

such relationship stated in item 7 

and 8 above been resolved in a 

manner acceptable to the Procuring 

Entity throughout the tendering 

process and execution of the Contract. 
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(vi) Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as 

at the date of submission. 

 

Full Name  Title or Designation  

 

 

(Signature) (Date) 

 

 

 

 

B. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to the Narok County Government for:  

 

Tender No. : __________________________________________________in response to the request for tenders 

made by:  [Name of Tenderer] 

do hereby make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of [Name of Tenderer] that: 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and 

complete in every respect; 

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, and to 

submit the Tender on behalf of the Tenderer; 

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall 

include any individual or organization, other than the Tenderer, whether or not affiliated with the 

Tenderer, who: 

a) has been requested to submit a Tender in response to this request for tenders; 

b) could potentially submit a tender in response to this request for tenders, based on their 

qualifications, abilities or experience; 

5. The Tenderer discloses that [check one of the following, as applicable]: 

a) The Tenderer has arrived at the Tender independently from, and without consultation, 

communication, agreement or arrangement with, any competitor; 

b) the Tenderer has entered into consultations, communications, agreements or arrangements with 

one or more competitors regarding this request for tenders, and the Tenderer discloses, in the 

attached document(s), complete details thereof, including the names of the competitors and the 

nature of, and reasons for, such consultations, communications, agreements or arrangements; 

6. In particular, without limiting the generality of paragraphs (5) (a) or (5) (b) above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 

a) prices; 

b) methods, factors or formulas used to calculate prices; 

c) the intention or decision to submit, or not to submit, a tender; or 

d) the submission of a tender which does not meet the specifications of the request for Tenders; 

except as specifically disclosed pursuant to paragraph (5) (b) above; 

7. In addition, there has been no consultation, communication, agreement or arrangement with any 

competitor regarding the quality, quantity, specifications or delivery particulars of the works or services 

to which this request for tenders relates, except as specifically authorized by the procuring authority or 

as specifically disclosed pursuant to paragraph (5) (b) above; 

8. The terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly 
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or indirectly, to any competitor, prior to the date and time of the official tender opening, or of the 

awarding of the Contract, whichever comes first, unless otherwise required by law or as specifically 

disclosed pursuant to paragraph (5) (b) above. 

Name   

Title  

Date  

[Name, title and signature of authorized agent of Tenderer and Date] 
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SELF-DECLARATION FORMS 

 

FORM SD1 

 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF THE PUBLIC 

PROCUREMENT AND ASSET DISPOSAL ACT 2015. 

 

 

I, ……………………………………., of Post Office Box …….………………………. being a resident of 

………………………………….. in the Republic of ……………………………. do hereby make a statement 

as follows: - 

 

1. THAT I am the Company Secretary/Chief Executive/Managing Director/Principal Officer/Director of 

………....……………………………….. [INSERT NAME OF THE COMPANY] who is a Bidder in respect 

of [INSERT TENDER NAME AND NUMBER] for County Government of Narok and duly authorized and 

competent to make this statement. 

 

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from 

participating in procurement proceeding under Part IV of the Act. 

 

3. THAT what is deponed to herein above is true to the best of my knowledge, information and belief. 

 

 

…………………………………. ………………………………. ……………………… 

(Title) 

 

Bidder Official Stamp 

(Signature) (Date) 

 

 

 

 

 

 

 

 

 

 

 

  



56  

 

FORM SD2 

SELF DECLARATION THAT THE TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR FRAUDULENT 

PRACTICE 

I, ……………………………………. of P. O. Box ………………………. being a resident of……………. in 

the Republic of… ……………. .do hereby make a statement as follows: - 

 

1. THAT I am the Chief Executive/Managing Director/PrincipalOfficer/Director of 

………....…………………… (insert name of the Company) who is a Bidder in respect of [INSERT 

TENDER NAME AND NUMBER] for County Government Of Narok)) and duly authorized and 

competent to make this statement. 

 

2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt 

or fraudulent practice and has not been requested to pay any inducement to any member of the 

Board, Management, Staff and/or employees and/or agents of……………………. (insert name of the 

Procuring entity) which is the procuring entity. 

 

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any 

inducement toany member of the Board, Management, Staff and/or employees and/or agents 

of……………………... (name of the procuring entity) 

4. THAT the aforesaid Bidder will not engage/has not engaged in any corrosive practice with other 

bidders participating in the subject tender 

5. THAT what is deponed to herein above is true to the best of my knowledge, information and belief. 

…………………………………  …………………………… ……………………… 

(Title) (Signature)  (Date) 

 

Bidder's Official Stamp 
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 

I ……………………………...................……. (person) on behalf of (Name of the Business/Company/Firm) 

………………………………………..............declare that I have read and fully understood the contents of 

the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons 

participating in Public Procurement and Asset Disposal and my responsibilities under the Code. 

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public 

Procurement and Asset Disposal. 

Name of Authorized signatory........................................................................................................... 

Sign................................................................................................................................................... 

Position............................................................................................................................................. 

Office address.......................................................................... Telephone......................................... 

E-mail................................................................................................................................................ 

Name of the Firm/Company............................................................................................................... 

Date............................................................................................................... 

(Company Seal/Rubber Stamp where 

applicable) Witness 

Name......................................................................................................... 

Sign........................................................................................................... 

Date........................................................................................................... 
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D. APPENDIX 1-FRAUD AND CORRUPTION 

(Appendix 1 shall not be modified) 

1. Purpose 

1.1 The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies 

and procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and 

any other Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall 

apply with respect to Public Procurement Processes and Contracts that are governed by the laws of 

Kenya. 

2. Requirements 

2.1 The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 

(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, 

Service providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, 

involved and engaged in procurement under Kenya's Laws and Regulation, observe the highest 

standard of ethics during the procurement process, selection and contract execution of all contracts, 

and refrain from Fraud and Corruption and fully comply with Kenya's laws and Regulations as per 

paragraphs 1.1 above. 

2.2 Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules 

to be followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or 

Fraudulent practices, and Conflicts of Interest in procurement including consequences for offences 

committed. A few of the provisions noted below highlight Kenya's policy of no tolerance for such 

practices and behavior: 

 

1) a person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, 

collusive or fraudulent practice; or conflicts of interest in any procurement or asset disposal 

proceeding; 

 

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section 

commits an offence; 

 

3) Without limiting the generality of the subsection (1) and (2), the person shall be— 

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or 

b) if a contract has already been entered into with the person, the contract shall be voidable; 

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal 

remedy the procuring entity may have; 

5) An employee or agent of the procuring entity or a member of the Board or committee of the 

procuring entity who has a conflict of interest with respect to a procurement— 

a) shall not take part in the procurement proceedings; 

b) shall not, after a procurement contract has been entered into, take part in any decision 

relating to the procurement or contract; and 

c) shall not be a subcontractor for the bidder to whom was awarded contract, or a member of 

the group of bidders to whom the contract was awarded, but the subcontractor appointed 

shall meet all the requirements of this Act. 

6) An employee, agent or member described in subsection (1) who refrains from doing anything 

prohibited under that subsection, but for that subsection, would have been within his or her duties 

shall disclose the conflict of interest to the procuring entity; 

7) If a person contravenes subsection (1) with respect to a conflict of interest described in subsection 

(5) (a) and the contract is awarded to the person or his relative or to another person in whom 

one of them had a director indirect pecuniary interest, the contract shall be terminated and all 

costs incurred by the public entity shall be made good by the awarding officer. Etc. 

2.3 In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity: 

a) Defines broadly, for the purposes of the above provisions, the terms set forth below as follows: 
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i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of 

anything of value to influence improperly the actions of another party; 

ii) “fraudulent practice” is any act or omission, including misrepresentation, that knowingly or 

recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to 

avoid an obligation; 

iii) “collusive practice” is an arrangement between two or more parties designed to achieve an 

improper purpose, including to influence improperly the actions of another party; 

iv) “coercive practice” is impairing or harming, or threatening to impair or harm, directly or 

indirectly, any party or the property of the party to influence improperly the actions of a 

party; 

v) “obstructive practice” is: 

• deliberately destroying, falsifying, altering, or concealing of evidence material to 

theinvestigation or making false statements to investigators in order to materially impede 

investigation by Public Procurement Regulatory Authority (PPRA) or any other appropriate 

authority appointed by Government of Kenya into allegations of a corrupt, fraudulent, 

coercive, or collusive practice; and/or threatening, harassing, or intimidating any party to 

prevent it from disclosing its knowledge of matters relevant to the investigation or from 

pursuing the investigation; or 

• acts intended to materially impede the exercise of the PPRA's or the appointed authority's 

inspection and audit rights provided for under paragraph 2.3 e. below. 

b) Defines more specifically, in accordance with the above procurement Act provisions set forth for 

fraudulent and collusive practices as follows: 

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or 

disposal process or the exercise of a contract to the detriment of the procuring entity or the 

tenderer or the contractor, and includes collusive practices amongst tenderers prior to or after 

tender submission designed to establish tender prices at artificial non-competitive levels and to 

deprive the procuring entity of the benefits of free and open competition. 

c) Rejects a proposal for award
1 

of a contract if PPRA determines that the firm or individual 

recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, 

service providers, suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, 

fraudulent, collusive, coercive, or obstructive practices in competing for the contract in question; 

d) Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to 

appropriate authority(ies) for sanctioning and debarment of a firm or individual, as applicable 

under the Acts and Regulations; 

e) Requires that a clause be included in Tender documents and Request for Proposal documents 

requiring (i) Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their 

Sub-contractors, Sub- consultants, Service providers, Suppliers, Agents personnel, permit the PPRA 

or any other appropriate authority appointed by Government of Kenya to inspect
2 

all accounts, 

records and other documents relating to the procurement process, selection and/or contract 

execution, and to have them audited by auditors appointed by the PPRA or any other appropriate 

authority  appointed by Government of Kenya; and 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their 

Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement 

document declaring that they and all parties involved in the procurement process and contract 

execution have not engaged/will not engage in any corrupt or fraudulent practices. 

 

 
1
For the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, without limitation, 

(i) applying for pre-qualification, expressing interest in a consultancy, and tendering, either directly or as a 

nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service 

provider, in respect of such contract, and (ii) entering into an addendum or amendment introducing a 

material modification to any existing contract. 
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2 
Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding 

activities undertaken by the Investigating Authority or persons appointed by the Procuring Entity to address 

specific matters related to investigations/audits, such as evaluating the veracity of an allegation of possible 

Fraudand Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: 

accessing and examining a firm's or individual's financial records and information, and making copies thereof 

as relevant; accessing and examining any other documents, data and information (whether in hard copy or 

electronic format) deemed relevant for the investigation/audit, and making copies thereof as relevant; 

interviewing staff and other relevant individuals; performing physical inspections and site visits; and 

obtaining third party verification of information. 
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2. FORM OF TENDER SECURITY - DEMAND BANK GUARANTEE / INSURANCE GUARANTEE 

 

Beneficiary:   Request for Tenders No:    Date:    TENDER 

GUARANTEE No.:  

Guarantor:   

 

1. We have been informed that (herein after called "the Applicant") has 

submitted or will submit to the Beneficiary its Tender (herein after called "the Tender") for the 

execution of 

 under Request for Tenders No. (“the ITT”). 

 

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported 

by a Tender guarantee. 

 

3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary 

any sum or sums not exceeding in total an amount of ( ) upon receipt by us of the 

Beneficiary's complying demand, supported by the Beneficiary's statement, whether in the demand 

itself or a separate signed document accompanying or identifying the demand, stating that either the 

Applicant: 

a) Has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter 

of Tender (“the Tender Validity Period”), or any extension there to provided by the Applicant; 

or 

b) Having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity 

Period or any extension thereto provided by the Applicant, (i) has failed to execute the contract 

agreement, or (ii) has failed to furnish the Performance. 

 

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of 

the contract agreement signed by the Applicant and the Performance Security and, or (b) if the 

Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's 

notification to the Applicant of the results of the Tendering process; or(ii)twenty-eight days after the 

end of the Tender Validity Period. 

 

5. Consequently, any demand for payment under this guarantee must be received by us at the office 

indicated above on or before that date. 

 

 

 

 

[signature(s)] 
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4. FORM OF TENDER-SECURING DECLARATION 

 

[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date:................................................ [insert date (as day, month and year) of Tender Submission] 

Tender No.:............................................... . [insert number of tendering process] 

To:................................................ [insert complete name of 

Purchaser] I/We, the undersigned, declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a Tender-Securing 

Declaration. 

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract 

with the Purchaser for the period of time of [insert number of months or years] starting on [insert date], 

if we are in breach of our obligation(s) under the bid conditions, because we–(a) have withdrawn our 

tender during the period of tender validity specified by us in the Tendering Data Sheet; or (b) having 

been notified of the acceptance of our Bid by the Purchaser during the period of bid validity, (i) fail or 

refuse to execute the Contract, if required, or (ii) fail or refuse to furnish the Performance Security, in 

accordance with the instructions to tenders. 

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful 

Tenderer(s), upon the earlier of: 

a) our receipt of a copy of your notification of the name of the successful Tenderer; or 

b) thirty days after the expiration of our Tender. 

4. I/We understand that if I am/we are/in a Joint Venture, the Tender Securing Declaration must be in the 

name of the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted 

at the time of bidding, the Tender Securing Declaration shall be in the names of all future partners as 

named in the letter of intent. 

Signed:…………………………………………………………………..……….. 

Capacity / title (director or partner or sole proprietor, etc.) 

……….………………. 

Name:…………………………………………………………………………….. 

Duly authorized to sign the bid for and on behalf of: [insert complete name of 

Tenderer] Dated on…………………. day of…………….……. [Insert date of 

signing] 

 

Seal or stamp 



 

 

5. Appendix to Tender 

Schedule of Currency requirements 

Summary of currencies of the Tender for [insert name of Section of the Works] 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

6. TECHNICAL PROPOSAL 

The tender shall complete these sections as a Technical proposal to indicate how he/she intends to proceed 

with the works. The Procuring entity will review these Proposals and determine the extent to which they 

meet the required standards to complete the works. 

 

6.1 Site Organization 

[insert Site Organization information] 

 

6.2 Method Statement 

[insert Method Statement] 

 

6.3 Mobilization Schedule 

[insert Mobilization Schedule] 

 

6.4 Construction Schedule 

[insert Construction Schedule] 
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PART 2 - WORKS' REQUIREMENTS 
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SECTION V - BILLS OF QUANTITIES 

 

PREAMBLE TO BILL OF QUANTITIES 

 

  

1. The Bills of Quantities forms part of the Contract Documents and are to be read in conjunction with the 

Instructions to Bidders, Conditions of Contract Parts I and II, Specifications and Drawings. 

 

2. The brief description of the items in the Bills of Quantities is purely for the purpose of identification, 

and in no way modifies or supersedes the detailed descriptions given in the conditions of Contract 

and Specifications for the full direction and description of work and materials. 

 

3. The Quantities set forth in the Bills of Quantities are estimated, representing substantially the work to 

be carried out, and are given to provide a common basis for bidding and comparing of Bids. There is 

no guarantee to the Contractor that he will be required to carry out all the quantities of work 

indicated under any one particular item or group of items in the Bill of Quantities. The basis of 

payment shall be the Contractor's rates and the quantities of work actually done in fulfilment of his 

obligation under the Contract. 

 

4. Payments will be made on completed milestones  

5. Payments for emergency and/or instructed works will be paid as and when they occur using submitted 

rates and/or day works and shall require prior approval of the Employer. 

 

6. The prices and rates inserted in the Bills of Quantities will be used for valuing the work executed, 

and the Engineer will only measure the whole of the works executed in accordance with this Contract. 

 

7. A price or rate shall be entered in ink against every item in the Bills of Quantities with the exception 

of items that already have Provisional sums affixed thereto. The bidders are reminded that no “nil” or 

“included” rates or “lump-sum” discounts will be accepted. The rates for various items should include 

discounts if any. Bidders who fail to comply will be disqualified. 

 

8. Provisional sums (including Day-works) in the Bills of Quantities shall be expended in whole or in part 

at the discretion of the Engineer. 

 

9. The price and rates entered in the Bills of Quantities shall, except in-so-far as it is otherwise provided 

under the Contract, include all Constructional plant to be used, labour, insurance, supervision, 

compliance testing, materials, erection, maintenance of works, overheads and profits, taxes and duties 

together with all general risks, liabilities and obligations set out or implied in the Contract, transport, 

electricity and telephones, water, use and replenishment of all consumables, including those required 

under the contract by the Engineer and his staff. 

 

10. Unless otherwise stated, all measurements shall be net taken on the finished work carried out in accordance 

with the details shown on the drawings or instructed, with no allowance for extra cuts or fills, waste or 

additional thickness necessary to obtain the minimum finished thickness or dimensions required in this 

Contract.  Any work performed in excess or the requirements of the plans and specifications will not be 

paid for, unless ordered in writing by the Engineer. 

 

11. Unbalanced tenders and/or unrealistic rates shall lead to the tenderer being subjected to enhanced 

Perfomance Security requirements pursuant to Instruction to Tnderers section 38.2 (b) of Tender Data 

Sheets. 
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SECTION VI - SPECIFICATIONS 

[In drafting of the Specification, care must be taken when drafting the Work's Requirements to ensure that 

the requirements are not restrictive. Recognized international standards should be used as much as possible 

for the description of goods, materials and workmanship. Where other particular standards are specified, 

whether national standards or other standards, it should be stated that goods, materials and workmanship 

meeting other authoritative standards and which promise to ensure equal or higher quality than the 

standards specified, will also be acceptable. Where a brand name of a productis specified it should always 

be qualified with the terms “orequivalent”.] 

 Notes for preparing Specifications 

1. Specifications must be drafted to present a clear and precise statement of the required standards of 

materials, and workmanship for tenderers to respond realistically and competitively to the requirements 

of the Procuring Entity and ensure responsiveness of tenders. The Specifications should require that all 

materials, plant, and other supplies to be permanently incorporated in the Works be new, unused, of 

the most recent or current models, and incorporating all recent improvements in design and materials 

unless provided otherwise in the Contract.Where the Contractor is responsible for the design of any 

part of the permanent Works, the extent of his obligations must be stated. 

2. Specifications from previous similar projects are useful and may not be necessary to re-write specifications 

for everyWorks Contract. 

3. There are considerable advantages in standardizing General Specifications for repetitive Works in 

recognized public sectors, such as highways, urban housing, irrigation and water supply. The General 

Specifications should cover all classes of workmanship, materials and equipment commonly involved in 

constructions, although not necessarily to be used in a particular works contract. Deletions or addenda 

should then adapt the General Specifications to the particular Works. 

4. Care must be taken in drafting Specifications to ensure they are not restrictive. In the Specifications of 

standards for materials, plant and workmanship, existing Kenya Standards should be used as much as 

possible, otherwise recognized international standards may also be used. 

5. The Procuring Entity should decide whether technical solutions to specified parts of the Works are to be 

permitted. Alternatives are appropriate in cases where obvious (and potentially less costly) alternatives 

are possible to the technical solutions indicated in tender documents for certain elements of the Works, 

taking into consideration the comparative specialized advantage of potential tenderers. 

6. The Procuring Entity should provide a description of the selected parts of the Works with appropriate 

reference to Drawings, Specifications, Bills of Quantities, and Design or Performance criteria, stating that 

the alternative solutions shall be atleast structurally and functionally equivalent to the basic design 

parameters and Specifications. 

7. Such alternative solutions shall be accompanied by all information necessary for a complete evaluation 

by the Procuring Entity, including drawings, design calculations, technical specifications, breakdown of 

prices, proposed construction methodology, and other relevant details. Technical alternatives permitted 

in this manner shall be considered by the Procuring Entity each on its own merits and independently of 

whether the tenderer has priced the item as described in the Procuring Entity's design included with the 

tender documents. 
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 STANDARD SPECIFICATIONS 

 

The Standard Specifications referred to in this document is the Standard Specifications for Road and Bridge 

Construction, 1986 Edition published by the Ministry of Transport and Communications. This document shall 

form part of the Contract. 

 

Work shall be carried out in accordance with the Standard Specification except as supplemented or revised in 

the Special Specification. 

  





 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

A. SPECIALSPECIFICATIONS 
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SECTION 1 – GENERAL 

 

100 SPECIAL SPECIFICATIONS. 

Special specification is supplementary to the Standard Specifications and the two must be read 

in conjunction. In any case where there appears to be conflict between the two then the 

Special Specifications will take precedence. 

 

101 Location Of Project 

 

The road is located in Narok County, 

 

 

The project area experiences moderate rainfall. The roads run through undulating terrain. The main 

economic activity is farming and livestock keeping. 

 

 

102 EXTENT OF CONTRACT. 

 

The major works to be executed under the Contract comprise mainly of but are not 

limited to the following:  

 

1. Grading And Gravelling Works  

2. Concrete Works  

3. Any other activity not listed above in either category but deemed to be 

necessary by the Engineer, shall be subject to the Engineer’s formal instructions 

and within the mode of payment stipulated either by day-works or on a 

measured basis. 

 

 

 

 

 

 

 

 

 

 



 

 

104 PROGRAMME OF EXECUTION OF THE WORKS 

 

The Contractor shall provide the works programme, required under clause 14 of the 

Conditions of Contract, within 21 days of receipt of the Engineer's Order to commence work. 

 

The programme shall be co-ordinated with climatic and other conditions to provide for the 

completion of the works in the order and by the time specified. 

 

The Contractor shall carry out the contract in accordance with the programme agreed with 

the Engineer, but he shall in no manner be relieved by the Engineer's approval of the 

programme, of his obligation to complete the works in the prescribed order and by the 

prescribed completion date and he shall from time to time review his progress and make such 

amendments to his rate of execution of the works as may be necessary to fulfil his obligations. 

 

105 ORDER OF EXECUTION OF WORKS 

In addition to Clause 105 of the Standard Specification the Contractor shall carry out the 

Works such that a continuous and consecutive output of fully completed work is achieved. 

 

 

107 TAKING OVER CERTIFICATE 

Taking over certificate shall be issued upon completion of Routine Maintenance COUNTY 

ROAD (LOT 84) 

 

  

108 METHOD OF CONSTRUCTION AND HOURS OF ATTENDANCE BY THE 

ENGINEER’S REPRESENTATIVE ON SITE 

 

a) At the commencement of the contract the Contractor will submit in writing 

to 

the Engineer, the hours which shall be considered normal working hours, together with the 

day of the week to be set aside for rest. When approved these shall be maintained throughout 

the continuance of the Contract. 

 

b) Notwithstanding the provision of the last paragraph of clause 108 of the Standard 

Specification, the Engineer’s Representative normal working hours shall be 8 hours from 

Monday to Friday and 5 hours on Saturday with Sunday set aside for rest. 

 

If the Contractor wishes to execute permanent works outside these hours, he shall meet any 

extra costs arising thereof in addition to giving a day’s notice in writing. 

 

109 NOTICE OF OPERATIONS 

Terms 

It shall be the Contractor’s responsibility to notify the Engineer when any item of works 

scheduled are completed and ready for approval, and the Contractor shall give sufficient 

notice to allow control test to be performed. 

 

Explosive and Blasting 

 

(a) The requirements of the Laws of Kenya governing explosives and other requirements and 

regulations of Government of Kenya and other authorities shall be complied with. 

(b) No explosives of any kind shall be used without prior written consent of the Engineer. 

(c) The Contractor shall be solely responsible for the provision, handling, and storage and 

transporting of all explosives, ancillary materials and all other items of related kind 
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whatsoever required for blasting. 

 

117 HEALTH, SAFETY AND ACCIDENTS 

 

In addition to providing, equipping and maintaining adequate first aid stations throughout 

the works in accordance with the laws of Kenya, the Contractor shall provide and maintain 

on site during the duration of the Contract, a fully equipped dispensary. This shall be with a 

qualified Clinical Officer / Nurse who shall offer the necessary medical advice on COVID-19, 

HIV/AIDS and related diseases to the Engineer’s and Contractor’s Site staff. The Contractor 

shall allow for this in the rates and be responsible for all site welfare arrangements at his own 

cost. 

 

The contractor shall take an active role in civic and public health education for his employees 

and the community in general. To this end, he shall liaise with the regional office of the 

Ministry of Health with respect to drawing up and carrying out COVID-19 and HIV/AIDS 

awareness programmes and testing campaigns for his staff, and initiate and coordinate these   

as detailed in Clause 143 of the Specifications. 

 

Bill No. 25 is included in the Bills of Quantities for COVID-19 & HIV/AIDS awareness/ 

counselling/testing activities. The Contractor shall in consultation with regional service 

providers from the Ministry of Health, develop and include in his tender a COVID-19 

mitigation measures, HIV/AIDS awareness, testing programmes and cost estimates for 

approval by the Supervisor, to be funded under this item. 

 

The Contractor shall allow the dissemination and appropriate intervention and remedial 

measures to curb the spread of COVID-19 pandemic & HIV/AIDS scourge within his camps. 

These measures will include making condoms readily available to all his staff. 

 

The Contractor shall maintain records of health and safety and make reports concerning  

the health and safety of his employees as the Supervisor may from time to time prescribe. The 

Contractor shall at all times take the necessary precautions to protect all staff and labour 

employed on the site from insect nuisance, rats and other pests and reduce the dangers to 

health and the general nuisance occasioned by the same. The Contractor shall, so far as is 

reasonably practicable, having regard to local conditions, provide on the site an adequate 

supply of drinking and other water for the use of his staff and labour. 

 

The Contractor shall allow in his prices and be responsible for the cost of all site welfare 

arrangements. 

 

119 USE OF EXPLOSIVES 

The Contractor shall ensure that he complies with the current Government regulations with 

regard to explosives. No explosives of any kind shall be used without prior consent of the 

Supervisor. The Contractor shall be solely responsible for the provision, handling, storage and 

transporting of all explosives ancillary materials and all other items of related kind 

whatsoever required for blasting. 

 

120 PROTECTION OF EXISTING WORKS 

The appropriate provisions of Section 1 of the Standard Specifications in regards to protection 

of existing works and services shall be adhered to in all respects. 

 

The Contractor’s attention is drawn to the fact that it is essential to maintain existing power, 

telephone, water, sewage and other services throughout the Contract Period. 

 

The Contractor shall give all assistance to Engineers of the Telkom Kenya, the Kenya Power 



 

 

and Lighting Co. Ltd., the Ministry of Water and other relevant authorities to maintain the 

serviceability of their installations. 

 

121 DIVERSION OF SERVICES 

 

Refer to Section 2603.  

 

123 LIAISON WITH GOVERNMENT AND POLICE OFFICIALS 

 

The Contractor shall keep in close touch with the Police and the other Government officials 

of the area regarding their requirements in the control of traffic, or other matters, and shall 

provide all assistance or facilities, which may be required by such officials in the execution of 

their duties. 

 

124 LAND FOR ALL CAMPS SITES AND FOR THE CONTRACTOR'S OWN PURPOSES, 

INCLUDING TEMPORARY WORKS. 

 

On or before completion of the Contract, the Contractor shall remove all temporary works 

and shall restore all such land to the condition in which it was immediately prior to the 

occupation thereof as far as is reasonable and practicable. No separate payment will be made 

to the Contractor on account of these items and the Contractor must make due allowance for 

them in his rates. 

 

Notwithstanding Clause 120 of the Standard Specifications, the Contractor shall be required 

to appoint competent surveyors who will liaise with the Engineer on matters related to the 

demarcation of the existing road reserve, site measurements, removal and reinstatement of 

existing services. 

 

 

126 MATERIAL AND MANUFACTURED ARTICLES 

 

Notwithstanding the provision of clause 126 of the Standard Specification, the Contractor’s 

attention is drawn to his obligation with regard to quality and delivery schedule of materials 

and goods obtained from suppliers. Should the Engineer at any time be dissatisfied with 

any goods and materials intended for use or used by the contractor upon the works, he shall 

be empowered to reject goods and materials and shall order that hey be replaced by others 

of acceptable quality. Any more work that may consequently have to be redone and the cost 

thereof of the new suppliers shall all be borne by the Contractor. 

 

127 INFORMATION FROM EXPLORATORY BORING AND TEST PITS 

 

Notwithstanding the provisions of clause 127 of the Standard Specification, the materials 

report if made available to bidders will not form part of the contract documents and will 

only be for information. The Engineer will not be responsible for the suitability of the borrow 

pits provided by him or shown on the drawings. 

 

128 STORAGE OF MATERIALS 

 

All materials shall be stored on Site in a manner approved by the Engineer and the Contractor 

shall carefully protect from the weather all work and materials which may be affected 

thereby. 

129 TEST CERTIFICATES 
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When instructed by the Engineer the Contractor shall submit certificates of test from the 

suppliers of materials and goods required in connection with the works as the Engineer may 

require. 

Such certificates shall certify that the materials or goods concerned have been tested in 

accordance with the requirements of the specifications and shall give the results of all the tests 

carried out. The Contractor shall provide adequate means of identifying the materials and 

goods delivered to the site with the corresponding certificates. 

 

131 SIGNBOARDS 

 

The Contractor shall provide and erect publicity signboards on the site as directed. The 

Engineer shall, as shown in the Drawings, direct the minimum dimensions of the boards. 

The boards shall be prepared, primed and painted cream and lettered in black. The boards 

shall be of stout construction, resistant to the effects of weather. 

 

132 HOUSING ACCOMMODATION FOR THE RESIDENT ENGINEER AND HIS STAFF, 

OFFICE AND LABORATORY INCLUDING FURNITURE 

 

132.1 HOUSING AND ACCOMMODATION FOR THE ENGINEER’S SENIOR STAFF 

The contractor shall provide rent for the Engineer’s site staff. This staff will generally 

comprise the following;  

 

Designation Number 

Resident Engineer 1 

Assistant Resident Engineer 1 

Materials Engineer 1 

Site Surveyor 1 

Senior Inspector 1 

Senior Lab. Technologist 1 

Inspectors 4 

Lab Technician 3 

CAD Technician 1 

Senior Lab. Technologist 1 

Inspectors 4 

 

 Payment shall be as per the bills of quantities. 

 

132.4 HOUSING ACCOMMODATION FOR ENGINEER’S JUNIOR STAFF 

 

The Contractor shall provide rent for the Engineer’s junior staff as appropriate.  

 

132.7 ENGINEER’S OFFICE, FURNITURE AND EQUIPMENT 

 

The Contractor shall provide a furnished and equipped main office of plan area not smaller 

than 155 metre squares that is equivalent of the MOR Standard Resident Engineer’s Office. 

This office shall be of weather-proof construction, provided with mosquito proof and burglar-

proof windows and lockable doors and suitably insulated against heat and cold, all to the 

satisfaction of the Engineer. The room to be occupied by the Engineer’s Representative and 

its front office shall be provided with a floor carpet to be approved by the Engineer. All other 

floors shall be given a PVC tile finish using approved adhesive including 150mm wood skirting 

or superior finish. The windows shall be fitted with curtains and blinders. 

 



 

 

 

The office for the Resident Engineer shall be completely separate from that of the Contractor. 

 

Latrines and washrooms graded to staff seniority, together with a drinkable water supply and 

waterborne sewage disposal shall be provided for the office. The Contractor shall also 

provide 24 hours a day security and electricity supply to the offices and shall allow for any 

water and electricity consumed and for any statutory charges associated. 

 

The main office shall revert to the contractor at the end of the project.  

 

The Contractor may be instructed by the Engineer under clause 58 of the General Conditions 

of Contract to make payments of general receipted accounts for such items as stationery, 

stores, furniture and equipment, claims and allowances for supervision personnel and any 

miscellaneous claims or the Engineer may direct the Contractor to purchase or pay for the 

above. The Contractor will, on provision of receipts, be paid under appropriate bill items in 

the BOQ. 

 

Further, the Contractor shall, as provided for in the Bills of Quantities provide and maintain 

the listed office furniture and equipment as specified in the Appendix to Bill item 1.03 of Bill 

of Quantities with a dealer’s certificate and warranty accompanying the furniture and 

equipment. 

 

All office furniture and equipment bought under the Contract shall revert to the Employer 

at the end of the project. Payment for provision of the office including the furniture shall 

be paid against the appropriate bill items in the BOQ. 

 

132.8 ENGINEER’S LABORATORY AND SURVEY EQUIPMENT 

 

The Contractor shall provide Engineer’s laboratory as shown in the Book of Drawings and 

provide all the laboratory equipment, reagents and survey equipment as required by the 

Engineer. The Contractor shall be paid under appropriate bill items in the Bills of Quantities 

or on provision of receipts as required by the Engineer. 

. 

The Contractor may be directed to pay for stationery, equipment or reagents that are foresaid 

and also pay for servicing and repair of the laboratory equipment being used on the 

project. 

 

The Contractor shall provide, install and maintain in a good state of repair, such laboratory, 

survey and other equipment as listed for the duration of the contract. 

 

Such equipment shall be of approved manufacture, and shall be made available to the 

Engineer for the Engineer’s exclusive use throughout the Contract, not later than three 

weeks after the Engineer’s order to supply. All equipment shall be ready to use and complete 

to perform the tests. The equipment shall revert to the Employer on completion of the 

Contract. The laboratory shall revert to the Contractor at the end of the Contract.  

 

Any delays to the Contractor or the Contractor’s activities caused by the Engineer being 

unable to perform survey work, field or laboratory tests due to the Contractor’s failure to 

supply and/or maintain the said equipment shall be deemed to have been caused entirely by 

the Contractor’s own actions, and any consequences of such delays shall be interpreted as 

such. 

The payment to comply with this requirement is provided in the Bill of Quantities and 

ownership of all equipment shall revert to the Employer after the completion of the Works. 
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Failure by the Contractor to provide or maintain the equipment shall make him responsible 

to bear all costs that may be incurred as a result of the Engineer’s staff using 

alternative means of communication, including delays in supervision and approval of Works 

by the Engineer. List of Laboratory and Survey Equipment shall revert to the Employer at the 

end of the Contract. 

 

The laboratory equipment shall be purpose-made for use in highways materials testing 

laboratories and shall comply with the relevant British (BS) or American (AASHTO) Standards. 

 

Resident Engineer's Laboratory Furniture and Equipment 

As listed in the Appendix to the bills of quantities. 

 

Resident Engineer's Survey Equipment 

 

As listed in the Appendix to the Bills of quantities. 

 

Survey/Road Design/Bridge Design Software 

 

Where provided for in the Appendix to the Bills of Quantities, the Contractor shall supply 

the software complete with 5 No. stand-alone user licenses for the duration of the project. 

The cost shall include supply, installation, maintenance and training of not more than 5 No. 

Engineer’s staff.  

 

137 ATTENDANCE UPON THE ENGINEER AND HIS STAFF 

 

The Contractor shall pay wages (including all overtime) and house all attendant staff to fulfil 

the requirements of Clause 137 of the Standard Specification. The number of staff required 

shall be as instructed by the Engineer. The Contractor will be paid on a prime cost basis plus 

a percentage for overheads and profits under appropriate items in the Bills of Quantities. 

 

138 VEHICLES AND DRIVERS FOR THE ENGINEER AND HIS STAFF AND METHOD OF 

PAYMENT 

 

The Contractor shall, when instructed to do so, provide and maintain in good working  

condition the vehicles provided for in the Bills of Quantities for the exclusive use by the 

Engineer and his staff throughout the contract.  

 

The Contractor shall insure comprehensively the vehicles for any licensed drivers and shall 

provide competent drivers during normal working hours and whenever required by the 

Engineer. 

 

Should any vehicle supplied not be in road worthy condition, the Contractor shall provide 

an acceptable equivalent replacement vehicle until such time as the original vehicle is repaired 

to the satisfaction of the Engineer and returned for use. 

 

Payment for the vehicles (up to 5,000Km.), shall be by vehicle months. Payment for mileage 

above 5,000Km shall be made at a rate per Kilometre. These payments shall be inclusive of 

all fuels, lubricants, servicing, insurance, maintenance, drivers and repairs. The rate shall 

include any overtime the drivers might be due or any other allowances in addition to the 

normal working hours. Payment shall be made under appropriate items in the Bills of 

Quantities. 

 

The vehicles shall revert to the Contractor at the end of the contract. Where there is a 

provision in the BoQ for reversion to the Employer, such action shall be effected upon 



 

 

instruction by the Engineer and paid for under the corresponding bill item.  

 

139 RECEIPTED ACCOUNTS 

 

The Contractor maybe instructed by the Engineer to make payments of general miscellaneous 

accounts for such items as stationary, stores and equipment and 

miscellaneous supervision personnel and claims or the Engineer may direct the Contractor to 

purchase or pay for the above. The Contractor will be paid on a prime cost basis plus a 

percentage for overheads and profits under appropriate items in the Bills of Quantities. 

 

140 PAYMENT OF OVERTIME FOR ENGINEER’S JUNIOR STAFF 

 

Delete this clause entirely and substitute with: 

 

“If the Contractor wishes to execute permanent work outside the Supervisor’s normal 

working hours, as stated in Clause 108 of the Special Specification, then the payment for 

the overtime for the Supervisor’s Junior Staff shall be reimbursed in full by the Contractor to 

the Supervisor’s Representative including 20% for Administrative overheads 

 

If the Contractor wishes to execute works on the regular basis outside the Supervisor’s normal 

working hours (Clause 108) over a prolonged period, the Supervisor may, if he deems 

necessary, employ additional supervisory staff for which the required salaries including the 

percentage for administrative overheads shall be in full by the Contractor to the Supervisor’s 

Representative and the Contractor shall provide the required adequate accommodation 

facilities for such staff at his own costs. 

 

The Contractor shall not be reimbursed any of these costs.” 

 

141 MEASUREMENT AND PAYMENT 

 

All measurements and payments shall be as per the Standard Specifications. 

 

142 LIQUIDATED DAMAGES 

 

The rate of Liquidated Damages shall be as indicated in the Appendix to Form of Bid .  

 

144 COMPLIANCE WITH SPECIFICATIONS AND REMEDIAL WORK 

 

All materials, plant, labour and workmanship in and connected with the execution of the 

works shall be the best of their respective kinds without regard to any trade terms and the 

Contractors shall comply to these and in other respects with the relevant clauses and shall 

carry out the contract in a proper and workmanlike manner and in strict accordance with the 

working drawings and instructions of the Supervisor. 

 

When any part of the Works or any plant or material is found upon examination by the 

Supervisor not to conform to the requirements or is at any stage before final acceptance 

damaged so that it no longer conforms to the requirements of the Specifications, the 

Supervisor may order its complete removal and replacement, at the Contractor’s expense, 

with satisfactory work, plant or material or he may permit the Contractor to apply remedial 

measures in order to make good any such defects or damage. The actual remedial measures 

taken shall at all times be 

entirely at the Contractor’s own initiative, risk and cost, but subject to the Supervisor’s approval 

regarding the details thereof. 
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In particular, remedial measures must ensure full compliance with the Specifications for the final 

product, shall not endanger or damage any other part of the Works and shall be carefully 

controlled and submitted to the Supervisor for examination when completed or at any 

intermediate stage as may be required. 

 

For the guidance, an indication is given below of what would normally be required in the more 

common cases of defects or damage, but the Supervisor will in no way be bound to approve 

of or adhere to the measures given below as the actual remedial measures will be dictated 

by the circumstances of each particular case. 

 

(a) Earthworks 

 

i) Where a cut slope has been over excavated or under cut, backfilling will not normally be 

allowed and the entire slope may have to be re-trimmed to obtain a uniform slope. 

 

ii) Where the floor of a cutting has been taken too deep, it will normally require backfilling 

and re-compacting with selected gravel in the case of soil or gravel excavations and with 

crushed stone material or suitably sized rock in the case of hard excavations. All necessary 

measures shall be taken to drain away ground water that may accumulate in backfilled 

sections. 

 

iii) Excess widths of fills will have to be trimmed back. 

 

iv) Where erosion has damaged the surface of cuts or fills, the damage shall be made good by 

backfilling with suitable material and re-trimming. In more serious cases, the slopes may have 

to be cut back and back-filled by benching and compacting to the required standard of 

compaction with suitable small equipment and then re-trimmed. 

 

(b) Stabilising 

Any sections failing to meet the requirements specified or damaged to the extent that they 

require breaking up and re-compaction will have to be re-stabilised with the type and 

quantity of stabilising agent ordered by the Supervisor. The Supervisor may also order that 

the layer be removed entirely and replaced with fresh material to be stabilised. 

 

(c) Local Defects in Pavement Layers 

 

Where remedial measures are taken to make good local defects, the length and width of the 

area to be repaired by machines shall be such as will be necessary to accommodate the full 

width of the machines used and a reasonable length to ensure effective operation. 

 

The depth to which material will have to be removed will depend on the type of material. 

Gravel will require breaking up to a depth of at least 75mm and crushed stone will usually 

require breaking up over its full depth. Asphalt material will normally require removal for its 

full depth. 

 

(d) Concrete 

 

Concrete work will normally require the cutting back and complete removal of any weak or 

honeycombed sections and making good using special epoxy adhesives to bind fresh concrete 

to old concrete. Cracks when permitted to remain, shall be injected with suitable epoxy 

compounds and test cores drilled to test the efficiency of the injection process. 

 

145 AVAILABILITY OF MATERIALS 



 

 

 

The Contractor shall be responsible for obtaining all materials from any local or foreign 

source. The Contracting Authority shall not be liable for any additional costs due to shortage 

of materials. 

 

The material located by the Contractor shall be subject to the approval of the Supervisor 

before use of the Works. 

 

146 ENVIRONMENTAL QUALITY PROTECTION 

This section shall cover the implementation of all the provisions covered in the NEMA 

Licenses and shall not whatsoever be limited to the items detailed below.  

 

146.1 Landscape Preservation 

 

a) The Contractor shall exercise care to preserve the natural landscape and shall conduct his 

construction operations so as to prevent any unnecessary destruction, scarring, or defacing of 

the natural surroundings in the vicinity of the work. Except where clearing is required for 

permanent works, approved construction roads, or excavation operations, all trees, native 

shrubbery, and vegetation shall be preserved and shall be protected from damage by the 

Contractor’s construction operations and equipment. The edges of clearings and cuts through 

trees, shrubbery and vegetation shall be irregularly shaped to soften the undesirable visual 

impact of straight lines. Movement of crews and equipment within the right-of-way and 

over routes provided for access to the work shall be performed in a manner to prevent 

damage to grazing land, crops and other property. 

 

(b) Reseeding and Replanting 

 

Special reseeding or replanting will not be required under these specifications; however, on 

completion of the work, all non-permanent works shall be scarified and left in a condition 

that will facilitate natural re-vegetation, provide for proper drainage, and prevent erosion. 

All non- permanent works destruction, scarring, damage or defacing of the landscape 

resulting from the Contractor’s operations shall be repaired, replanted, reseeded, or otherwise 

corrected as directed by the Supervisor and at the Contractor’s expense. 

 

The Contractor shall tend to grass and tree seedlings planted under this section for a period 

not less than half the project construction period to allow for them to take root.  

 

(c) Construction Roads 

 

The location, alignment and grade of construction roads shall be subject to approval of the 

Supervisor. When no longer required by the Contractor, construction roads shall be restored 

to the original contour and made impassable to vehicular traffic. The surfaces of such 

construction roads shall scarified as needed to provide a condition which will facilitate 

natural re-vegetation, provide for proper drainage and prevent erosion. 

 

(d) Construction Facilities 

 

The Contractor’s camp, workshop, office, and any other construction facilities shall be 

located and arranged in a manner to preserve trees and vegetation to the maximum 

practicable extent. On completion of the Works, all storage and construction buildings, 

including concrete footings and slabs, and all construction materials and debris shall be 

removed from the site. The area shall be re-graded, as required, so that all surfaces drain 

naturally, blend with the natural terrain and are left in a condition that will facilitate natural 

re-vegetation, provide for proper drainage and prevent erosion. 
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(e) Blasting Precautions 

 

The Contractor shall adopt precautions when using explosives which will prevent scattering 

of rocks, stumps, or other debris outside the work area and prevent damage to surrounding 

trees, shrubbery and vegetation. 

 

146.2 Preservation of Trees and Shrubbery 

 

a) Preservation 

 

All trees and shrubbery which are not specifically required to be cleared or removed for 

construction purposes shall be preserved and shall be protected from any damage that may 

be caused by the Contractor's construction operations and equipment. 

Special care shall be exercised where trees or shrubs are exposed to injuries by construction 

equipment, blasting, excavating, dumping, chemical damage, or other operations; and the 

Contractor shall adequately protect such trees by use of protective barriers or other methods 

approved by the Supervisor. The removal of trees or shrubs will be permitted only after prior 

approval by the Supervisor. 

 

The layout of the Contractor's construction facilities such as workshops, warehouses, 

storage areas and parking areas; location of access and haul routes; and operations in borrow 

and spoil areas shall be planned and conducted in such manner that all trees and shrubbery 

not approved for removal by the Supervisor shall be preserved and adequately protected 

from either direct and indirect damage by the Contractor's operations. Except in emergency 

cases or when otherwise approved by the Supervisor, trees shall not be used for anchorage. 

Where such use is approved, the trunk shall be wrapped with a sufficient thickness of 

approved protective material before any rope, cable or wire is placed. 

 

b) Repair of Treatment of Damage 

 

The Contractor shall be responsible for injuries to trees and shrubs caused by his operations. 

The term "injury" shall include, without limitation, bruising, scarring, tearing and breaking of 

roots, trunk or branches. All injured trees and shrubs shall be repaired or treated without 

delay, at the Contractor's expense. If damage occurs, the Supervisor will determine the method 

of repair or treatment to be used for the injured trees and shrubs as recommended by an 

experienced horticulturist or a licensed tree surgeon provided by and at the expense of the 

Contractor. All repairs or treatment of injured trees shall be performed under the direction 

of an experienced horticulturist of a licensed tree surgeon provided by and at the expense of 

the Contractor. 

 

Where tree climbing is necessary, the use of climbing spurs will not be permitted. If climbing 

is necessary, safety ropes will be required. 

 

c) Replacement 

 

Trees or shrubs [hat, in the opinion of the Supervisor, are beyond saving shall be removed 

and replaced early in the next planting season. The replacements shall be the same species, or 

other approved species, and of the maximum size that is practicable to plant and sustain 

growth in the particular environment. Replacement trees and shrubs shall be guyed, watered 

and maintained for a period of 1 year. Any replacement tree or shrub that dies shall be 

removed and replaced as directed by the supervisor, with such replacements being maintained 

for a period of 1 year from the date of replacement. 



 

 

 

146.3 Prevention of Water Pollution 

 

a) General 

 

The Contractor's construction activities shall be performed by methods that will prevent 

entrance, or accidental spillage of solid matter, contaminants, debris and other pollutants 

and wastes into streams, flowing or dry watercourses, lakes, and underground water sources. 

Such pollutants and wastes include, but are not restricted to, refuse garbage, cement, concrete, 

sanitary waste, industrial waste, radioactive substances, oils, bitumen and other petroleum 

products, aggregate processing tailings, mineral salts, and thermal pollution. 

 

b) Dewatering 

 

Dewatering work for structure foundations or earthwork operations adjacent to, or 

encroaching on, streams or watercourses shall be conducted in a manner to prevent muddy 

water and eroded materials from entering the streams of watercourses by construction of 

intercepting ditches, bypass channels, barriers, 

 

setting ponds or by other approved means. Excavated materials or other construction 

materials shall not be stockpiled or deposited near or on stream banks, lake shorelines, or 

other watercourse perimeters where they can be washed away by high water of storm runoff 

or can in any way encroach upon the watercourse itself. 

 

c) Turbidity 

 

Turbidity increases in a stream or other bodies of water that are caused by construction 

activities shall be limited to the increases above the natural turbidities permitted under the 

water quality standards prescribed for that stream or body of water. When necessary to 

perform required construction work in as stream channel, the prescribed turbidity limits may 

be exceeded, as approved by the Supervisor, for the shortest practicable period required to 

complete such work. 

 

This required construction work may include such work as diversion of a stream, construction 

or removal of cofferdams, specified earthwork in or adjacent to a stream channel, pile driving 

and construction of turbidity control structures. Mechanized equipment shall not be operated 

in flowing water except as necessary to construct crossings or to perform the required 

construction. 

 

d) Wastewater 

 

Wastewater from aggregate processing, concrete batching or other construction operations 

shall not be allowed to enter streams, watercourses, or other surface waters without the 

use of such turbidity control methods as settling ponds, gravel- filter entrapment dikes, 

approved flocculating processes that are not harmful to fish, recirculation systems for washing 

of aggregates or other approved methods. Any such wastewater discharged into surface 

waters shall contain the least concentration of settleable material possible. For the purpose of 

these specifications, settleable material is defined as that material which will settle from the 

water by gravity during a t-hour quiescent detention period. 

 

e) Compliance with Laws and Regulations 

 

The Contractor shall comply with applicable local laws, orders, regulations and water quality 

standards concerning the control and abatement of water pollution. 
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146.4 Abatement of Air Pollution 

 

a) The Contractor shall comply with applicable local laws and regulations concerning the 

prevention and control of air pollution. 

b) In the conduct of construction activities and operation of equipment, the Contractor shall 

utilize such practicable methods and devices as are reasonably available to control, prevent, 

and otherwise minimize atmospheric emissions or discharges of air contaminants. The 

emission of dust into the atmosphere will not be permitted during the manufacture, handling 

and storage of concrete aggregates, and the Contractor shall use such methods and equipment 

as are necessary for the collection and disposal, or prevention, of dust during these operations. 

The Contractor’s methods of storing and handling cement and pozzolans shall also include 

means of eliminating atmospheric discharges of dust. 

 

c) Equipment and vehicles that show excessive emissions of exhaust gases due to poor engine 

adjustments, or other inefficient operating conditions, shall not be operated until corrective 

repairs or adjustments are made. 

 

d) Burning of materials resulting from clearing of trees and bush, combustible construction 

materials, and rubbish will be permitted only when atmospheric conditions for burning are 

considered favourable and when authorized by appropriate local air pollution or fire 

authorities. In lieu of burning, such combustible materials may be disposed of by other 

methods as provided in Clause 145.9. Where open burning is permitted, the burn piles shall 

be properly constructed to minimize smoke. In no case shall unapproved materials, such as 

tyres, plastics, rubber products, asphalt products, or other materials that create heavy black 

smoke or nuisance odours, be burned. 

 

e) Storage and handling of flammable or combustible materials, provisions for fire prevention, 

and control of dust resulting from drilling operations shall be in accordance with the 

applicable provisions of construction industry safety standards. 

 

f) Dust nuisance resulting from construction activities shall be prevented in accordance with 

Clause 145.5. 

 

146.5 Dust Abatement 

 

a) During the performance of the work required by these specifications or any operations 

appurtenant thereto, whether on right-of-way provided by the Contracting Authority or 

elsewhere, the Contractor shall furnish all the labour, equipment, materials, and means 

required, and shall carry out proper and efficient measures, wherever and as often as 

necessary to reduce the dust nuisance, and to prevent dust which has originated from his 

operations from damaging crops, orchards, cultivated fields, and dwellings, or causing a 

nuisance to persons. The Contractor will be held liable for any damage resulting from dust 

originating from his operations under these specifications on Contracting Authority right-of-

way or elsewhere. The Supervisor may direct additional 

sprinkling or other measures for dust abatement if necessary to obtain adequate control. 

 

146.6 Noise Abatement 

 

The Contractor shall comply with applicable local laws, orders, and regulations oncerning 

the prevention, control and abatement of excessive noise. Night time blasting, the use of 

jackhammers, pile driving, or other operations producing high intensity impact noise may be 

performed only upon approval of the Supervisor. 



 

 

 

146.7 Light Abatement 

 

a) The Contractor shall exercise special care to direct all stationary floodlights to shine downward at 

an angle less than horizontal. These floodlights shall also be shielded so as not to be a nuisance to 

surrounding areas. No lighting shall include a residence in its direct beam. 

 

b) The Contractor shall be responsible for correcting lighting problems when they occur as approved 

by the Supervisor. 

 

146.8 Preservation of Historical and Archaeological Data 

 

a) Local legislation provides for the protection, preservation and collection of scientific, pre-historical, 

historical and archaeological data (including relics and specimens) which might otherwise be lost due to 

alteration of the terrain as a result of any construction project. 

 

If necessary, an archaeological survey will be made along the proposed haul roads to establish the 

presence of any archaeological or historic remains. 

 

b) Should the Contractor through his agent or any of his employees in the performance of this contract 

discover evidence of possible scientific, pre- historical, historical, or archaeological data, he will notify the 

Supervisor immediately giving the location and nature of the findings. Written confirmation shall be 

forwarded within 2 days. 

 

The Contractor shall exercise care so as not to damage artefacts of fossils uncovered during excavation 

operations and shall provide such cooperation and assistance as may be necessary to preserve the findings 

for removal or other disposition by the Government. 

 

c) Where appropriate, by reason of discovery or archaeological finds, the Supervisor may order 

delays in the time of performance, or changes in the work. or both. If necessary, an archaeological survey 

should be made along the 

proposed haul roads to establish the extent of the cultural resources. If such delays, or changes, or both, 

are ordered, the time of performance and contract price shall be adjusted in accordance with the 

applicable clauses in the general provisions of this contract. 

 

The Contractor shall insert this paragraph in all sub-contracts, which involve the performance of work on 

the terrain of the site. 

 

146.9 Pesticides 

a) Pesticides include herbicides, insecticides, fungicides, rodenticides, priscicides, 

surface disinfectants, animal repellants and insect repellants. Should the Contractor 

find it necessary to use pesticides in work areas of this contract, he shall submit 

his plan for such use to the Supervisor for written approval. Such plan shall be 

subject to submittal to and review by a Pest Control Specialist, if necessary, before 

the plan is approved. Pesticides shall only be those registered with the respective 

agency when using pesticides. 

 

b. The Contractor shall read and comply with all labelling requirements when using 

pesticides. 

 

146.10 Clean up and Disposal of Waste Material 

a) The Contractor shall, at all times, keep the construction area, including storage areas used by him, 
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free from accumulations of waste materials or rubbish. 

 

b) Prior to completion of the work, the Contractor shall remove from the vicinity of the work all plant 

facilities, buildings, rubbish, unused materials, concrete forms and such like material, belonging to him or 

used under his direction during construction. All work areas shall be graded and left in a neat manner 

conforming to the natural appearance of the landscape as provided in Clause 145.1. 

 

c) Any residue deposited on the ground from washing out transit mix trucks or any similar concrete 

operations shall be buried or cleaned up in a manner acceptable to the Supervisor. 

 

d) In the event of the Contractor's failure to perform the above work, the work may be performed 

by the Contracting Authority, at the expense of the Contractor, and his surety or sureties shall be liable 

therefore. 

 

e) Disposal of Waste Material 

 

(i) General 

 

Waste materials including, but not restricted to, refuse, garbage, sanitary wastes, industrial wastes, and oil 

and other petroleum products, shall be disposed off by the Contractor. Disposal of combustible materials 

shall be by burying, where burial of such materials is approved by the Supervisor; by burning of 

approved materials is permitted in accordance with local laws; or by removal from the construction area. 

Disposal of non-combustible materials shall be by burying, where burial of such materials is approved by 

the Supervisor, or by removal from the construction area. Waste materials removed from the construction 

area shall be dumped at an approved dump area. 

 

ii) Disposal of Material by Burying 

 

Only materials approved by the Supervisor may be buried. Burial shall be in pits at locations shown on 

drawings or as otherwise approved by the Supervisor. 

The pits shall be covered by at least 06 metres of earth material prior to abandonment. 

 

iii) Disposal of Material by Burning 

 

All burning shall be in accordance with local laws. All materials to be burned shall be piled in designated 

burning areas in such a manner as will cause the least fire hazards. 

Burning shall be thorough and complete and all charred pieces remaining after burning, except for 

scattered pieces shall be removed from the construction area and disposed of an otherwise provided in 

this paragraph. The Contractor shall, at all times, take special precautions to prevent fire from spreading 

beyond the piles being burned and shall be liable for any damage caused by his burning operations. The 

Contractor shall have available, at all times, suitable equipment and supplies for use in preventing and 

suppressing fires and shall be subject to all laws and regulations locally applicable for pre-suppression, 

suppression and prevention of fires. 

 

(iv) Disposal of Material by Removal  

 

Material to be disposed of by removal from the construction area shall be removed from the area prior 

to the completion of the work under these specifications. Material to be disposed of by dumping shall 

be hauled to an approved dump. It shall be the responsibility of the Contractor to make any necessary 

arrangements with private parties and with local officials pertinent to locations and regulations of such 

dumping. Any fees or charges required to be paid for dumping of materials shall be paid by the contractor. 

 

146.11 Fire and Prevention 



 

 

 

a) The Contractor shall prepare and carry out an effective fire-protection and prevention Programme 

covering all phases of construction under this contract. The plan shall be submitted to the Supervisor, 

prior to the start of construction operations. At the option of the Contractor, the fire-protection and 

prevention Programme may be incorporated into a safety Programme. 

 

b) The Contractor shall provide and maintain in a ready condition near each active work location a 

fire-tool cache consisting of at least one 19 litre back pump filled with water, two axes, two McLeod 

tools, and enough shovels to equip five workers for fire fighting purposes. A sufficient number of 

employees familiar with use of the equipment shall be available at all times when work is in progress. In 

the event of a fire resulting from project operations, the local fire-protection agency having jurisdiction 

shall be notified, and the Contractor shall take immediate control action with any and all available 

equipment and manpower. 

 

c) In areas where significant fire hazard exists as determined by the Supervisor, the Contractor shall 

provide a fire patrol for 1 hour after shutdown of construction operations each day during the dry season 

 

d) In areas where grass, bush, or other natural fuels are present and where roads or creek beds will 

not serve the purpose. The Contractor shall establish a firebreak on the uphill side of the project. The 

firebreak shall be within the right-of-way acquired by the Contracting Authority 

 

146.12 Environmental Management Plan (EMP) 

 

The Environmental Management Plan (EMP) prepared this project is presented at the end of this section. 

The Contractor will take this plan, upgrade, amend and reconcile it, where appropriate, to his 

construction proposals. The Supervisor's Representative will then review this plan and make necessary 

amendments. This will then be referred to as the Project Environmental Management Plan (PEMP). The 

PEMP will form the principle document upon which all Environmental Monitoring will be based 

throughout the project. 

 

146.13 Measurement and Payment 

 

No separate measurement and payment shall be made for complying with Clause 146.1 to 146.12. The 

cost of all work required by these clauses shall be included in the Contractor's rates for other items of 

work under this Contract. 

 

 

148 CONTRACTOR’S MOBILIZATION AND DEMOBILIZATION 

No separate payment shall be made to the Contractor in respect of mobilization and demobilization of 

plant and equipment, and such costs shall be deemed to have been included in the rates entered by 

the Contractor in the Bills of Quantities. 
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SECTION 2 - MATERIALS AND TESTING OF MATERIALS 

 

202 TESTING BY THE CONTRACTOR 

 

Add the following paragraph to Clause 202 of the Standard Specifications 

 

The onus rests with the Contractor to produce work which conforms in quality and accuracy of detail to 

the requirements of the Specifications and drawings, and the Contractor must, at his own expense institute 

a quality control system to ensure adequate supervision and positive control of the Works at all times, 

and the Contractor must provide chainmen and labourers for the Supervisor to carry out checks on the 

Works. 

 

The Contractor shall submit to the Supervisor the results of the relevant tests, measurements and levels 

indicating compliance with the specifications on completion of every part of the work. 

 

The Contractor shall make his laboratory accessible to the Supervisor’s Representative for cross checking 

the test results and inspection during material testing in the laboratory. 

 

204 SIEVES 

 

Amend the following: - 

 

204.1 Sieve sizes 

 

A standard set of sieves for general use shall consist of the following sieve sizes mm: 100-63-50-37.5-25-

20-14-10-6.3-5-4-2-1-0.6-0.5-0.425-0.300-0.150-0.075 

mm. The sieves from 0.425 to 0.075 mm shall be suited for wet sieving. 

 

205 SOILS AND GRAVEL 

Whenever in the Contract Document a minimum California Bearing Ratio (CBR) is specified, the CBR of 

the material shall be determined at the specified state of compaction. 

i) After four days soaking in the case of neat materials and 

ii) After seven days curing plus seven days soaking in the case of  cement  improved materials. 

 

 

207 CEMENT 

 Delete “KS 02-21” and replace with “KS 1725 2001 CEM 1 42.5” 

211 BITUMINOUS BINDERS 

 

(a) Requirements: - 

(i) Straight-run Bitumen 

In addition to the requirements of the Standard Specification, the ash content of penetration grade 

bitumen shall not exceed 0.5% by weight. 

b) Types of Bitumen 

Prime coat shall be type MC 30 Tack coat shall be type K 1-60 

For surface dressing, binder 80/100 cut back bitumen shall be used For asphalt concrete, 80/100 

penetration grade bitumen shall be used. 



 

 

 

228 OUTLINE TESTING AND INSPECTION BY THE SUPERVISOR 

The Supervisor will at regular intervals inspect and test materials and completed work for compliance 

with the specified requirements. Samples and lot sizes for routine testing shall be at the Supervisor's 

discretion. 

 

All sections of completed work including all test results carried out by the Contractor, shall be submitted 

to the Supervisor for routine inspection and testing and the Contractor shall not cover up or construct 

any work on top of sections of completed work before written approval has been given by the Supervisor. 

 

The Contractor shall arrange the submission of work for testing in such a manner that the Supervisor will 

have the opportunity to inspect and test the Works 
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SECTION 3 - SETTING OUT & TOLERANCES 

 

301 SETTING OUT 

 

a) Basic Survey 

 

The basic survey provided by the Supervisor to the Contractor shall include: 

 

(i) A traverse line which is referenced by steel pins in concrete located alongside the works, and 

 

(ii) A computer printout of the geometric centerline whichwill enable the Contractor to set out these 

lines. 

 Any abortive setting out resulting from survey errors on the part of the 

Contractor, 

and any construction work carried out on the basis of such abortive setting out, 

s

h

a

l

l 

be rectified entirely at the Contractor's expense. 

b

) 

Detailed Setting Out 

 
Reference pegs shall be 50 mm x 50 mm in section, 600 mm long, driven 400 

mm 

 firmly into the ground and painted white above ground. The offset from the 

centreline shall be indicated by a small nail, 20 mm to 25 mm long, with its 

head 

 driven flush with the top of the peg. 

 

o

f 

Chainages, offset and reference elevation shall be clearly indicated on the side(s) 

the peg to the satisfaction of the Supervisor, This pin shall be co-ordinated and 

 heightened and result of the same shall be provided to the Engineer for 

approval. 

 
Cost of these works shall be included in the rates as no separate item has been 

provided. 

 
All the main points of curves shall be referenced clear off the works on either 

side 

o

f 

a

s 

the centerline by pins in concrete class 20, All reference pegs shall be 

maintained long as they are required by the Supervisor to check the accuracy of 

the Works, 

 
After cutting of benches and prior to commencement of earthworks or sub-

grade 

 

t

o 

works, Contractor shall take cross-sections again and submit the copy of the 

same Engineer for agreement. These cross-sections shall then be used as basis of 

 measurement for all subsequent layers, unless otherwise stated. 

 

h

a

Commencement of the works shall not be permitted until this basic survey data 

been provided and approved by the Engineer for at least 5 Km of the road. 



 

 

s 



 

 

c)       Grid System 

 

The start and finish of geometric elements along the centerline of the horizontal alignment and intermediate 

points at regular intervals between these have been identified by coordinates which refer to UTM Grid System, 

The datum refers to Survey of Kenya Beacons, The Contractor shall make himself fully conversant with this 

system prior to commencement of any survey work. 

 

302 TOLERANCES 

 

a) Surface regularity 

The tolerances below a straight edge for Base and Bituminous wearing course given in Table 3-1 are amended 

from 6 mm to 4mm 

 

b) Pavement Widths 

The edges of the wearing course, base and sub-base shall nowhere lie closer to the carriageway centreline than 

the dimensions shown on or calculated from the design data given on the drawings or as amended by the 

Supervisor in writing to 

the Contractor, and the half widths of wearing course, base and sub-base measured at any point along the road 

shall not exceed the nominal width by more than 50 mm for wearing course, base and sub-base. 

 

c) Drainage 

The maximum deviation from the specified horizontal line of a pipe culvert shall be 30 mm in 3 m and the 

vertical line 30 mm in 15 m. The Contractor shall correct any excess deviation before proceeding with the 

work. 

 

The invert level of drainage ditches both lined and unlined shall be within +0 mm to-50 mm of that specified 

by the Supervisor and trimmed such that water does not pond. In the event of the Contractor over-excavating 

any lined or unlined drainage ditches or channels outside the specified tolerances, the Contractor will be held 

responsible for any additional work ordered by the Supervisor as being, in his opinion, necessary to maintain 

acceptable invert grades. Such remedial work shall be carried out entirely at the Contractor's expense. 

Replacement of the over-excavated material within the ditches and channels will not be permitted, unless such 

material is compacted and that part of the channel is lined, all to the satisfaction of the Supervisor. The 

Contractor should be aware that the most likely form of remedial work to be ordered by the Supervisor for 

unlined ditches would be the deepening of the remainder of the ditch or channel downstream of the over- 

excavated section for such length as the Supervisor deems necessary to avoid ponding, and, in his opinion, 

sufficient to adequately cope with the design flows. 

 

SECTION 4- SITE CLEARANCE AND TOP SOIL STRIPPING 

 

401 SITE CLEARANCE 

 

Site Clearance shall be carried out as directed by the Engineer. 

 

402 REMOVAL OF TOPSOIL 

 

Topsoil shall include up to 200mm depth of any unsuitable material encountered and shall be removed only 

in areas instructed by the Supervisor. Topsoil shall be removed to a depth as directed by the Supervisor and 

evenly spread within the road reserve, or stockpiled for top soiling of side slopes as directed by, and to the 

satisfaction of the Supervisor. 

 

403 REMOVAL OF STRUCTURES, FENCES AND OBSTRUCTIONS 

 

When instructed by the Engineer, the Contractor shall demolish or remove any structure and payment for 

this shall be made on day works basis. 



 

 

SECTION 5 - EARTHWORKS 

 

504 PREPARATION PRIOR TO FORMING EMBANKMENT 

 

Where benching is required for existing pavement to accommodate earthworks sub-grade or sub-base for 

widening the road, the rate for compaction of existing ground shall be deemed to cover this activity. 

 

Excavation in the pavement of the existing road shall be kept dry. In the event of water penetrating the 

underlying layer, construction of the subsequent layers shall be postponed until the underlying layers are 

dry enough to accommodate the construction plant without deforming or otherwise showing distress. 

 

Step construction shall be carried out per layer at the joint where excavating both vertically and 

perpendicular to the direction of the travel. The step shall be 500mm perpendicular to the direction of 

the travel and 150mm vertical unless otherwise instructed by the Engineer. 

 

Special care shall be taken when compacting the new material at the joint  ensuring that specified density 

is achieved. 

 

505 CONSTRUCTION OF EMBANKMENTS 

Only material approved by the Engineer shall be used in embankments. Fill material shall comply with the 

following requirements: 

• Organic matter less than 5% by weight 

• Swell less than 3% 

• Plasticity Index less than 50% 

Subgrade is defined on the Drawings, and subgrade material shall comply with the requirements of Clause 

505 except that the CBR shall have a value of not less than 10% measured after a four (4) days soak on a 

laboratory mix compacted to a dry density of 100% MDD (AASHTO T99). 

 

Improved subgrade is defined on the Drawings or as shall be specified by the Engineer and shall comply 

requirements: 

• CBR of not less than 14% measured after 4 days soak on a laboratory mix compacted to a dry 

density of 95% (AASHTO T99) 

• Plasticity Index less than 30% 

• Swell less than 1% on the laboratory mix sample. 

• Placed in layers not exceeding 175mm thick. 

 

The improved subgrade thickness shall be as follows: 

• Class S1 Native Subgrade (CBR 2-5%) : 325mm 

• Class S2 Native Subgrade (CBR 5-10%) : 200mm 

 

Improved subgrade shall not be required where the average bearing strength of the in-situ soil exceeds 

10%. 

 

508 COMPACTION OF EARTHWORKS 

 

At pipe culverts, all fill above ground level around the culverts shall be compacted to density of 100% 

MDD (AASHTO T.99) up to the level of the top of the pipes or top of the surround(s), if any and for a 
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width equal to the internal diameter of the pipe on either side of the pipe(s) or surround(s) as applicable. 

 

At locations adjacent to structures, all fill above ground level up to the underside of the sub-grade shall 

be compacted to density of 105% MDD (AASHTO T.99). In case of fill around box culverts this should 

be carried out for the full width of the fill and for a length bounded by the vertical plane passing through 

the ends of the wing walls. 

 

Notwithstanding the provision of clause 503 of the Standard Specification, compaction of sub-grade 

material (i.e. material immediately below formation) in cut areas shall not be carried out by the Contractor 

in areas where the formation is formed in hard material, unless specific instructions to the contrary are 

issued by the Engineer. 

 

Where improved sub-grade material shall be required, this shall be compacted and finished to the same 

standards and tolerances as those required for normal sub- grade and clauses in the specifications applying 

to normal sub-grade shall also apply. 

 

511 BORROW PITS 

 

The first part of the Standard Specification is amended as follows:- 

 

Fill material which is required in addition to that provided by excavation shall be obtained from borrow 

pits to be located and provided by the Contractor but to the approval of the Engineer contrary to what 

has been stated. 

 

517 MEASUREMENT AND PAYMENT 

 

Notwithstanding the provisions of clause 517 of the standard specifications, the rate for compaction of 

fill in soft material shall allow for the requirements of clause 508 of the special specification and no extra 

payment shall be made for compaction around pipe culverts (100% MDD AASHTO T.99). 



 

 

 

SECTION 6 - QUARRIES, BORROW PITS, STOCKPILES AND SPOIL  AREAS 

 

601 GENERAL 

 

Notwithstanding any indications to the contrary in the Standard Specification the Engineer will not make 

available to the Contractor any land for quarries, borrow pits, stockpiles and spoil areas, except for those areas 

in road reserves specifically approved by him. 

 

The Contractor will be entirely responsible for locating suitable sources of materials complying with the Standard 

and Special Specifications, and for the procurement, wining, haulage to site of these materials and all costs 

involved therein. Similarly the Contractor will be responsible for the provision and costs involved in providing 

suitable areas for stockpiling materials and spoil dumps. Should there be suitable sites for spoil dumps or 

stockpiles within the road reserve forming the site of the works the Contractor may utilise these subject to the 

approval of the Engineer. 

 

No additional payment will be made to the Contractor to cover costs arising from the requirements for this 

Clause and the Contractor must include these costs in the rates inserted into the Bills of Quantities. 





 

 

 

SECTION 7 - EXCAVATION AND FILLING FOR STRUCTURES 

 

703 EXCAVATION OF FOUNDATIONS FOR STRUCTURES 

 

Before commencing excavation for the foundation of any structure, the Contractor shall 

open up one or more trial pits within the areas of the foundation as directed by the 

Engineer’s representative before excavating for the foundation. Where a trial pit is 

excavated to a level below the founding level of the structure, it shall be backfilled to that 

level with approved material or concrete as directed by the Engineer’s representative. 

 

Unless otherwise instructed by the Engineer, all excavated surfaces in material other than 

hard material, on which foundations for structures shall be placed, shall be compacted to 

100% MDD (AASHTO T.99) immediately before structures are constructed. 

 

Paragraph 4, last line: - Replace "95%" with "100%". 

 

707 BACK-FILLING FOR STRUCTURES 

 

Unless otherwise instructed by the Engineer, all backfilling material shall be compacted to 

a minimum of 100% MDD (AASHTO T.99). 

 

709 EXCAVATIONS FOR RIVER TRAINING AND NEW WATER COURSES 

 

Payments for river training and establishment of new water-courses shall only be made 

where such work constitute permanent works. Works done for road deviation or other 

temporary works shall not qualify for payment. 

 

710 STONE PITCHING 

 

Stone pitching will be undertaken as a soil conservation measure, with soil erosion 

minimised by ensuring that proper protection works are carried out along the drains using 

stone pitching. Most of the sections shall be stone pitched especially areas where we have 

steep slopes to minimise undermining of the road by rain water or as may be instructed by 

the Engineer. 

 

Stone pitching to drains, inlets and outlets of culverts to embankments and around 

structures shall consist of sound unweathered rock, which when soaked will withstand a 

crushing stress of 20N/mm
2
, and approved by the Engineer. 

The stone as dressed shall be roughly cubical in shape with minimum dimensions of 150 x 

150mm for normal thickness of stone pitching. Grouting will be done for all stone pitching 

areas and the top line of the stone pitching should be grouted/sealed with concrete class 

15/20. 

 

The surface to receive the pitching shall be compacted and trimmed to slope and the 

stone laid, interlocked and rammed into the material to give an even finished surface. 

 

In areas where stone pitching has been damaged, the Contractor shall identify such areas 

and notify the Engineer for his agreement of the extent of the Works required and his 

approval and instructions to proceed with the Works. Stone pitching repair and re-

construction shall be carried out in accordance with Clause 710 of the Standard 

Specifications. 

 

711 GABIONS 
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Where instructed by the Engineer the Contractor will install gabions as protection works to 

washout areas or bridge Piers and or Abutments. Gabions shall be constructed in 

accordance with Clause 711 of the Standard Specification. 

 

In cases where existing gabions have been damaged, the Contractor shall identify them and 

notify the Engineer for his agreement of the extent of the Work required and his approval 

and instructions to proceed with the Works. 

 

The Works shall involve removal of the damaged gabions / rocks, excavation to the correct 

levels and grades as directed by the Engineer, and in accordance with Clause 711 of the 

Standard Specifications and reconstruction with new gabions and other necessary materials 

as necessary. The damaged gabions shall be recovered and transported to the nearest Narok 

County Government Engineer’s Yard. 

 

712 RIP-RAP PROTECTION WORK 

 

Quarry waste or similar approved material shall be used to backfill scoured and eroded 

side, outfall and cut-off drain. The material shall be compacted to form a flat or curved 

surface preparatory to stone pitching of drainage channels, existing and new scour checks 

as directed by the Engineer. 

 

The surface to receive the pitching shall be compacted and trimmed to slope and the 

stone hand laid, interlocked and rammed into the material to give an even finished surface. 

The interstices of the Pitching shall be rammed with insitu material. The insitu material 

immediately behind the pitching shall be compacted to minimum density of 100% MDD 

compaction (AASHTO T.99) 

 

714 BACKFILL BELOW STRUCTURES 

 

Where instructed this shall be carried out in compliance with the requirements of Clause 

507 and 804 of the Standard Specification. 

 

SECTION 8 - CULVERTS AND DRAINAGE WORKS 

 801 SCOPE OF SECTION 

The operations specified in this section apply to the installation of drainage works and 

reinstatement and improvement of the same. 

 

In addition, this Section covers: - 

 

- Installation of 600mm, 900mm and 1200mm diameter pipe culverts 

 

- Construction of associated inlet and outlet structures to specifications and/or 

instructions 

 

804 EXCAVATION FOR CULVERTS AND DRAINAGE WORKS 

 

In the Standard Specifications, make the following amendments: - 

 

a) In paragraph 6, line 3, and in paragraph 7, line 5 and in paragraph 11, line 6, delete 



 

 

"95%" and insert "100%". 

 

b) Removal of Existing Pipe Culverts 

 

Where instructed by the Engineer, the Contractor shall excavate and remove all existing 

blocked or collapsed culvert pipes of 450mm, 600mm and 900mm diameter including 

concrete surround, bedding, inlet and outlet structure. 

 

The void left after removal of culvert pipes shall be widened as necessary to accommodate 

new concrete bedding, pipe and haunching. 

The payment of this work shall be per linear metre of pipes removed. The void left by 

removal of these pipes shall be carefully preserved in order to accommodate replacement 

600mm or 900mm diameter pipe culverts as shall be directed by the Engineer. 

 

(a) Removal of Other Existing Drainage Structures 

When instructed by the Engineer, the Contractor shall demolish or remove any other 

structure and payment for this shall be made on day work basis. 

 

(b) Excavation for Culverts and Drainage Works 

The Contractor shall carry out all excavations for new culverts and drainage works to the 

lines, levels, inclinations, and dimensions shown on the drawings or as instructed by the 

Engineer. 

 

805 EXCAVATION IN HARD MATERIAL 

 

In the Standard Specifications, Sub-clauses 805(a) and 805 (b) delete "95%" and insert 

"100%". 

 

In sub-clause 809(a), paragraph 1, line 1, substitute "95%" with "100%". 

 

In sub-clause 809(c), paragraph 2, line 4, between the words "compacted" and "and 

shaped" insert the words "to 100% MDD (AASHTO T.99)". 

 

Hard material is material that can be excavated only after blasting with explosives or barring 

and wedging or the use of a mechanical breaker fitted with a rock point in good condition 

and operated correctly. Boulders of more than 0.2m
3
 occurring in soft material shall be 

classified as hard material. 

 

809 BEDDING AND LAYING OF PIPE CULVERTS 

 

Concrete pipes shall be laid on a 150mm thick concrete bed of class 15/20 and the pipes 

shall be bedded on 1:3 cement: sand mortar at least 50mm thick, 150mm wide and 

extending the full length of the barrel. 

 

The rates inserted shall allow for compaction of the bottom of excavation to 100% MDD 

(AASHTO T.99). 

 

810 JOINTING CONCRETE PIPES 

 

The concrete pipes for the culverts shall have ogee joints and will be jointed by 1:2 

cement: sand mortar and provided with fillets on the outside as described in clause 810 of 

the Standard Specification. 

 

812 BACKFILLING OVER PIPE CULVERTS 
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In the Standard Specifications, clause 812 

 

1). Delete paragraph 6 “for pipe culverts …..depth of 150mm”, entirely. 

 

2). Wherever the expression "dry density of 95% MDD (AASHTO T. 99)" occurs delete 

and replace with "dry density of 100% MDD (AASHTO T.99)". 

 

The rates entered for laying of pipe culverts shall allow for backfilling to pipe culverts and 

compacting to 100% MDD (AASHTO T.99) and these works shall not be measured and 

paid for separately. 

 

814.1 SUBSOIL DRAINS 

 

In the event of excavation for repairs exposing local seepage, springs or unacceptably high 

water table, the Engineer may instruct the provision of counter fort or French drains. 

 

These drains shall consist of a trench excavated to the alignment, width, depth and gradient 

instructed by the Engineer, and backfilled with approved compacted clean hard crushed 

rock material as specified in clause 815 of the standard specification. Where these drains lie 

within the carriageway the carriageway shall be reinstated with compacted stabilised gravel 

and surfaced with hot asphalt or a surface dressing as instructed by the Engineer. 

 

814.2 FILTER FABRIC TO SUBSOIL DRAINS 

 

A filter fabric shall be placed under, around and over rock fill of the subsoil drains. The 

provisions and placing of the fabric shall be in accordance with manufacturer’s instructions 

and complying with Clause 804 and 814 of the Standard Specification. Payment shall be in 

metre square of the fabric used. 

 

815 INVERT BLOCK DRAINS AND HALF ROUND CHANNELS 

 

Invert Block Drains and Half Round Channels shall be constructed as shown in the 

drawings provided in accordance with the Standard Specifications where directed by the 

Engineer. 

817 REPAIRS TO DRAINS 

 

 

Cleaning and Repair of Existing Drains 

 

In areas of existing side drains, mitre or outfall drains where such are blocked, the Engineer 

shall instruct the Contractor to clean and clear the drains to free flowing condition. 

 

The work shall consist of: 

 

(a) Stripping and removal of any extraneous material to spoil including vegetation 

and roots in the drains to the satisfaction of the engineer. 

(b) Spreading of any spoil to the satisfaction of the Engineer. 

(c) Shaping the drains to free flowing condition as directed by the Engineer. 

 

Measurement and Payment for cleaning drains shall be by linear metre of drain cleaned 

measured as the product of plan area and vertical depth of extraneous material instructed 



 

 

to be removed. No extra payment will be made for removal of vegetation and roots. 

 

 

 

Channels 

 

The Engineer may instruct that the Contractor provides open channels in place of existing 

sub-drains where the latter may be damaged or in any other place. The rates entered by 

the Contractor in the bills of quantities must include for removal and disposal of any sub-

drain material, excavation to line and level, backfilling and compaction as directed by the 

engineer. The channels shall be constructed of precast class 20/20 concrete of minimum 

80mm thickness and lengths or widths not exceeding 1000mm. Joints shall be at least 

15mm wide filled with 1:2 cement sand mortar. 

 

Spoil Material 

 

The Contractor shall be responsible for removal from site of all materials excavated in the 

course of undertaking works in this section of the specification, unless suitable for re-use, 

and deposit of the material in a spoil dump to be approved by the Engineer. 

 

818 SCOUR CHECKS 

 

Scour checks are to be constructed in mass concrete in accordance with clause 818 of 

the standard Specifications and the drawings as shall be provided. 

 

819 CLEANING AND MAINTENANCE 

 

De-silting of Pipe Culverts 

 

Where instructed, the Contractor shall de-silt the existing pipe culverts by removing all the 

material from the pipe to make them clean and free flowing. 

 

Measurement and payment shall be by the linear metres of pipes de-silted, regardless of 

diameter size. 

 

821 CONCRETE GUTTERS AT BUS-BAYS 

 

Where raised Kerbs are provided at bus-bays, openings shall be provided through the raised 

Kerbs to facilitate drainage as shown on the drawings or directed by the Engineer. 

 

The opening shall be constructed through the bus-bay berm and embankment backslope 

behind the berm into the adjoining roadside ditch. 

 

The opening shall be of 200 mm width other dimensions being left as they are 

shown on the drawings, or as instructed by the Engineer. 

 

Measurements and payment for gutters at bus-bays shall be per linear metre, the rate being 

inclusive of the costs for setting out, excavation to line and level, trimming, compacting the 

invert trench, disposal of excavated surplus material, providing, transporting and laying, of 

concrete and the necessary formwork, backfilling, watering and compacting of the concrete 

as required. 
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SECTION 9 - PASSAGE OF TRAFFIC  

901 SCOPE OF THE SECTION 

The Contractor shall so arrange his work to ensure the safe passage of the Traffic at all 

times and if necessary construct and maintain an adequate diversion for traffic complete 

with all the necessary road traffic signs. 

 

The Contractor shall provide to the satisfaction of the Engineer adequate warning signs, 

temporary restriction signs, advance warning signs, barriers, temporary bumps and any 

other device and personnel equipped with two way radios to ensure the safe passage of 

traffic through the works. 

 

When carrying out the Works the Contractor shall have full regard for the safety of all 

road users. 

 

The Contractor shall also provide sign posts and maintain to the satisfaction of the Engineer 

all deviations necessary to complete the works. The Contractor should allow for the costs 

of complying with the requirements of this clause in his rates. 

 

The Contractor will be deemed to have inspected the site and satisfied himself as to the 

adequacy of his bid for these works and no additional payments will be made to the 

Contractor for any expenditure on traffic control or the provision of deviations. The 

Employer shall not be liable for inadequate prior investigations of this nature by the 

Contractor. 

 

904 CONSTRUCTION OF DEVIATIONS 

 

a) General 

 

The existing level of public traffic is light and the contractor is expected to generally pass 

the public traffic through the works along lengths of the project road. But in circumstances 

where this is not practically feasible, the contractor will bring this to the attention of the 

Engineer, and if directed by the Engineer, the contractor will construct and maintain 

deviations in accordance with Section 9 of the Standard Specifications. 

 

In addition to requirement of this clause, the maximum length of deviation road shall be 

restricted to 5kms at any given time unless otherwise instructed. The Contractor shall 

construct and complete deviations to the satisfaction of the Engineer before commencing 

any permanent work on the existing road. Also during these works the Contractor is 

supposed to provide a detour of adequate pipe culverts for pedestrian and traffic crossing 

where there is bridge works. 

 

Contractor will be allowed to open further 5 km of the deviation road only when 80% 

of the permanent work has been completed on the first one and he will not be allowed 

to open any further5 km section till he has completed first 10 km of the road and has it 

opened to traffic. The sequencing of deviation road has been shown on the drawing. 

 

Where the old road exists near the main road, Contractor shall use this road as deviation 

road. 

 



 

 

b) Geometry 

 

The carriageway width of the deviations shall not be less than 6m wide and suitable for 

2-way lorry traffic unless otherwise specified. 

 

c) Construction 

 

Unless otherwise instructed gravel wearing course for the deviation shall be 150 mm 

compacted thicknesses complying with section 10 of the Standard Specification. The 

Contractor shall allow in his rate for removal of any unsuitable material before placing of 

gravel wearing course, as this will not be paid for separately. 

 

In addition to provision of this clause, Contractor is required to sprinkle water at least 4 

times a day at the rate of1 to 1.4 litres/m
2
/day at regular interval to minimise the effects of 

dust. Latest sprinkling time shall be one hour before the sunset. 

 

906 PASSAGE OF TRAFFIC THROUGH THE WORKS 

 

The Contractor shall arrange for passage of traffic through the works during construction 

whenever it is not practicable to make deviations. The cost of doing so shall be deemed 

to have been included elsewhere in his rates and no separate payment shall be made for 

this. To this end, the Contractor shall be deemed to have inspected the site for himself and 

noted any locations where this may apply. 

 

Any damage caused by passing traffic through the works shall be made good at the 

Contractor's own cost. 

 

907 SIGNS, BARRIERS AND LIGHTS 

 

Contractor shall provide signs, barriers and lights as shown in the drawing in Book of 

Drawings at the locations where the traffic is being carried off the existing road to the 

deviation and back again to existing road. The Contractor 

shall provide ramps and carry out any other measures as instructed by the Engineer to safely 

carry traffic from the road to deviation. 

 

Contrary to what has been specified in this clause the road signs provided shall be fully 

reflectorized and in conformity with clause 9.1 of the "Manual for Traffic Signs in Kenya 

Part II". 

 

909 ASSISTANCE TO PUBLIC 

 

In addition to provision of clause 909, Contractor shall maintain close liaison with the 

relevant authorities to clear any broken down or accident vehicles from the deviations and 

the main road, in order to maintain smooth and safe flow of the traffic. 

 

912 MEASUREMENT AND PAYMENT 

 

(a) Passage of traffic through the works 

 

Payment shall be made on Lump Sum basis. 

 

(b) Construct Deviation 

 

(i) Road Deviation 
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The Contractor shall be paid only 50% of the rate for this when he completes deviation 

road to the satisfaction of the Engineer. The balance shall be paid in equal monthly 

instalments over the contract period, as he satisfactorily maintains the deviation (as per 

clause 904 and 905 above) when it is in operation. 

 

(ii) Deviation using Pipe Culverts 

 

The Contractor shall be paid only 50% of the rate for this when he completes deviation to 

the satisfaction of the Engineer. The balance shall be paid in equal monthly instalments over 

the contract period, as he satisfactorily maintains the deviation when it is in operation. The 

Contractor shall be paid full amount when the bridge under construction will be in use. 

(c) Assistance to Public 

 

The Contractor will be deemed to have included cost of this item in other items and no 

separate payment shall be made. 

 

 

106 PROGRAMME OF EXECUTION OF THE WORKS 

 

The Contractor shall provide the works programme, required under clause 14 of the 

Conditions of Contract, within 21 days of receipt of the Engineer's Order to commence 

work. 

 

The programme shall be co-ordinated with climatic and other conditions to provide for the 

completion of the works in the order and by the time specified. 

 

The Contractor shall carry out the contract in accordance with the programme agreed 

with the Engineer, but he shall in no manner be relieved by the Engineer's approval of the 

programme, of his obligation to complete the works in the prescribed order and by the 

prescribed completion date and he shall from time to time review his progress and make 

such amendments to his rate of execution of the works as may be necessary to fulfil his 

obligations. 

 

107 ORDER OF EXECUTION OF WORKS 

In addition to Clause 105 of the Standard Specification the Contractor shall carry out the 

Works such that a continuous and consecutive output of fully completed work is achieved. 

 

 

110 TAKING OVER CERTIFICATE 

 

Taking over certificate shall be issued upon completion of Routine Maintenance OF 

COUNTY road. (LOT 84) 

 

 

111 METHOD OF CONSTRUCTION AND HOURS OF ATTENDANCE BY THE   

ENGINEER’S REPRESENTATIVE ON SITE 

 



 

 

a) At the commencement of the contract the Contractor will submit in writing 

to the Engineer, the hours which shall be considered normal working hours, together with 

the day of the week to be set aside for rest. When approved these shall be maintained 

throughout the continuance of the Contract. 

 

b) Notwithstanding the provision of the last paragraph of clause 108 of the Standard 

Specification, the Engineer’s Representative normal working hours shall be 8 hours from 

Monday to Friday and 5 hours on Saturday with Sunday set aside for rest. 

 

If the Contractor wishes to execute permanent works outside these hours, he shall meet any 

extra costs arising thereof in addition to giving a day’s notice in writing. 

 

112 NOTICE OF OPERATIONS 

Terms 

It shall be the Contractor’s responsibility to notify the Engineer when any item of works 

scheduled are completed and ready for approval, and the Contractor shall give sufficient 

notice to allow control test to be performed. 

 

Explosive and Blasting 

 

(d) The requirements of the Laws of Kenya governing explosives and other requirements and 

regulations of Government of Kenya and other authorities shall be complied with. 

(e) No explosives of any kind shall be used without prior written consent of the Engineer. 

(f) The Contractor shall be solely responsible for the provision, handling, and storage and 

transporting of all explosives, ancillary materials and all other items of related kind 

whatsoever required for blasting. 

 

117 HEALTH, SAFETY AND ACCIDENTS 

 

In addition to providing, equipping and maintaining adequate first aid stations throughout 

the works in accordance with the laws of Kenya, the Contractor shall provide and maintain 

on site during the duration of the Contract, a fully equipped dispensary. This shall be with 

a qualified Clinical Officer / Nurse who shall offer the necessary medical advice on COVID-

19, HIV/AIDS and related diseases to the Engineer’s and Contractor’s Site staff. The 

Contractor shall allow for this in the rates and be responsible for all site welfare 

arrangements at his own cost. 

 

The contractor shall take an active role in civic and public health education for his employees 

and the community in general. To this end, he shall liaise with the regional office of the 

Ministry of Health with respect to drawing up and carrying out COVID-19 and HIV/AIDS 

awareness programmes and testing campaigns for his staff, and initiate and coordinate these   

as detailed in Clause 143 of the Specifications. 

 

Bill No. 25 is included in the Bills of Quantities for COVID-19 & HIV/AIDS awareness/ 

counselling/testing activities. The Contractor shall in consultation with regional service 

providers from the Ministry of Health, develop and include in his tender a COVID-19 

mitigation measures, HIV/AIDS awareness, testing programmes and cost estimates for 

approval by the Supervisor, to be funded under this item. 
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The Contractor shall allow the dissemination and appropriate intervention and remedial 

measures to curb the spread of COVID-19 pandemic & HIV/AIDS scourge within his 

camps. These measures will include making condoms readily available to all his staff. 

 

The Contractor shall maintain records of health and safety and make reports concerning  

the health and safety of his employees as the Supervisor may from time to time prescribe. 

The Contractor shall at all times take the necessary precautions to protect all staff and labour 

employed on the site from insect nuisance, rats and other pests and reduce the dangers to 

health and the general nuisance occasioned by the same. The Contractor shall, so far as is 

reasonably practicable, having regard to local conditions, provide on the site an adequate 

supply of drinking and other water for the use of his staff and labour. 

 

The Contractor shall allow in his prices and be responsible for the cost of all site welfare 

arrangements. 

 

122 DIVERSION OF SERVICES 

 

Refer to Section 2603.  

 

125 LIAISON WITH GOVERNMENT AND POLICE OFFICIALS 

 

The Contractor shall keep in close touch with the Police and the other Government officials 

of the area regarding their requirements in the control of traffic, or other matters, and shall 

provide all assistance or facilities, which may be required by such officials in the execution 

of their duties. 

 

126 LAND FOR ALL CAMPS SITES AND FOR THE CONTRACTOR'S OWN 

PURPOSES, INCLUDING TEMPORARY WORKS. 

 

On or before completion of the Contract, the Contractor shall remove all temporary works 

and shall restore all such land to the condition in which it was immediately prior to the 

occupation thereof as far as is reasonable and practicable. No separate payment will be made 

to the Contractor on account of these items and the Contractor must make due allowance 

for them in his rates. 

 

Notwithstanding Clause 120 of the Standard Specifications, the Contractor shall be required 

to appoint competent surveyors who will liaise with the Engineer on matters related to the 

demarcation of the existing road reserve, site measurements, removal and reinstatement of 

existing services. 

 

 

130 MATERIAL AND MANUFACTURED ARTICLES 

 

Notwithstanding the provision of Clause 126 of the Standard Specification, the Contractor’s 

attention is drawn to his obligation with regard to quality and delivery schedule of materials 

and goods obtained from suppliers. Should the Engineer at any time be dissatisfied with 

any goods and materials intended for use or used by the contractor upon the works, he 

shall be empowered to reject goods and materials and shall order that hey be replaced 

by others of acceptable quality. Any more work that may consequently have to be redone 

and the cost thereof of the new suppliers shall all be borne by the Contractor. 



 

 

 

131 INFORMATION FROM EXPLORATORY BORING AND TEST PITS 

 

Notwithstanding the provisions of clause 127 of the Standard Specification, the materials 

report if made available to bidders will not form part of the contract documents and will 

only be for information. The Engineer will not be responsible for the suitability of the 

borrow pits provided by him or shown on the drawings. 

 

132 STORAGE OF MATERIALS 

 

All materials shall be stored on Site in a manner approved by the Engineer and the Contractor 

shall carefully protect from the weather all work and materials which may be affected 

thereby. 

133 TEST CERTIFICATES 

 

When instructed by the Engineer the Contractor shall submit certificates of test from the 

suppliers of materials and goods required in connection with the works as the Engineer may 

require. 

Such certificates shall certify that the materials or goods concerned have been tested in 

accordance with the requirements of the specifications and shall give the results of all the 

tests carried out. The Contractor shall provide adequate means of identifying the materials 

and goods delivered to the site with the corresponding certificates. 

 

133 SIGNBOARDS 

 

The Contractor shall provide and erect publicity signboards on the site as directed. The 

Engineer shall, as shown in the Drawings, direct the minimum dimensions of the boards. 

The boards shall be prepared, primed and painted cream and lettered in black. The boards 

shall be of stout construction, resistant to the effects of weather. 

 

143 ATTENDANCE UPON THE ENGINEER AND HIS STAFF 

 

The Contractor shall pay wages (including all overtime) to fulfil the requirements of Clause 

137 of the Standard Specification. The number of staff required shall be as instructed by the 

Engineer. The Contractor will be paid on a prime cost basis plus a percentage for overheads 

and profits under appropriate items in the Bills of Quantities. 

 

144 VEHICLES AND DRIVERS FOR THE ENGINEER AND HIS STAFF AND METHOD OF 

PAYMENT 

 

The Contractor shall, when instructed to do so, provide and maintain in good working  

condition the vehicles provided for in the Bills of Quantities for the exclusive use by the 

Engineer and his staff throughout the contract.  

 

The Contractor shall insure comprehensively the vehicles for any licensed drivers and shall 

provide competent drivers during normal working hours and whenever required by the 

Engineer. 

 

Should any vehicle supplied not be in road worthy condition, the Contractor shall provide 
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an acceptable equivalent replacement vehicle until such time as the original vehicle is 

repaired to the satisfaction of the Engineer and returned for use. 

 

Payment for the vehicles (up to 4,000Km.), shall be by vehicle months. Payment for mileage 

above 4,000Km shall be made at a rate per Kilometre. These payments shall be inclusive 

of all fuels, lubricants, servicing, insurance, maintenance, drivers and repairs. The rate shall 

include any overtime the drivers might be due or any other allowances in addition to the 

normal working hours. Payment shall be made under appropriate items in the Bills of 

Quantities. 

 

The vehicles shall revert to the Contractor at the end of the contract. Where there is a 

provision in the BoQ for reversion to the Employer, such action shall be effected upon 

instruction by the Engineer and paid for under the corresponding bill item.  

 

145 RECEIPTED ACCOUNTS 

 

The Contractor maybe instructed by the Engineer to make payments of general 

miscellaneous accounts for such items as stationary, stores and equipment and 

miscellaneous supervision personnel and claims or the Engineer may direct the Contractor 

to purchase or pay for the above. The Contractor will be paid on a prime cost basis plus 

a percentage for overheads and profits under appropriate items in the Bills of Quantities. 

 

146 PAYMENT OF OVERTIME FOR ENGINEER’S JUNIOR STAFF 

 

Delete this clause entirely and substitute with: 

 

“If the Contractor wishes to execute permanent work outside the Supervisor’s normal 

working hours, as stated in Clause 108 of the Special Specification, then the payment for 

the overtime for the Supervisor’s Junior Staff shall be reimbursed in full by the Contractor 

to the Supervisor’s Representative including 20% for Administrative overheads 

 

If the Contractor wishes to execute works on the regular basis outside the Supervisor’s 

normal working hours (Clause 108) over a prolonged period, the Supervisor may, if he 

deems necessary, employ additional supervisory staff for which the required salaries 

including the percentage for administrative overheads shall be in full by the Contractor to 

the Supervisor’s Representative and the Contractor shall provide the required adequate 

accommodation facilities for such staff at his own costs. 

 

The Contractor shall not be reimbursed any of these costs.” 

 

147 MEASUREMENT AND PAYMENT 

 

All measurements and payments shall be as per the Standard Specifications. 

 

148 LIQUIDATED DAMAGES 

 

The rate of Liquidated Damages shall be as indicated in the Appendix to Form of Bid. 

 

147 AVAILABILITY OF MATERIALS 



 

 

 

The Contractor shall be responsible for obtaining all materials from any local or foreign 

source. The Contracting Authority shall not be liable for any additional costs due to 

shortage of materials. 

 

The material located by the Contractor shall be subject to the approval of the Supervisor 

before use of the Works. 

 

148 ENVIRONMENTAL QUALITY PROTECTION 

This section shall cover the implementation of all the provisions covered in the NEMA 

Licenses and shall not whatsoever be limited to the items detailed below.  

 

148.1 Landscape Preservation 

 

a) The Contractor shall exercise care to preserve the natural landscape and shall conduct 

his construction operations so as to prevent any unnecessary destruction, scarring, or 

defacing of the natural surroundings in the vicinity of the work. Except where clearing is 

required for permanent works, approved construction roads, or excavation operations, all 

trees, native shrubbery, and vegetation shall be preserved and shall be protected from 

damage by the Contractor’s construction operations and equipment. The edges of clearings 

and cuts through trees, shrubbery and vegetation shall be irregularly shaped to soften the 

undesirable visual impact of straight lines. Movement of crews and equipment within 

the right-of-way and over routes provided for access to the work shall be performed in a 

manner to prevent damage to grazing land, crops and other property. 

 

(f) Reseeding and Replanting 

 

Special reseeding or replanting will not be required under these specifications; however, on 

completion of the work, all non-permanent works shall be scarified and left in a condition 

that will facilitate natural re-vegetation, provide for proper drainage, and prevent erosion. 

All non- permanent works destruction, scarring, damage or defacing of the landscape 

resulting from the Contractor’s operations shall be repaired, replanted, reseeded, or 

otherwise corrected as directed by the Supervisor and at the Contractor’s expense. 

 

The Contractor shall tend to grass and tree seedlings planted under this section for a period 

not less than half the project construction period to allow for them to take root.  

 

(g) Construction Roads 

 

The location, alignment and grade of construction roads shall be subject to approval of the 

Supervisor. When no longer required by the Contractor, construction roads shall be 

restored to the original contour and made impassable to vehicular traffic. The surfaces of 

such construction roads shall scarified as needed to provide a condition which will facilitate 

natural re-vegetation, provide for proper drainage and prevent erosion. 

 

(h) Construction Facilities 

 

The Contractor’s camp, workshop, office, and any other construction facilities shall be 

located and arranged in a manner to preserve trees and vegetation to the maximum 
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practicable extent. On completion of the Works, all storage and construction buildings, 

including concrete footings and slabs, and all construction materials and debris shall be 

removed from the site. The area shall be re-graded, as required, so that all surfaces drain 

naturally, blend with the natural terrain and are left in a condition that will facilitate natural 

re-vegetation, provide for proper drainage and prevent erosion. 

 

(i) Blasting Precautions 

 

The Contractor shall adopt precautions when using explosives which will prevent scattering 

of rocks, stumps, or other debris outside the work area and prevent damage to 

surrounding trees, shrubbery and vegetation. 

 

148.2 Preservation of Trees and Shrubbery 

 

a) Preservation 

 

All trees and shrubbery which are not specifically required to be cleared or removed for 

construction purposes shall be preserved and shall be protected from any damage that may 

be caused by the Contractor's construction operations and equipment. 

Special care shall be exercised where trees or shrubs are exposed to injuries by construction 

equipment, blasting, excavating, dumping, chemical damage, or other operations; and the 

Contractor shall adequately protect such trees by use of protective barriers or other 

methods approved by the Supervisor. The removal of trees or shrubs will be permitted only 

after prior approval by the Supervisor. 

 

The layout of the Contractor's construction facilities such as workshops, warehouses, 

storage areas and parking areas; location of access and haul routes; and operations in 

borrow and spoil areas shall be planned and conducted in such manner that all trees and 

shrubbery not approved for removal by the Supervisor shall be preserved and adequately 

protected from either direct and indirect damage by the Contractor's operations. Except in 

emergency cases or when otherwise approved by the Supervisor, trees shall not be used 

for anchorage. Where such use is approved, the trunk shall be wrapped with a sufficient 

thickness of approved protective material before any rope, cable or wire is placed. 

 

b) Repair of Treatment of Damage 

 

The Contractor shall be responsible for injuries to trees and shrubs caused by his operations. 

The term "injury" shall include, without limitation, bruising, scarring, tearing and breaking 

of roots, trunk or branches. All injured trees and shrubs shall be repaired or treated without 

delay, at the Contractor's expense. If damage occurs, the Supervisor will determine the 

method of repair or treatment to be used for the injured trees and shrubs as recommended 

by an experienced horticulturist or a licensed tree surgeon provided by and at the expense 

of the Contractor. All repairs or treatment of injured trees shall be performed under the 

direction of an experienced horticulturist of a licensed tree surgeon provided by and at the 

expense of the Contractor. 

 

Where tree climbing is necessary, the use of climbing spurs will not be permitted. If climbing 

is necessary, safety ropes will be required. 

 



 

 

c) Replacement 

 

Trees or shrubs [hat, in the opinion of the Supervisor, are beyond saving shall be removed 

and replaced early in the next planting season. The replacements shall be the same species, 

or other approved species, and of the maximum size that is practicable to plant and 

sustain growth in the particular environment. Replacement trees and shrubs shall be guyed, 

watered and maintained for a period of 1 year. Any replacement tree or shrub that dies 

shall be removed and replaced as directed by the supervisor, with such replacements being 

maintained for a period of 1 year from the date of replacement. 

 

148.3 Prevention of Water Pollution 

 

a) General 

 

The Contractor's construction activities shall be performed by methods that will prevent 

entrance, or accidental spillage of solid matter, contaminants, debris and other pollutants 

and wastes into streams, flowing or dry watercourses, lakes, and underground water 

sources. Such pollutants and wastes include, but are not restricted to, refuse garbage, 

cement, concrete, sanitary waste, industrial waste, radioactive substances, oils, bitumen and 

other petroleum products, aggregate processing tailings, mineral salts, and thermal 

pollution. 

 

b) Dewatering 

 

Dewatering work for structure foundations or earthwork operations adjacent to, 

or encroaching on, streams or watercourses shall be conducted in a manner to prevent 

muddy water and eroded materials from entering the streams of watercourses by 

construction of intercepting ditches, bypass channels, barriers, 

 

setting ponds or by other approved means. Excavated materials or other construction 

materials shall not be stockpiled or deposited near or on stream banks, lake shorelines, 

or other watercourse perimeters where they can be washed away by high water of storm 

runoff or can in any way encroach upon the watercourse itself. 

 

c) Turbidity 

 

Turbidity increases in a stream or other bodies of water that are caused by construction 

activities shall be limited to the increases above the natural turbidities permitted under 

the water quality standards prescribed for that stream or body of water. When necessary 

to perform required construction work in as stream channel, the prescribed turbidity limits 

may be exceeded, as approved by the Supervisor, for the shortest practicable period 

required to complete such work. 

 

This required construction work may include such work as diversion of a stream, 

construction or removal of cofferdams, specified earthwork in or adjacent to a stream 

channel, pile driving and construction of turbidity control structures. Mechanized 

equipment shall not be operated in flowing water except as necessary to construct crossings 

or to perform the required construction. 

 

d) Wastewater 
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Wastewater from aggregate processing, concrete batching or other construction operations 

shall not be allowed to enter streams, watercourses, or other surface waters without the 

use of such turbidity control methods as settling ponds, gravel- filter entrapment dikes, 

approved flocculating processes that are not harmful to fish, recirculation systems for 

washing of aggregates or other approved methods. Any such wastewater discharged into 

surface waters shall contain the least concentration of settleable material possible. For the 

purpose of these specifications, settleable material is defined as that material which will settle 

from the water by gravity during a t-hour quiescent detention period. 

 

e) Compliance with Laws and Regulations 

 

The Contractor shall comply with applicable local laws, orders, regulations and water 

quality standards concerning the control and abatement of water pollution. 

 

148.4 Abatement of Air Pollution 

 

a) The Contractor shall comply with applicable local laws and regulations concerning the 

prevention and control of air pollution. 

b) In the conduct of construction activities and operation of equipment, the Contractor 

shall utilize such practicable methods and devices as are reasonably available to control, 

prevent, and otherwise minimize atmospheric emissions or discharges of air contaminants. 

The emission of dust into the atmosphere will not be permitted during the manufacture, 

handling and storage of concrete aggregates, and the Contractor shall use such methods 

and equipment as are necessary for the collection and disposal, or prevention, of dust 

during these operations. The Contractor’s methods of storing and handling cement and 

pozzolans shall also include means of eliminating atmospheric discharges of dust. 

 

c) Equipment and vehicles that show excessive emissions of exhaust gases due to poor engine 

adjustments, or other inefficient operating conditions, shall not be operated until corrective 

repairs or adjustments are made. 

 

d) Burning of materials resulting from clearing of trees and bush, combustible construction 

materials, and rubbish will be permitted only when atmospheric conditions for burning are 

considered favourable and when authorized by appropriate local air pollution or fire 

authorities. In lieu of burning, such combustible materials may be disposed of by other 

methods as provided in Clause 145.9. Where open burning is permitted, the burn piles shall 

be properly constructed to minimize smoke. In no case shall unapproved materials, such as 

tyres, plastics, rubber products, asphalt products, or other materials that create heavy black 

smoke or nuisance odours, be burned. 

 

e) Storage and handling of flammable or combustible materials, provisions for fire 

prevention, and control of dust resulting from drilling operations shall be in accordance 

with the applicable provisions of construction industry safety standards. 

 



 

 

f) Dust nuisance resulting from construction activities shall be prevented in accordance with 

Clause 145.5. 

 

148.5 Dust Abatement 

 

a) During the performance of the work required by these specifications or any operations 

appurtenant thereto, whether on right-of-way provided by the Contracting Authority or 

elsewhere, the Contractor shall furnish all the labour, equipment, materials, and means 

required, and shall carry out proper and efficient measures, wherever and as often as 

necessary to reduce the dust nuisance, and to prevent dust which has originated from his 

operations from damaging crops, orchards, cultivated fields, and dwellings, or causing a 

nuisance to persons. The Contractor will be held liable for any damage resulting from dust 

originating from his operations under these specifications on Contracting Authority right-

of-way or elsewhere. The Supervisor may direct additional 

sprinkling or other measures for dust abatement if necessary to obtain adequate control. 

 

148.6 Noise Abatement 

 

The Contractor shall comply with applicable local laws, orders, and regulations 

oncerning the prevention, control and abatement of excessive noise. Night time blasting, 

the use of jackhammers, pile driving, or other operations producing high intensity impact 

noise may be performed only upon approval of the Supervisor. 

 

148.7 Light Abatement 

 

a) The Contractor shall exercise special care to direct all stationary floodlights to shine downward 

at an angle less than horizontal. These floodlights shall also be shielded so as not to be 

a nuisance to surrounding areas. No lighting shall include a residence in its direct beam. 

 

b) The Contractor shall be responsible for correcting lighting problems when they occur as approved 

by the Supervisor. 

 

148.8 Preservation of Historical and Archaeological Data 

 

a) Local legislation provides for the protection, preservation and collection of scientific, pre-

historical, historical and archaeological data (including relics and specimens) which 

might otherwise be lost due to alteration of the terrain as a result of any construction 

project. 

 

If necessary, an archaeological survey will be made along the proposed haul roads to establish the 

presence of any archaeological or historic remains. 

 

b) Should the Contractor through his agent or any of his employees in the performance of this 

contract discover evidence of possible scientific, pre- historical, historical, or 

archaeological data, he will notify the Supervisor immediately giving the location and 

nature of the findings. Written confirmation shall be forwarded within 2 days. 
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The Contractor shall exercise care so as not to damage artefacts of fossils uncovered during excavation 

operations and shall provide such cooperation and assistance as may be necessary to preserve the 

findings for removal or other disposition by the Government. 

 

c) Where appropriate, by reason of discovery or archaeological finds, the Supervisor may order 

delays in the time of performance, or changes in the work or both. If necessary, an 

archaeological survey should be made along the 

proposed haul roads to establish the extent of the cultural resources. If such delays, or changes, or 

both, are ordered, the time of performance and contract price shall be adjusted in accordance with the 

applicable clauses in the general provisions of this contract. 

 

The Contractor shall insert this paragraph in all sub-contracts, which involve the performance of work 

on the terrain of the site. 

 

148.9 Pesticides 

a) Pesticides include herbicides, insecticides, fungicides, rodenticides, 

priscicides, surface disinfectants, animal repellants and insect repellants. Should 

the Contractor find it necessary to use pesticides in work areas of this contract, 

he shall submit his plan for such use to the Supervisor for written approval. Such 

plan shall be subject to submittal to and review by a Pest Control Specialist, if 

necessary, before the plan is approved. Pesticides shall only be those registered 

with the respective agency when using pesticides. 

 

c. The Contractor shall read and comply with all labelling requirements when using 

pesticides. 

 

148.10 Clean up and Disposal of Waste Material 

a) The Contractor shall, at all times, keep the construction area, including storage areas used by 

him, free from accumulations of waste materials or rubbish. 

 

b) Prior to completion of the work, the Contractor shall remove from the vicinity of the work all 

plant facilities, buildings, rubbish, unused materials, concrete forms and such like 

material, belonging to him or used under his direction during construction. All work 

areas shall be graded and left in a neat manner conforming to the natural appearance 

of the landscape as provided in Clause 145.1. 

 

c) Any residue deposited on the ground from washing out transit mix trucks or any similar concrete 

operations shall be buried or cleaned up in a manner acceptable to the Supervisor. 

 

d) In the event of the Contractor's failure to perform the above work, the work may be performed 

by the Contracting Authority, at the expense of the Contractor, and his surety or 

sureties shall be liable therefore. 

 



 

 

e) Disposal of Waste Material 

 

(i) General 

 

Waste materials including, but not restricted to, refuse, garbage, sanitary wastes, industrial wastes, and 

oil and other petroleum products, shall be disposed off by the Contractor. Disposal of combustible 

materials shall be by burying, where burial of such materials is approved by the Supervisor; by burning 

of approved materials is permitted in accordance with local laws; or by removal from the construction 

area. Disposal of non-combustible materials shall be by burying, where burial of such materials is 

approved by the Supervisor, or by removal from the construction area. Waste materials removed from 

the construction area shall be dumped at an approved dump area. 

 

iv) Disposal of Material by Burying 

 

Only materials approved by the Supervisor may be buried. Burial shall be in pits at locations shown on 

drawings or as otherwise approved by the Supervisor. 

The pits shall be covered by at least 06 metres of earth material prior to abandonment. 

 

v) Disposal of Material by Burning 

 

All burning shall be in accordance with local laws. All materials to be burned shall be piled in designated 

burning areas in such a manner as will cause the least fire hazards. 

Burning shall be thorough and complete and all charred pieces remaining after burning, except for 

scattered pieces shall be removed from the construction area and disposed of an otherwise provided 

in this paragraph. The Contractor shall, at all times, take special precautions to prevent fire from 

spreading beyond the piles being burned and shall be liable for any damage caused by his burning 

operations. The Contractor shall have available, at all times, suitable equipment and supplies for use in 

preventing and suppressing fires and shall be subject to all laws and regulations locally applicable for 

pre-suppression, suppression and prevention of fires. 

 

(iv) Disposal of Material by Removal  

 

Material to be disposed of by removal from the construction area shall be removed from the area prior 

to the completion of the work under these specifications. Material to be disposed of by dumping shall 

be hauled to an approved dump. It shall be the responsibility of the Contractor to make any necessary 

arrangements with private parties and with local officials pertinent to locations and regulations of such 

dumping. Any fees or charges required to be paid for dumping of materials shall be paid by the 

contractor. 

 

148.11 Fire and Prevention 

 

a) The Contractor shall prepare and carry out an effective fire-protection and prevention 

Programme covering all phases of construction under this contract. The plan shall be 

submitted to the Supervisor, prior to the start of construction operations. At the option 

of the Contractor, the fire-protection and prevention Programme may be incorporated 

into a safety Programme. 

 

b) The Contractor shall provide and maintain in a ready condition near each active work location 

a fire-tool cache consisting of at least one 19 litre back pump filled with water, two 
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axes, two McLeod tools, and enough shovels to equip five workers for fire fighting 

purposes. A sufficient number of employees familiar with use of the equipment shall be 

available at all times when work is in progress. In the event of a fire resulting from 

project operations, the local fire-protection agency having jurisdiction shall be notified, 

and the Contractor shall take immediate control action with any and all available 

equipment and manpower. 

 

c) In areas where significant fire hazard exists as determined by the Supervisor, the Contractor 

shall provide a fire patrol for 1 hour after shutdown of construction operations each 

day during the dry season 

 

d) In areas where grass, bush, or other natural fuels are present and where roads or creek beds 

will not serve the purpose. The Contractor shall establish a firebreak on the uphill side 

of the project. The firebreak shall be within the right-of-way acquired by the 

Contracting Authority 

 

148.12 Environmental Management Plan (EMP) 

 

The Environmental Management Plan (EMP) prepared this project is presented at the end of this section. 

The Contractor will take this plan, upgrade, amend and reconcile it, where appropriate, to his 

construction proposals. The Supervisor's Representative will then review this plan and make necessary 

amendments. This will then be referred to as the Project Environmental Management Plan (PEMP). The 

PEMP will form the principle document upon which all Environmental Monitoring will be based 

throughout the project. 

 

148.13 Measurement and Payment 

 

No separate measurement and payment shall be made for complying with Clause 146.1 to 146.12. The 

cost of all work required by these clauses shall be included in the Contractor's rates for other items of 

work under this Contract. 

 

 

148 CONTRACTOR’S MOBILIZATION AND DEMOBILIZATION 

No separate payment shall be made to the Contractor in respect of mobilization and demobilization 

of plant and equipment, and such costs shall be deemed to have been included in the rates entered 

by the Contractor in the Bills of Quantities. 

. 



 

 

SECTION 2 - MATERIALS AND TESTING OF MATERIALS 

 

202 TESTING BY THE CONTRACTOR 

 

Add the following paragraph to Clause 202 of the Standard Specifications 

 

The onus rests with the Contractor to produce work which conforms in quality and  accuracy of detail to 

the requirements of the Specifications and drawings, and the Contractor must, at his own expense institute 

a quality control system to ensure adequate supervision and positive control of the Works at all times, 

and the Contractor must provide chainmen and labourers for the Supervisor to carry out checks on the 

Works. 

 

The Contractor shall submit to the Supervisor the results of the relevant tests, measurements and levels 

indicating compliance with the specifications on completion of every part of the work. 

 

The Contractor shall make his laboratory accessible to the Supervisor’s Representative for cross checking 

the test results and inspection during material testing in the laboratory. 

 



 

 

 

SECTION 3 - SETTING OUT & TOLERANCES 

 

303 SETTING OUT 

 

a) In addition to the provisions of clause 3.01(a) if the traverse points to be used for the setting out 

are close to the existing carriageway and interfere with construction works then the Contractor 

will have to relocate them to a location where they will not be disturbed.  The co-ordinates and 

heights of all traverse points so located shall be listed and provided to the Engineer for checking 

and/or approval.  Contractor shall also monument the new centreline every 200m along straight 

and all salient points along curves by a pin in the concrete beacon before commencement of any 

works. 

 

The road reserve boundary posts shall have 12mm diameter steel pins embedded in concrete, 200mm 

long with 25mm exposed to the air, sticking out form its top surface.  This pin shall be co-ordinated and 

heighted and result of the same shall be provided to the Engineer for approval.  Cost of these works 

shall be included in the rates as no separate item has been provided. 

 

Commencement of the works shall not be permitted until this basic survey data has been provided and 

approved by the Engineer. 

 

b) Detailed Setting Out 

 

Reference pegs shall be 50mm by 50mm in section 600mm long driven 400mm firmly into ground and 

painted white above the ground. The offset from centre line shall be indicated by small nail 20mm to 

25mm long with its head driven flush with the top of the peg. 

 

Chainages, offset and reference elevation shall be clearly indicated to the sides of the peg to the 

satisfaction of the Engineer. 

 

After cutting of benches and prior to commencement of earthworks or subgrade works, Contractor shall 

take cross-sections again and submit the copy of the same to Engineer for agreement.  These cross-sections 

shall then be used as basis of measurement for all subsequent layers, unless otherwise stated. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

SECTION 4- SITE CLEARANCE AND TOP SOIL STRIPPING 

 

401 SITE CLEARANCE 

 

Site Clearance shall be carried out as directed by the Engineer. 

 

402 REMOVAL OF TOPSOIL 

 

Topsoil shall include up to 200mm depth of any unsuitable material encountered and shall be removed only 

in areas instructed by the Supervisor. Topsoil shall be removed to a depth as directed by the Supervisor and 

evenly spread within the road reserve, or stockpiled for top soiling of side slopes as directed by, and to the 

satisfaction of the Supervisor. 

 

403 REMOVAL OF STRUCTURES, FENCES AND OBSTRUCTIONS 

 

When instructed by the Engineer, the Contractor shall demolish or remove any structure and payment for 

this shall be made on day works basis



 

 

          SECTION 6 - QUARRIES, BORROW PITS, STOCKPILES AND SPOIL AREAS 

 

601 GENERAL 

 

Notwithstanding any indications to the contrary in the Standard Specification the Engineer will not make 

available to the Contractor any land for quarries, borrow pits, stockpiles and spoil areas, except for those areas 

in road reserves specifically approved by him. 

 

The Contractor will be entirely responsible for locating suitable sources of materials complying with the Standard 

and Special Specifications, and for the procurement, wining, haulage to site of these materials and all costs 

involved therein. Similarly the Contractor will be responsible for the provision and costs involved in providing 

suitable areas for stockpiling materials and spoil dumps. Should there be suitable sites for spoil dumps or 

stockpiles within the road reserve forming the site of the works the Contractor may utilise these subject to the 

approval of the Engineer. 

 

No additional payment will be made to the Contractor to cover costs arising from the requirements for this 

Clause and the Contractor must include these costs in the rates inserted into the Bills of Quantities.
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SECTION 9 - PASSAGE OF TRAFFIC  

901 SCOPE OF THE SECTION 

The Contractor shall so arrange his work to ensure the safe passage of the Traffic at all times and if 

necessary construct and maintain an adequate diversion for traffic complete with all the necessary 

road traffic signs. 

 

The Contractor shall provide to the satisfaction of the Engineer adequate warning signs, temporary 

restriction signs, advance warning signs, barriers, temporary bumps and any other device and 

personnel equipped with two way radios to ensure the safe passage of traffic through the works. 

 

When carrying out the Works the Contractor shall have full regard for the safety of all road users. 

 

The Contractor shall also provide sign posts and maintain to the satisfaction of the Engineer all 

deviations necessary to complete the works. The Contractor should allow for the costs of complying 

with the requirements of this clause in his rates. 

 

The Contractor will be deemed to have inspected the site and satisfied himself as to the adequacy 

of his bid for these works and no additional payments will be made to the Contractor for any 

expenditure on traffic control or the provision of deviations. The Employer shall not be liable for 

inadequate prior investigations of this nature by the Contractor. 

 

 

904 CONSTRUCTION OF DEVIATIONS 

 

d) General 

 

The existing level of public traffic is light and the contractor is expected to generally pass the public 

traffic through the works along lengths of the project road. But in circumstances where this is not 

practically feasible, the contractor will bring this to the attention of the Engineer, and if directed by 

the Engineer, the contractor will construct and maintain deviations in accordance with Section 9 of 

the Standard Specifications. 

 

In addition to requirement of this clause, the maximum length of deviation road shall be restricted 

to 5kms at any given time unless otherwise instructed. The Contractor shall construct and complete 

deviations to the satisfaction of the Engineer before commencing any permanent work on the 

existing road. Also during these works the Contractor is supposed to provide a detour of adequate 

pipe culverts for pedestrian and traffic crossing where there is bridge works. 

 

Contractor will be allowed to open further 5 km of the deviation road only when 80% of the 

permanent work has been completed on the first one and he will not be allowed to open any 

further5 km section till he has completed first 10 km of the road and has it opened to traffic. The 

sequencing of deviation road has been shown on the drawing. 

 

Where the old road exists near the main road, Contractor shall use this road as deviation road. 

 

e) Geometry 

 

The carriageway width of the deviations shall not be less than 6m wide and suitable for 2-way 

lorry traffic unless otherwise specified. 

 

f) Construction 



 

 

 

Unless otherwise instructed gravel wearing course for the deviation shall be 150 mm compacted 

thicknesses complying with section 10 of the Standard Specification. The Contractor shall allow in his 

rate for removal of any unsuitable material before placing of gravel wearing course, as this will not 

be paid for separately. 

 

In addition to provision of this clause, Contractor is required to sprinkle water at least 4 times a day 

at the rate of1 to 1.4 litres/m
2
/day at regular interval to minimise the effects of dust. Latest sprinkling 

time shall be one hour before the sunset. 

 

906 PASSAGE OF TRAFFIC THROUGH THE WORKS 

 

The Contractor shall arrange for passage of traffic through the works during construction whenever 

it is not practicable to make deviations. The cost of doing so shall be deemed to have been included 

elsewhere in his rates and no separate payment shall be made for this. To this end, the Contractor 

shall be deemed to have inspected the site for himself and noted any locations where this may apply. 

 

Any damage caused by passing traffic through the works shall be made good at the Contractor's 

own cost. 

 

907 SIGNS, BARRIERS AND LIGHTS 

 

Contractor shall provide signs, barriers and lights as shown in the drawing in Book of Drawings at 

the locations where the traffic is being carried off the existing road to the deviation and back 

again to existing road. The Contractor 

shall provide ramps and carry out any other measures as instructed by the Engineer to safely carry 

traffic from the road to deviation. 

 

Contrary to what has been specified in this clause the road signs provided shall be fully reflectorized 

and in conformity with clause 9.1 of the "Manual for Traffic Signs in Kenya Part II". 

 

909 ASSISTANCE TO PUBLIC 

 

In addition to provision of clause 909, Contractor shall maintain close liaison with the relevant 

authorities to clear any broken down or accident vehicles from the deviations and the main road, in 

order to maintain smooth and safe flow of the traffic. 

 

912 MEASUREMENT AND PAYMENT 

 

(d) Passage of traffic through the works 

 

Payment shall be made on Lump Sum basis. 

 

(e) Construct Deviation 

 

(i) Road Deviation 

 

The Contractor shall be paid only 50% of the rate for this when he completes deviation road to the 

satisfaction of the Engineer. The balance shall be paid in equal monthly instalments over the contract 

period, as he satisfactorily maintains the deviation (as per clause 904 and 905 above) when it is in 

operation. 

 

(ii) Deviation using Pipe Culverts 

 

The Contractor shall be paid only 50% of the rate for this when he completes deviation to the 



76 

 

 

satisfaction of the Engineer. The balance shall be paid in equal monthly instalments over the contract 

period, as he satisfactorily maintains the deviation when it is in operation. The Contractor shall be 

paid full amount when the bridge under construction will be in use. 

(f) Assistance to Public 

 

The Contractor will be deemed to have included cost of this item in other items and no separate 

payment shall be made. 

 

 

 

SECTION 10 – MATERIAL REQUIREMENTS FOR GRAVEL WEARING COURSE 

 

In addition to the requirements of the Standard Specifications, the material for gravel wearing course 

shall be subject to prior approval of the Engineer and shall meet the following requirements. 

Grading 

Grading of compacted gravel layer shall be within the following grading envelope: - 

Sieve Size (mm) % By Weight Passing 

37.5 - 

28 100 

20 95-100 

14 80-100 

10 65-100 

5 45-85 

2 30-68 

1 25-56 

0.425 18-44 

0.0075 12-32 

Plasticity and bearing strength 

1. Plasticity Modulus 

Minimum 200, maximum 1200 

2. Plasticity Index 

Minimum 10, maximum 30 

3. Bearing strength 

CBR at 95% MDD (Modified AASHTO) and 4 days soak: minimum 20 

Measurement and payment  



 

 

Unit: m
3
 of gravel wearing course placed and compacted. 

The volume of gravel wearing course shall be calculated as the product of the sectional area of the 

compacted gravel wearing course multiplied by the length of road gravelled as instructed. 

 

The rate of gravel wearing course shall include  for the cost of acquisition and provision of land for 

borrow pits, excavation and winning of gravel material, haulage, spreading, watering and compaction 

(including  mixing and compaction with any existing or in-situ gravel material) as directed. 
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SECTION VII - DRAWINGS 

Note: CONSTRUCTION DRAWINGS TO BE PROVIDED DURING IMPLEMENTATION OF THE CONTRACT 

 



 

 

 

 

 

 

 

 

SUPPLEMENTARY INFORMATION 
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PART 3 – CONDITIONS OF CONTRACT AND CONTRACT FORMS
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Section VIII - General Conditions of Contract 1. GENERAL CONDITIONS 

1.1 General Provisions 

1.1.1 Definitions 

In the Conditions of Contract (“these Conditions”), which include Particular Conditions, Parts A and 

B, and these General Conditions, the following words and expressions shall have the meanings stated. 

Words indicating persons or parties include corporations and other legal entities, except where the 

context requires otherwise. 

1.1.2 The Contract 

“Bills of Quantities”, “Daywork Schedule” and “Schedule of Payment Currencies” mean the 

documents so named (if any) which are comprised in the Schedules. 

“Contract Agreement” means the contract agreement referred to in Sub-Clause 1.6 [Contract Agreement]. 

“Contract” means the Contract Agreement, the Letter of Acceptance, the Letter of Tender, these 

Conditions, the Specification, the Drawings, the Schedules, and the further documents (if any) which 

are listed in the Contract Agreement or in the Letter of Acceptance. 

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and 

modified drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract. 

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any legally 

constituted public authority. 

“Letter of Acceptance” means the letter of formal acceptance, signed by the contractor and the 

Procuring Entity, including any annexed memoranda comprising agreements between and signed by 

both Parties. 

“Letter of Tender” means the document entitled letter of tender or letter of tender, which was 

completed by the Contractor and includes the signed offer to the Procuring Entity for the Works. 

“SCC” means the Special Conditions of Contract completed by the Procuring Entity which modify the General 

Conditions of Contract. 

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted 

with the Letter of Tender, as included in the Contract. Such document may include the Bills of 

Quantities, data, lists, and schedules of rates and/or prices. 

“Specification” means the document entitled specification, as included in the Contract, and any 

additions and modifications to the specification in accordance with the Contract.Such document 

specifies the Works. 

“Tender” means the Letter of Tender and all other documents which the Contractor submitted with 

the Letter of Tender, as included in the Contract. 

1.1.3 Parties and Persons 

“Contractor's Personnel” means the Contractor's Representative and all personnel whom the 

Contractor utilizes on Site, who may include the staff, labor and other employees of the Contractor 

and of each Subcontractor; and any other personnel assisting the Contractor in the execution of the 

Works. 

“Contractor's Representative” means the person named by the Contract or in the Contractor 

appointed from time to time by the Contractor under Sub-Clause 4.3 [Contractor's Representative], 

who acts on behalf of the Contractor. 

“Contractor” means the person(s) named as contractor in the Letter of Tender accepted by the 

Procuring Entity and the legal successors in title to this person(s). 

“Engineer” means the person appointed by the Procuring Entity to act as the Engineer for the purposes 

of the Contract and named in the SCC, or other person appointed from time to time by the Procuring 

Entity and 
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notified to the Contractor under Sub-Clause 3.4 [Replacement of the Engineer]. 

“Party” means the Procuring Entity or the Contractor, as the context requires. 

“Procuring Entity” means the Entity named in the Special Conditions of Contract. 

“Procuring Entity's Personnel” means the Engineer, the assistants referred to in Sub-Clause 3.2 

[Delegation by the Engineer] and all other staff, labor and other employees of the Engineer and of 

the Procuring Entity; and any other personnel notified to the Contractor, by the Procuring Entity or 

the Engineer, as Procuring Entity's Personnel. 

“Procuring Entity” means the person named as Procuring Entity in the SCC and the legal successors in 

title to this person. 

“Subcontractor” means any person named in the Contract as a subcontractor, or any person 

appointed as a subcontractor, for a part of the Works; and the legal successors in title to each of these 

persons. 

1.1.4 Dates, Tests, Periods and Completion 

“Base Date” means a date 30 day prior to the submission of tenders. 

“Commencement Date” means the date notified under Sub-Clause 8.1 [Commencement of 

Works]. “Completion Certificate” means the certificate issued under Sub-Clause 11.9 

[Performance Certificate]. “Day” means a calendar day and “year” means 365 days. 

“Defects Notification Period” means the period for notifying defects in the Works or a Section (as the 

case may be) under Sub-Clause 11.1 [Completion of Outstanding Work and Remedying Defects], which 

extends over 365 days except if otherwise stated in the SCC (with any extension under Sub-Clause 

11.3 [Extension of Defects Notification Period]), calculated from the date on which the Works or 

Section is completed as certified under Sub-Clause 10.1[Taking Over of the Works and Sections]. 

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking Over]. 

“Tests after Completion” means the tests (if any) which are specified in the Contract and which are 

carried out in accordance with the Specification after the Works or a Section (as the case may be) are 

taken over by the Procuring Entity. 

“Tests on Completion” means the tests which are specified in the Contract or agreed by both Parties 

or instructed as a Variation, and which are carried out under Clause 9 [Tests on Completion] before 

the Works or a Section (as the case may be) are taken over by the Procuring Entity. 

“Time for Completion” means the time for completing the Works or a Section (as the case may be) 

under Sub- Clause 8.2 [Time for Completion], as stated in the SCC (with any extension under Sub-

Clause 8.4 [Extension of Time for Completion]), calculated from the Commencement Date. 

1.1.5 Money and Payments 

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the 

execution and completion of the Works and the remedying of any defects. 

“Contract Price” means the price defined in Sub-Clause 14.1 [The Contract Price] and includes 

adjustments in accordance with the Contract. 

“Cost” means all expenditure reasonably incurred (or to be incurred) by the Contractor, whether on 

or off the Site, including overhead and similar charges, but does not include profit. 

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of 

Final Payment Certificate]. 

“Final Statement” means the statement defined in Sub-Clause 14.11 [Application for Final Payment 
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Certificate]. 

“Foreign Currency” means acurrency in which part (orall) of the Contract Price is payable, but not 

the Local Currency. 

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and 

Payment], other than the Final Payment Certificate. 

“Local Currency” means the currency of the Country. 

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment]. 

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for 

the execution of any part of the Works or for the supply of Plant, Materials or services under Sub-

Clause 13.5 [Provisional Sums]. 

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains 

under Sub- Clause 14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 

[Payment of Retention Money]. 

“Statement” means a statement submitted by the Contractor as part of an application, under Clause 

14 [Contract Price and Payment], for a payment certificate. 

1.1.6 Works and Goods 

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for the 

execution and completion of the Works and the remedying of any defects. However, Contractor's 

Equipment excludes Temporary Works, Procuring Entity's Equipment (if any), Plant, Materials and 

any other things intended to form or forming part of the Permanent Works. 

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as 

appropriate. 

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the 

Permanent Works, including the supply-only materials (if any) to be supplied by the Contractor under 

the Contract. 

“Permanent Works” means the permanent works to be executed by the Contractor under the Contract. 

“Plant” means the apparatus, machinery and other equipment intended to form or forming part of 

the Permanent Works, including vehicles purchased for the Procuring Entity and relating to the 

construction or operation of the Works. 

“Section” means a part of the Works specified in the SCC as a Section (if any). 

“Temporary Works” means all temporary works of every kind (other than Contractor's Equipment) 

required on Site for the execution and completion of the Permanent Works and the remedying of 

any defects. 

“Works” mean the Permanent Works and the Temporary Works, or either of them as appropriate. 

1.1.7 Other Definitions 

“Contractor's Documents” means the calculations, computer programs and other software, drawings, 

manuals, models and other documents of a technical nature (if any) supplied by the Contractor under 

the Contract. 

“Country” means Kenya as the country in which the Site is located, where the Permanent Works are 

to be executed. 

“Force Majeure” is defined in Clause 19 [Force Majeure]. 

“Laws” means all national (or state) legislation, statutes, ordinances and other laws, and regulations 

and by- laws of any legally constituted public authority. 
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“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 20.4 

indicating its dissatisfaction and intention to commence arbitration. 

“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 [Performance 

Security]. 

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made available 

by the Procuring Entity for the use of the Contractor in the execution of the Works, as stated in the 

Specification; but does not include Plant which has not been taken over by the Procuring Entity. 

“Site” means the places where the Permanent Works are to be executed, including storage and 

working areas, and to which Plant and Materials are to be delivered, and any other places as may be 

specified in the Contract as forming part of the Site. 

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date. 

“Variation” means any change to the Works, which is instructed or approved as a variation under 

Clause 13 [Variations and Adjustments]. 

1.2 Interpretation 

In the Contract, except where the context requires otherwise: 

a) Words indicating one gender include all genders; 

b) words indicating the singular also include the plural and words indicating the plural also 

include the singular; 

c) provisions including the word “agree”, “agreed” or “agreement” require the agreement to be 

recorded in writing; 

d) “written” or “inwriting” means hand-written, type-written, printed or electronically made, 

and resulting in a permanent record; and 

e) the word “tender” is synonymous with “tender” and “tenderer” with “Tenderer” and the 

words “tender documents” with “ tendering documents.” 

1.3 Communications 

1.3.1 Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents, 

determinations, notices, requests and discharges, these communications shall be: 

a) In writing and delivered by hand (against receipt), sent by mail or courier, or transmitted using 

any of the agreed systems of electronic transmission as stated in the SCC; and 

b) delivered, sent or transmitted to the address for the recipient's communications as stated in the 

SCC. However: 

i) if the recipient gives notice of another address, communications shall thereafter be 

delivered accordingly; and 

ii) if the recipient has not stated otherwise when requesting an approval or consent, it may 

be sent to the address from which the request was issued. 

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably withheld or delayed. 

When a certificate is issued to a Party, the certifier shall send a copy to the other Party. When a notice 

is issued to a Party, by the other Party or the Engineer, a copy shall be sent to the Engineer or the 

other Party, as the case may be. 

1.4 Law and Language 

1.4.1 The Contract shall be governed by the laws of Kenya. 

1.4.2 The ruling language of the Contract shall be the English Language. 

1.5 Priority of Documents 

1.5.1 The documents forming the Contract are to be taken as mutually explanatory of one another. For 

the purposes of interpretation, the priority of the documents shall be in accordance with the 

following sequence: 

a) The Contract Agreement, 

b) theLetterofAcceptance, 
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c) the Particular Conditions–Part A, 

d) the Particular Conditions–Part B 

e) the General Conditions of Contract 

f) the Form of Tender, 

g) the Specifications and Bills of Quantities 

h) the Drawings, and 

i) the Schedules and any other documents forming part of the Contract. 

1.5.2 If an ambiguity or discrepancy is found in the documents, the Engineer shall issue any necessary 

clarification or instruction. 

1.6 Contract Agreement 

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the 

Letter of Acceptance, unless the Particular Conditions establish otherwise. The Contract Agreement 

shall bebasedupon the form annexed to the Particular Conditions. The costs of stamp duties and 

similar charges (if any) imposed by law in connection with entry into the Contract Agreement shallbe 

borne by the Procuring Entity. 

1.7 Assignment 

Neither Party shall assign the whole or any part of the Contract or any benefit or interest in or 

under the Contract. However, either Party: 

a) May assign the whole or any part with the prior agreement of the other Party, at the sole 

discretion of such other Party, and 

b) may, as security in favor of a Procuring Entity or financial institution, assign its right to any 

moneys due, or to become due, under the Contract. 

1.8 Care and Supply of Documents 

1.8.1 The Specification and Drawings shall be in the custody and care of the Procuring Entity. Unless 

otherwise stated in the Contract, two copies of the Contract and of each subsequent Drawing shall 

be supplied to the Contractor, who may make or request further copies at the cost of the Contractor. 

1.8.2 Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless and 

until taken over by the Procuring Entity. Unless otherwise stated in the Contract, the Contractor shall 

supply to the Engineer 

 

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the Specification, 

the Contractor's Documents (if any), the Drawings and Variations and other communications given 

under the Contract. The Procuring Entity's Personnel shall have the right of access to all these 

documents at all reasonable times. 

1.8.4 If a Party becomes aware of an error or defect in a document which was prepared for use in executing 

the Works, the Party shall promptly give notice to the other Party of such error or defect. 

1.9 Delayed Drawings or Instructions 

1.9.1 The Contractor shall give notice to the Engineer whenever the Works are likely to be delayed or 

disrupted if any necessary drawing or instruction is not issued to the Contractor within a particular 

time, which shall be reasonable. The notice shall include details of the necessary drawing or 

instruction, details of why and by when it should be issued, and the nature and amount of the delay 

or disruption likely to be suffered if it is late. 

If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Engineer to issue the 

notified drawing or instruction within a time which is reasonable and is specified in the notice with 

supporting details, the Contractor shall give a further notice to the Engineer and shall be entitled 

subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 

8.4 [Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 
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1.9.2 After receiving this further notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

1.9.3 However, if and to the extent that the Engineer's failure was caused by any error or delay by the 

Contractor, including an error in, or delay in the submission of, any of the Contractor's Documents, 

the Contractor shall not be entitled to such extension of time, Cost or profit. 

1.10 Procuring Entity's Use of Contractor's Documents 

1.10.1 As between the Parties, the Contractor shall retain the copyright and other intellectual property rights 

in the Contractor's Documents and other design documents made by (or on behalf of) the Contractor. 

The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a non-

terminable transferable non- exclusive royalty-free license tocopy, use and communicate the 

Contractor's Documents, including making and using modifications of them. This license shall: 

a) apply throughout the actual or intended working life (whichever is longer) of the relevant parts 

of the Works, 

b) entitle any person in proper possession of the relevant part of the Works to copy, use and 

communicate the Contractor's Documents for the purposes of completing, operating, 

maintaining, altering, adjusting, repairing and demolishing the Works, and 

c) in the case of Contractor's Documents which are in the form of computer programs and other 

software, permit their use on any computer on the Site and other places as envisaged by the 

Contract, including replacements of any computers supplied by the Contractor. 

1.10.2 The Contractor's Documents and other design documents made by (or on behalf of) the Contractor 

shall not, without the Contractor's consent, be used, copied or communicated to a third party by (or 

on behalf of) the Procuring Entity for purposes other than those permitted under this Sub-Clause. 

1.11 Contractor's Use of Procuring Entity's Documents 

As between the Parties, the Procuring Entity shall retain the copyright and other intellectual property 

rights in the Specification, the Drawings and other documents made by (or on behalf of) the Procuring 

Entity. The Contractor may, at his cost, copy, use, and obtain communication of these documents for 

the purposes of the Contract. They shall not, without the Procuring Entity's consent, be copied, used 

or communicated to a third party by the Contractor, except as necessary for the purposes of the 

Contract. 

1.12 Confidential Details 

The Contractor's and the Procuring Entity's Personnel shall disclose all such confidential and other 

information as may be reasonably required in order to verify compliance with the Contract and allow 

its proper implementation. 

1.13 Compliance with Laws 

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise 

stated in the Particular Conditions: 

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building permit 

or similar permission for the Permanent Works, and any other permissions described in the 

Specification as having been (or to be) obtained by the Procuring Entity; and the Procuring Entity 

shall indemnify and hold the Contractor harmless against and from the consequences of any 

failure to do so; and 

b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, licenses 

and approvals, as required by the Laws in relation to the execution and completion of the Works 

and the remedying of any defects; and the Contractor shall indemnify and hold the Procuring 

Entity harmless against and from the consequences of any failure to do so, unless the Contractor 

is impeded to accomplish these actions and shows evidence of its diligence. 
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1.14 Joint and Several Liability 

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other 

unincorporated grouping of two or more persons: 

a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity for the 

performance of the Contract; 

b) these persons shall notify the Procuring Entity of their leader who shall have authority to bind 

the Contractor and each of these persons; and 

c) the Contractor shall not alter its composition or legal status without the prior consent of the 

Procuring Entity. 

1.15 Inspections and Audit by the Procuring Entity 

Pursuant to paragraph 2.2 e. of Appendix B to the General Conditions, the Contractor shall permit 

and shall cause its subcontractors and sub-consultants to permit, the Procuring Entity and/or persons 

appointed by the Procuring Entity to inspect the Site and/or the accounts and records relating to the 

procurement process, selection and/or contract execution, and to have such accounts and records 

audited by auditors appointed by the Procuring Entity if requested by the Procuring Entity. The 

Contractor's and its Subcontractors' and sub- consultants' attention is drawn to Sub-Clause15.6 (Fraud 

and Corruption) which provides, interalia, that acts intended to materially impede the exercise of the 

Procuring Entity's inspection and audit rights constitute a prohibited practice subject to contract 

termination (as well as to a determination of ineligibility pursuant to the Procuring Entity's prevailing 

sanctions procedures). 

2. THE PROCURING ENTITY 

2.1 Right of Access to the Site 

2.1.1 The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of the 

Site within the time (or times) stated in the SCC. The right and possession may not be exclusive to 

the Contractor. If, under the Contract, the Procuring Entity is required to give (to the Contractor) 

possession of any foundation, structure, plant or means of access, the Procuring Entity shall do so in 

the time and manner stated in the Specification. However, the Procuring Entity may withhold any 

such right or possession until the Performance Security has been received. 

2.1.2 If no such time is stated in the SCC, the Procuring Entity shall give the Contractor right of access to, 

and possession of, the Site within such times as required to enable the Contractor to proceed without 

disruption in accordance with the programme submitted under Sub-Clause 8.3 [Programme]. 

2.1.3 If the Contractor suffers delay and/or incurs Cost as aresult of a failure by the Procuring Entity to give 

any such right or possession within such time, the Contractor shall give notice to the Engineer and 

shall been titled subject toSub-Clause20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 

8.4 [Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

2.1.4 After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause3.5 

[Determinations]to agree or determine these matters. 

2.1.5 However, if and to the extent that the Procuring Entity's failure was caused by any error or delay by 

the Contractor, including an error in, or delay in the submission of, any of the Contractor's 

Documents, the Contractor shall not be entitled to such extension of time, Cost or profit. 

2.2 Permits, Licenses or Approvals 

The Procuring Entity shall provide, at the request of the Contractor, such reasonable assistance as to 

allow the Contractor to obtain properly: 

a) Copies of the Laws of the Country which are relevant to the Contract but are not readily available, 

and 

b) Any permits, licenses or approvals required by the Laws of the Country: 
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i) Which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with Laws], 

ii) For the delivery of Goods, including clearance through customs, and 

iii) For the export of Contractor's Equipment when it is removed from the Site. 

2.3 Procuring Entity's Personnel 

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel and the 

Procuring Entity's other contractors on the Site: 

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and 

b) take actions similar to those which the Contractor is required to take under sub-paragraphs (a), 

(b) and (c) of Sub-Clause 4.8 [Safety Procedures] and under Sub-Clause 4.18 [Protection of the 

Environment]. 

 

2.4 Procuring Entity's Financial Arrangement 

2.4.1 The Procuring Entity shall submit, before the Commencement Date and there after within 30 days 

after receiving any request from the Contractor, reasonable evidence that financial arrangements have 

been made and are being maintained which will enable the Procuring Entity to pay the Contract Price 

punctually (as estimated at that time) in accordance with Clause 14 [Contract Price and Payment]. 

Before the Procuring Entity makes any material change to his financial arrangements, the Procuring 

Entity shall give notice to the Contractor with detailed particulars. 

2.4.2 In addition, if the Procuring Entity has notified to the Contractor that the Procuring Entity has 

suspended disbursements under its loan, which finances in whole or in part the execution of the 

Works, the Procuring Entity shall give notice of such suspension to the Contractor with detailed 

particulars, including the date of such notification, with a copy to the 2.4.3 Engineer, within 7 days 

of the Procuring Entity having received the suspension notification from the Procuring Entity. If 

alternative funds will be available in appropriate currencies to the Procuring Entity to continue making 

payments to the Contractor beyond a date 60 day after the date of Procuring Entity notification of 

the suspension, the Procuring Entity shall provide reasonable evidence in his notice of the extent to 

which such funds will be available. 

2.5 Procuring Entity's Claims 

2.5.1 If the Procuring Entity considers itself to be entitled to any payment under any Clause of these 

Conditions or otherwise in connection with the Contract, and/or to any extension of the Defects 

Notification Period, the Procuring Entity or the shall give notice and particulars to the Contractor. 

However, notice is not required for payments due under Sub-Clause 4.19 [Electricity, Water and Gas], 

under Sub-Clause 4.20 [Procuring Entity's Equipment and Free-Issue Materials], or for other services 

requested by the Contractor. 

2.5.2 The notice shall be given as soon as practicable and no longer than 30 days after the Procuring Entity 

became aware, or should have become aware, of the event or circumstances giving rise to the claim. 

A notice relating to any extension of the Defects Notification Period shall be given before the expiry 

of such period. 

2.5.3 The particulars shall specify the Clause or other basis of the claim and shall include substantiation of 

the amount and/or extension to which the Procuring Entity considers itself to be entitled in connection 

with the Contract. The Engineer shall then proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine (i) the amount (if any) which the Procuring Entity is entitled 

to be paid by the Contractor, and/or(ii) the extension (if any) of the Defects Notification Period in 

accordance with Sub-Clause 11.3 [Extension of Defects Notification Period]. 

 

3. THE ENGINEER 

3.1 Engineer's Duties and Authority 

3.1.1 The Procuring Entity shall appoint the Engineer who shall carry out the duties assigned to him in the 

Contract. The Engineer's staff shall include suitably qualified engineers and other professionals who 

are competent to carry out these duties. 

The Engineer shall have no authority to amend the Contract. 

The Engineer may exercise the authority attributable to the Engineer as specified in or necessarily to 
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be implied from the Contract. If the Engineer is required to obtain the approval of the Procuring 

Entity before exercising a specified authority, the requirements shall be as stated in the Particular 

Conditions. The Procuring Entity shall promptly inform the Contractor of any change to the 

authority attributed to the Engineer. 

3.1.2 However, whenever the Engineer exercises a specified authority for which the Procuring Entity's 

approval is required, then (for the purposes of the Contract) the Procuring Entity shall be deemed to 

have given approval. Except as otherwise stated in these Conditions: 

a) Whenever carrying out duties or exercising authority, specified in or implied by the Contract, the 

Engineer shall be deemed to act for the Procuring Entity; the Engineer has no authority to relieve 

either Party of any duties, obligations or 

b) any approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, 

request, test, or similar act by the Engineer (including absence of disapproval) shall not relieve 

the Contractor from any responsibility he has under the Contract, including responsibility for 

errors, omissions, discrepancies and non-compliances; and 

c) any act by the Engineer in response to a Contractor's request except as otherwise expressly 

specified shall be notified in writing to the Contractor within 14 days of receipt. 

3.1.2 The following provisions shall apply; The Engineer shall obtain the specific approval of the Procuring 

Entity before taking action under the-following Sub-Clauses of these Conditions: 

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost. 

b) Sub-Clause13.1: instructing a Variation, except; 

i) In an emergency situation as determined by the Engineer, or 

ii) If such a Variation would increase the Accepted Contract Amount by less than the 

percentage specified in the SCC. 

c) Sub-Clause13.3: Approving a proposal for Variation submitted by the Contractor in accordance 

with Sub Clause13.1or13.2. 

d) Sub-Clause13.4: Specifying the amount payable in each of the applicable currencies. 

3.1.3 Notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion of the 

Engineer, an emergency occurs affecting the safety of life or of the Works or of adjoining property, 

he may, without relieving the Contractor of any of his duties and responsibility under the Contract, 

instruct the Contract or to execute all such work or to do all such things as may, in the opinion of the 

Engineer, be necessary to abate or reduce the risk. The Contractor shall forthwith comply, despite the 

absence of approval of the Procuring Entity, with any such instruction of the Engineer. The Engineer 

shall determine an addition to the Contract Price, in respect of such instruction, in accordance with 

Clause 13 and shall notify the Contractor accordingly, with a copy to the Procuring Entity. 

 

3.2 Delegation by the Engineer 

3.2.1 The Engineer may from time to time assign duties and delegate authority to assistants, and may also 

revoke such assignment or delegation. These assistants may include a resident engineer, and/or 

independent inspectors appointed to inspect and/or test items of Plant and/or Materials. The 

assignment, delegation or revocation shall be in writing and shall not take effect until copies have 

been received by both Parties. However, unless otherwise agreed by both Parties, the Engineer shall 

not delegate the authority to determine any matter in accordance with Sub-Clause3.5 

[Determinations]. 

3.2.2 Each assistant, to whom duties have been assigned or authority has been delegated, shall only be 

authorized to issue instructions to the Contractor to the extent defined by the delegation. Any 

approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, request, 

test, or similar act by an assistant, in accordance with the delegation, shall have the same effect as 

though the act had been an act of the Engineer. However: 

a) Any failure to disapprove any work, Plant or Materials shall not constitute approval, and shall 

therefore not prejudice the right of the Engineer to reject the work, Plant or Materials; 

b) if the Contractor questions any determination or instruction of an assistant, the Contractor may 

refer the matter to the Engineer, who shall promptly confirm, reverse or vary the determination 

or instruction. 
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3.3 Instructions of the Engineer 

3.3.1 The Engineer may issue to the Contractor (at any time) instructions and additional or modified 

Drawings which may be necessary for the execution of the Works and the remedying of any defects, 

all in accordance with the Contract. The Contractor shall only take instructions from the Engineer, or 

from an assistant to whom the appropriate authority has been delegated under this Clause. If an 

instruction constitutes a Variation, Clause 13 [Variations and Adjustments] shall apply. 

3.3.2 The Contractor shall comply with the instructions given by the Engineer or delegated assistant, on 

anymatter related to the Contract. Whenever practicable, their instructions shall be given in writing. 

If the Engineer or a delegated assistant: 

a) Gives an oral instruction, 

b) receives a written confirmation of the instruction, from (or on behalf of) theContractor, within 

two working days after giving the instruction, and 

c) does not reply by issuing a written rejection and/or instruction within two working days after 

receiving the confirmation, then the confirmation shall constitute the written instruction of the 

Engineeror delegated assistant (as the case may be). 

 

3.4 Replacement of the Engineer 

3.4.1 If the Procuring Entity intends to replace the Engineer, the Procuring Entity shall, not less than 21 days 

before the intended date of replacement, give notice to the Contractor of the name, address and 

relevant experience of the intended replacement Engineer. If the Contractor considers the intended 

replacement Engineer to be unsuitable, he has the right to raise objection against him by notice to the 

Procuring Entity, with supporting particulars, and the Procuring Entity shall give full and fair 

consideration to this objection. 

 

3.5 Determinations 

3.5.1 Whenever these Conditions provide that the Engineer shall proceed in accordance with this Sub-

Clause 3.5 to agree or determine any matter, the Engineer shall consult with each Party in an endeavor 

to reach agreement. If agreement is not achieved, the Engineer shall make a fair determination in 

accordance with the Contract, taking due regard of all relevant circumstances. 

3.5.2 The Engineer shall give notice to both Parties of each agreement or determination, with supporting 

particulars, within 30 days from the receipt of the corresponding claim or request except when 

otherwise specified. Each Party shall give effect to each agreement or determination unless and until 

revised under Clause 20 [Claims, Disputes and Arbitration]. 

 

4. THE CONTRACTOR 

4.1 Contractor's General Obligations 

4.1.1 The Contractor shall design (to the extent specified in the Contract), execute and complete the Works 

in accordance with the Contract and with the Engineer's instructions, and shall remedy any defects in 

the Works. 

4.1.2 The Contractor shall provide the Plant and Contractor's Documents specified in the Contract, and all 

Contractor's Personnel, Goods, consumables and other things and services, whether of a temporary 

or permanent nature, required in and for this design, execution, completion and remedying of defects. 

4.1.3 All equipment, material, and services to be incorporated in or required for the Works shall have their 

origin in any eligible source country as defined by the Procuring Entity. 

4.1.4 The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and of 

all methods of construction. Except to the extent specified in the Contract, the Contractor (i) shall be 

responsible for all Contractor's Documents, Temporary Works, and such design of each item of Plant 

and Materials as is required for the item to be in accordance with the Contract, and (ii) shall not 

otherwise be responsible for the design or specification of the Permanent Works. 
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4.1.5 The Contractor shall, whenever required by the Engineer, submit details of the arrangements and 

methods which the Contractor proposes to adopt for the execution of the Works. No significant 

alteration to these arrangements and methods shall be made without this having previously been 

notified to the Engineer. 

4.1.6 The Contractor shall not commence any Works, including mobilization and/or pre-construction 

activities (e.g. limited clearance for haul roads, site accesses and work site establishment, geotechnical 

investigations or investigations to select ancillary features such as quarries and borrowpits), unless the 

Engineer is satisfied that appropriate measures are in place to address environmental, social, health 

and safety risks and impacts. 

4.1.7 If the Contract specifies that the Contract or shall design any part of the Permanent Works, then unless 

otherwise stated in the Particular Conditions: 

a) The Contractor shall submit to the Engineer the Contractor's Documents for this part in 

accordance with the procedures specified in the Contract; 

b) These Contractor's Documents shall be in accordance with the Specification and Drawings, shall 

be written in the language for communications defined in Sub-Clause 1.4 [Law and Language], 

and shall include additional information required by the Engineer to add to the Drawings for co-

ordination of each Party's designs; 

c) The Contractor shall be responsible for this part and it shall, when the Works are completed, be 

fit for such purposes for which the part is intended as are specified in the Contract; and 

d) Prior to the commencement of the Tests on Completion, the Contractor shall submit to the 

Engineer the “as- built” documents and, if applicable, operation and maintenance manuals in 

accordance with the Specification and insufficient detail for the Procuring Entity to operate, 

maintain, dismantle, reassemble, adjust and repair this part of the Works. Such part shall not be 

considered to be completed for thev purposes of taking-over under Sub-Clause 10.1 [Taking Over 

of the Works and Sections] until these documents and manuals have been submitted to the 

Engineer. 

 

4.2 Performance Security 

4.2.1 Performance security shall not be required for contracts estimated to cost less than Kenya shillings five 

million shillings. 

4.2.2 The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the 

amount stated in the SCC and denominated in the currency (ies) of the Contractor in a freely 

convertible currency acceptable to the Procuring Entity. If an amount is not stated in the SCC, this 

Sub-Clause shall not apply. 

4.2.3 The Contractor shall deliver the Performance Security to the Procuring Entity within 14 days after 

receiving the Letter of Acceptance and shall send a copy to the Engineer. The Performance Security 

shall be issued by a reputable Procuring Entity or financial institution selected by the Contract or and 

shall be in the form annexed to the Particular Conditions, as stipulated by the Procuring Entity in the 

SCC, or in another form approved by the Procuring Entity. 

4.2.4 The Contractor shall ensure that the Performance Security is valid and enforceable until the Contractor 

has executed and completed the Works and remedied any defects. If the terms of the Performance 

Security specify its expiry date, and the Contractor has not become entitled to receive the Performance 

Certificate by the date 30 days prior to the expiry date, the Contractor shall extend the validity of 

the Performance Security until the Works have been completed and any defects have been remedied. 

4.2.5 The Procuring Entity shall not make a claim under the Performance Security, except for amounts to 

which the Procuring Entity is entitled under the Contract. 

The Procuring Entity shall indemnify and hold the Contractor harmless against and from all damages, 

losses and expenses (including legal fees and expenses) resulting from a claim under the Performance 

Security to the extent to which the Procuring Entity was not entitled to make the claim. 

4.2.6 The Procuring Entity shall return the Performance Security to the Contractor within 21 days after 

receiving a copy of the Performance Certificate. 
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4.2.7 Without limitation to the provisions of the rest of this Sub-Clause, whenever the Engineer determines 

an addition or are duction to the Contract Price as a result of a change in cost and/or legislation, or 

as a result of a Variation, amounting to more than 25 percent of the portion of the Contract Price 

payable in a specific currency, the Contractor shall at the Engineer's request promptly increase, or may 

decrease, as the case may be, the value of the Performance Security in that currency by an equal 

percentage. 

4.3 Contractor's Representative 

4.3.1 The Contractor shall appoint the Contractor's Representative and shall give him all authority necessary 

to act on the Contractor's behalf under the Contract. 

Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior to the 

Commencement Date, submit to the Engineer for consent the name and particulars of the person the 

Contractor proposes to appoint as Contractor's Representative. If consent is withheld or subsequently 

revoked interms of Sub-Clause 6.9 [Contractor's Personnel], or if the appointed person fails to act as 

Contractor's Representative, the Contractor shall similarly submit the name and particulars of another 

suitable person for such appointment. 

The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of the 

Contractor's Representative or appoint a replacement. 

4.3.2 The whole time of the Contractor's Representative shall be given to directing the Contractor's 

performance of the Contract. If the Contractor's Representative is to be temporarily absent from the 

Site during the execution of the Works, a suitable replacement person shall be appointed, subject to 

the Engineer's prior consent, and the Engineer shall be notified accordingly. 

4.3.3 The Contractor's Representative shall, on behalf of the Contractor, receive instructions under Sub-

Clause 3.3 [Instructions of the Engineer]. 

The Contractor's Representative may delegate any powers, functions and authority to any competent 

person, and may at anytime revoke the delegation. Any delegation or revocation shall not take effect 

until the Engineer has received prior notice signed by the Contractor's Representative, naming the 

person and specifying the powers, functions and authority being delegated or revoked. 

4.3.4 The Contractor's Representative shall be fluent in the language for communications defined in Sub-

Clause1.4 [Law and Language]. If the Contractor's Representative's delegates are not fluent in the said 

language, the Contractor shall make competent interpreters available during all working hours in a 

number deemed sufficient by the Engineer. 

4.4 Subcontractors 

4.4.1 The Contractor shall not subcontract the whole of the Works. 

The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or 

employees, as if they were the acts or defaults of the Contractor. Unless otherwise stated in the 

Particular Conditions: 

a) The Contractor shall not be required to obtain consent to suppliers solely of Materials, or to a 

subcontract for which the Subcontractor is named in the Contract; 

b) The prior consent of the Engineer shall be obtained to other proposed Sub contractors; 

c) the Contractor shall give the Procuring entity not less than 14 days' notice of the intended date 

of the commencement of each Subcontractor's work, and of the commencement of such work on 

the Site; and 

d) each subcontract shall include provisions which would entitle the Procuring Entity to require the 

subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 [Assignment of Benefit of 

Subcontract] (if or when applicable) or in the event of termination under Sub-Clause15.2 

[Termination by Procuring Entity]. 

 

4.4.2 The Contractor shall ensure that the requirements imposed on the Contractorby Sub-Clause 1.12 

[Confidential Details] apply equally to each Subcontractor. 

4.4.3 Where practicable, the Contractor shall give fair and reasonable opportunity for contractors from 
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the Country to be appointed as Subcontractors. 

 

4.5 Assignment of Benefit of Subcontract 

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects Notification 

Period and the Engineer, prior to this date, instructs the Contractor to assign the benefit of such 

obligations to the Procuring Entity, then the Contractor shall do so. Unless otherwise stated in the 

assignment, the Contractor shall have no liability to the Procuring Entity for the work carried out by 

the Subcontractor after the assignment takes effect. 

4.6 Co-operation 

4.6.1 The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow appropriate 

opportunities for carrying out work to: 

a) The Procuring Entity's Personnel, 

b) Any other contractors employed by the Procuring Entity, and 

c) The personnel of any legally constituted public authorities, who may be employed in the 

execution on or near the Site of any work not included in the Contract. 

4.6.2 Any such instruction shall constitute a Variation if and to the extent that it causes the Contractor to 

suffer delays and/or to incur Unforeseeable Cost. Services for these personnel and other contractors 

may include the use of Contractor's Equipment, Temporary Works or access arrangements which are 

the responsibility of the Contractor. 

If, under the Contract, the Procuring Entity is required to give to the Contractor possession of any 

foundation, structure, plant or means of access in accordance with Contractor’s Documents, the 

Contractor shall submit such documents to the Engineer in the time and manner stated in the 

Specification. 

4.7 Setting Out 

4.7.1 The Contractor shall set out the Works in relation to original points, lines and levels of reference 

specified in the Contractor notified by the Engineer. The Contractor shall be responsible for the correct 

positioning of all parts of the Works, and shall rectify any error in the positions, levels, dimensions or 

alignment of the Works. 

The Procuring Entity shall be responsible for any errors in these specified or notified items of reference, 

but the Contractor shall use reasonable efforts to verify their accuracy before they are used. 

4.7.2 If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by an 

error in these items of reference, and an experienced contractor could not reasonably have discovered 

such error and avoided this delay and/or Cost, the Contractor shall give notice to the Engineer and 

shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 

8.4 [Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

4.7.3 After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine (i) whether and (if so) to what extent the error could not 

reasonably have been discovered, and (ii) the matters described in sub-paragraphs (a) and (b) above 

related to thise. 

4.8 Safety Procedures 

The Contractor shall: 

a) Comply with all applicable safety regulations, 

b) Take care for the safety of all persons entitled to be on the Site, 

c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstructions as to avoid 

danger to these persons, 

d) provide fencing, lighting, guarding and watching of the Works until completion and taking over 

under Clause10 [Procuring Entity's Taking Over], and 

e) provide any Temporary Works (including roadways, footways, guards and fences) which may be 

necessary, because of the execution of the Works, for the use and protection of the public and of 

owners and occupiers of adjacent land. 
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4.9 Quality Assurance 

The Contractor shall institute a quality assurance system to demonstrate compliance with the 

requirementsof the Contract. The system shall be in accordance with the details stated in the Contract. 

The Engineer shall be entitled to audit any aspect of the system. 

Details of all procedures and compliance documents shall be submitted to the Engineer for 

information before each design and execution stage is commenced. When any document of a 

technical nature is issued to the Engineer, evidence of the prior approval by the Contractor itself shall 

be apparent on the document itself. Compliance with the quality assurance system shall not relieve 

the Contractor of any of his duties, obligations or responsibilities under the Contract. 

4.10 Site Data 

The Procuring Entity shall have made available to the Contractor for his information, prior to the 

Base Date, all relevant data in the Procuring Entity's possession on sub-surface and hydrological 

conditions at the Site, including environmental aspects. The Procuring Entity shall similarly make 

available to the Contract or all such data which come into the Procuring Entity's possession after the 

Base Date. The Contractor shall be responsible for interpreting all such data. 

To the extent which was practicable (taking account of cost and time), the Contractor shall be deemed 

to have obtained all necessary information as to risks, contingencies and other circumstances which 

may influence or affect the Tender or Works. To the same extent, the Contractor shall be deemed to 

have inspected and examined the Site, its surroundings, the above data and other available 

information, and to have been satisfied before submitting the Tender as to all relevant matters, 

including (without limitation): 

a) The form and nature of the Site, including sub-surface conditions, 

b) The hydrological and climatic conditions, 

c) The extent and nature of the work and Goods necessary for the execution and

completion of the Works and the remedying of any defects, 

d) The Laws, procedures and labor practices of the Country, and 

e) The Contractor's requirements for access, accommodation, facilities, personnel, power, 

transport, water and other services. 

4.11 Sufficiency of the Accepted Contract Amount 

4.11.1 The Contractor shall be deemed to: 

a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract Amount, and 

b) Have based the Accepted Contract Amount on the data, interpretations, necessary information, 

inspections, examinations and satisfaction as to all relevant matters referred to in Sub-Clause 

4.10 [Site Data]. 

4.11.2 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the Contractor's 

obligations under the Contract (including those under Provisional Sums, if any) and all things 

necessary for the proper execution and completion of the Works and the remedying of any defects. 

4.12 Unforeseeable Physical Conditions 

4.12.1 In this Sub-Clause, “physical conditions” means natural physical conditions and man-made and other 

physical obstructions and pollutants, which the Contractor encounters at the Site when executing the 

Works, including sub-surface and hydrological conditions but excluding climatic conditions. 

4.12.2 If the Contractor encounters adverse physical conditions which he considers to have been 

Unforeseeable, the ContractorshallgivenoticetotheEngineerassoonaspracticable. 

This notice shall describe the physical conditions, so that they can be inspected by the Engineer, and 

shall set out the reasons why the Contractor considers them to be Unforeseeable. The Contractor 

shall continue executing the Works, using such proper and reasonable measures as are appropriate 

for the physical conditions, and shall comply with any instructions which the Engineer may give. If 

an instruction constitutes a Variation, Clause 13 [Variations and Adjustments] shall apply. 

4.12.3 If and to the extent that the Contractor encounters physical conditions which are Unforeseeable, gives 

such a notice, and suffers delay and/or incurs Cost due to these conditions, the Contractor shall be 

entitled subject to notice under Sub-Clause 20.1 [Contractor's Claims] to: 
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a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 

8.4 [Extension of Time for Completion], and 

b) Payment of any such Cost, which shall be included in the Contract Price. 

4.12.4 Upon receiving such notice and inspecting and/or investigating these physical conditions, the Engineer 

shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) whether 

and (if so) to what extent these physical conditions were Unforeseeable, and (ii) the matters described 

in sub-paragraphs (a) and (b) above related to this extent. 

4.12.5 However, before additional Cost is finally agreed or determined under sub-paragraph (ii), the 

Engineer may also review whether other physical conditions in similar parts of the Works (if any) 

were more favorable than could reasonably have been foreseen when the Contractor submitted the 

Tender. If and to the extent that thesemore favorable conditions were encountered, the Engineer may 

proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine the reductions in 

Cost which were due to these conditions, which may be included (as deductions) in the Contract 

Price and Payment Certificates. However, the net effect of all adjustments under sub-paragraph (b) 

and all these reductions, for all the physical conditions encountered in similar parts of the Works, shall 

not result in any reduction in the Contract Price. 

4.12.6 The Engineer shall take account of any evidence of the physical conditions foreseen by the Contractor 

when submitting the Tender, which shall be made available by the Contractor, but shall not be bound 

by the Contractor's interpretation of any such evidence. 

4.13 Rights of Way and Facilities 

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access to and 

possession of the Site including special and/or temporary rights-of-way which are necessary for the 

Works. The Contractor shall obtain, at his risk and cost, any additional rights of way or facilities 

outside the Site which he may require for the purposes of the Works. 

4.14 Avoidance of Interference 

The Contractor shall not interfere unnecessarily or improperly with: 

a) The convenience of the public, or 

b) The access to and use and occupation of all roads and footpaths, irrespective of whether they 

are public or in the possession of the Procuring Entity or of others. 

The Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, losses 

and expenses (including legal fees and expenses) resulting from any such unnecessary or improper 

interference. 

4.15 Access Route 

TheContractorshallbedeemedtohavebeensatisfiedastothesuitabilityandavailabilityofaccessroutestothe 

SiteatBaseDate.TheContractorshallusereasonableeffortstopreventanyroadorbridgefrombeingdamage

d by the Contractor's traffic or by the Contractor's Personnel. These efforts shall include the proper 

use of appropriatevehiclesandroutes. 

Except as otherwise stated in these Conditions: 

a) The Contractor shall (as between the Parties) be responsible for any maintenance which may be 

required for his use of access routes; 

b) the Contractor shall provide all necessary signs or directions along access routes, and shall 

obtain any permission which may be required from the relevant authorities for his use of routes, 

signs and directions; 

c) the Procuring Entity shall not be responsible for any claims which may arise from the use or 

otherwise of any access route; 

d) the Procuring Entity does not guarantee the suitability or availability of particular access routes; and 

e) Costs due to non-suitability or non-availability, for the use required by the Contractor, of access 

routes shall be borne by the Contractor. 

4.16 Transport of Goods 

Unless otherwise stated in the Particular Conditions: 

a) The Contractor shall give the Engineer not less than 21 days' notice of the date on which any 
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Plant or a major item of other Goods will be delivered to the Site; 

b) the Contractor shall be responsible for packing, loading, transporting, receiving, unloading, 

storing and protecting all Goods and other things required for the Works; and 

c) the Contractor shall indemnify and hold the Procuring Entity harmless against and from all 

damages, losses and expenses (including legal fees and expenses) resulting from the transport of 

Goods, and shall negotiate and pay all claims arising from their transport. 

4.17 Contractor's Equipment 

The Contractor shall be responsible for all Contractor's Equipment. When brought onto the Site, 

Contractor's Equipment shall be deemed to be exclusively intended for the execution of the Works. 

The Contractor shall not remove from the Site any major items of Contractor's Equipment without 

the consent of the Engineer. However, consent shall not be required for vehicles transporting Goods 

or Contractor's Personnel off Site. 

4.18 Protection of the Environment 

The Contractor shall take all reasonable steps to protect the environment (both on and off the Site) 

and to limit damage and nuisance to people and property resulting from pollution, noise and other 

results of his operations. 

The Contractor shall ensure that emissions, surfaced is charges and effluent from the Contractor's 

activities shall not exceed the values stated in the Specification or prescribed by applicable Laws. 

4.19 Electricity, Water and Gas 

4.19.1 The Contractor shall, except as stated below, be responsible for the provision of all power, water and 

other services he may require for his construction activities and to the extent defined in the 

Specifications, for the tests. 

The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity, 

water, gas and other services as may be available on the Site and of which details and prices are given 

in the Specification. The Contractor shall, at his risk and cost, provide any apparatus necessary for his 

use of these services and for measuring the quantities consumed. 

4.19.2 The quantities consumed and the amounts due (at these prices) for such services shall be agreed or 

determined by the Engineer in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-

Clause 3.5 [Determinations]. The Contractor shall pay these amounts to the Procuring Entity. 

4.20 Procuring Entity's Equipment and Free-Issue Materials 

4.20.1 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the use of the 

Contractor in the execution of the Works in accordance with the details, arrangements and prices 

stated in the Specification. Unless otherwise stated in the Specification: 

a) The Procuring Entity shall be responsible for the Procuring Entity's Equipment, except that 

b) the Contractor shall be responsible for each item of Procuring Entity's Equipment whilst any of 

the Contractor's Personnel is operating it, driving it, directing it or in possession or control of it. 

4.20.2 The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring Entity's 

Equipment shall be agreed or determined by the Engineer in accordance with Sub-Clause 2.5 

[Procuring Entity's Claims] and Sub-Clause 3.5 [Determinations]. The Contractor shall pay these 

amounts to the Procuring Entity. 

The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance with 

the details stated in the Specification. The Procuring Entity shall, at his risk and cost, provide these 

materialsc at the time and place specified in the Contract. The Contractor shall then visually inspect 

them and shall promptly give notice to the Engineer of any shortage, defect or default in these 

materials. Unless otherwise agreed by both Parties, the Procuring Entity shall immediately rectify the 

notified shortage, defect or default. 

4.20.3 After this visual inspection, the free-issue materials shall come under the care, custody and control of 

the Contractor.The Contractor's obligations of inspection, care, custody and control shall not relieve 

the Procuring Entity of liability for any shortage, defect or default not apparent froma visual 

inspection. 

4.21 Progress Reports 
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4.21.1 Unless otherwise stated in the Particular Conditions, monthly progress reports shall be prepared by 

the Contractor and submitted to the Engineer in six copies. The first report shall cover the period 

upto the end of the first calendar month following the Commencement Date. Reports shall be 

submitted monthly thereafter, each within 7 days after the last day of the period to which it relates. 

4.21.2 Reporting shall continue until the Contractor has completed all work which is known to be 

outstanding at the completion date stated in the Taking-Over Certificate for the Works. 

Each report shall include: 

a) charts and detailed descriptions of progress, including each stage of design (if any), Contractor’s 

Documents, procurement, manufacture, delivery to Site, construction, erection and testing; 

andincluding these stages for work by each nominated Subcontractor (as defined in Clause 5 

[Nominated Subcontractors]), 

b) photographs showing the status of manufacture and of progress on the Site; 

c) for the manufacture of each main item of Plant and Materials, the name of the manufacturer, 

manufacture location, percentage progress, and the actual or expected dates of: 

i) commencement of manufacture, 

ii) Contractor's inspections, 

iii) tests, and 

iv) shipment and arrival at the Site; 

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]; 

e) copies of quality assurance documents, test results and certificates of Materials; 

f) list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given under Sub-

Clause 

20.1 [Contractor's Claims]; 

g) safety statistics, including details of any hazardous incidents and activities relating to 

environmental aspects and public relations; and 

h) comparisons of actual and planned progress, with details of any events or circumstances which 

may jeopardize the completion in accordance with the Contract, and the measures being (or to 

be) adopted to overcome delays. 

4.21.3 The Contractor shall provide immediate notification to the Engineer of incidents in the following 

categories. Full details of such incidents shall be provided to the Engineer within the time frame 

agreed with the Engineer. 

a) confirmed or likely violation of any law or international agreement; 

b) any fatality or serious injury; 

c) significant adverse effects or damage to private property (e.g. vehicle accident, damage from fly 

rock, working beyond the boundary); 

d) major pollution of drinking water aquifer or damage or destruction of rare or endangered 

habitat (including protected areas) or species; or 

e) any allegation of sexual harassment or sexual misbehavior, child abuse, defilement, or other 

violations involving children. 

4.22 Security of the Site 

Unless otherwise stated in the Particular Conditions: 

a) The Contractor shall be responsible for keeping unauthorized persons off the Site, and 

b) Authorized persons shall be limited to the Contractor's Personnel and the Procuring Entity's 

Personnel; and to any other personnel notified to the Contractor, by the Procuring Entity or the 

Engineer, as authorized personnel of the Procuring Entity's other contractors on the Site. 

 

4.23 Contractor's Operations on Site 

4.23.1 The Contractor shall confine his operations to the Site, and to any additional areas which may be 

obtained by the Contractor and agreed by the Engineer as additional working areas. The Contractor 

shall take all necessary precautions to keep Contractor's Equipment and Contractor's Personnel within 

the Site and these additional areas, and to keep them off adjacent land. 

During the execution of the Works, the Contractor shall keep the Site free from all unnecessary 
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obstruction and shall store or dispose of any Contractor's Equipment or surplus materials. The 

Contractor shall clear away and remove from the Site any wreckage, rubbish and Temporary Works 

which are no longer required. 

4.23.2 Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove, from that 

part of the Site and Works to which the Taking-Over Certificate refers, all Contractor's Equipment, 

surplus material, wreckage, rubbish and Temporary Works. The Contractor shall leave that part of 

the Site and the Works in a clean and safe condition. However, the Contractor may retain on Site, 

during the Defects Notification Period, such Goods as are required for the Contractor to fulfil 

obligations under the Contract. 

4.24 Fossils 

All fossils, coins, articles of value or antiquity, and structures and other remains or items of geological 

or archaeological interest found on the Site shall be placed under the care and authority of the 

Procuring Entity. The Contractor shall take reasonable precautions to prevent Contractor's Personnel 

or other persons from removing or damaging any of these findings. 

The Contractor shall, upon discovery of any such finding, promptly give notice to the Engineer, who 

shall issue instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost from 

complying with the instructions, the Contractor shall give a further notice to the Engineer and shall 

be entitled subject to Sub-Clause 

20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 

8.4 [Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 

After receiving this further notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

5. NOMINATED SUB CONTRACTORS 

5.1 Definition of “nominated Subcontractor 

In the Contract, “nominated Subcontractor” means a Subcontractor: 

a) Who is stated in the Contract as being a nominated Subcontractor, or 

b) whom the Engineer, under Clause 13 [Variations and Adjustments], instructs the Contractor to 

employ as a Subcontractor subject to Sub-Clause 5.2 [Objection to Notification]. 

5.2 Objection to Nomination 

The Contractor shall not be under any obligation to employ a nominated Subcontractor against 

whom the Contractor raises reasonable objection by notice to the Engineer as soon as practicable, 

with supporting particulars. An objection shall be deemed reasonable if it arises from (among other 

things) any of the following matters, unless the Procuring Entity agrees in writing to indemnify the 

Contractor against and from the consequences of the matter: 

a) there are reasons to believe that the Subcontractor does not have sufficient competence, 

resources or financial strength; 

b) the nominated Subcontract or does not accept to indemnify the Contractor against and from 

any negligence or misuse of Goods by the nominated Subcontractor, his agents and employees; 

or 

c) the nominated Subcontractor does not accept to enter into a subcontract which specifies that, 

for the subcontracted work (including design, if any), the nominated Subcontract or shall: 

i) undertake to the Contractor such obligations and liabilities as will enable the Contractor to 

discharge his obligations and liabilities under the Contract; 

ii) indemnify the Contractor against and from all obligations and liabilities arising under or in 

connection with the Contract and from the consequences of any failure by the Subcontractor 

to perform these obligations or to fulfil these liabilities, and 

iii) be paid only if and when the Contractor has received from the Procuring Entity payments 

for sums due under the Subcontract referred to under Sub-Clause 5.3 [Payment to nominated 

Subcontractors] 

. 

5.3 Payments to nominated Subcontractors 
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The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated 

Subcontractor's invoices approved by the Contractor which the Engineer certifies to be due in 

accordance with the subcontract. These amounts plus other charges shall be included in the Contract 

Price in accordance with sub-paragraph (b) of Sub-Clause 13.5 [Provisional Sums], except as stated in 

Sub-Clause 5.4 [Evidence of Payments]. 

 

5.4 Evidence of Payments 

Before issuing a Payment Certificate which includes an amount payable to a nominated 

Subcontractor, the Engineer may request the Contractor to supply reasonable evidence that the 

nominated Subcontractor hasreceived all amounts due in accordance with previous Payment 

Certificates, less applicable deductions for retention or otherwise. Unless the Contractor: 

a) Submits this reasonable evidence to the Engineer, or 

b) i) satisfies the Engineer in writing that the Contractor is reasonably entitled to withhold or 

refuse to pay these amounts, and 

ii) submits to the Engineer reasonable evidence that the nominated Subcontractor has been 

notified of the Contractor's entitlement, then the Procuring Entity may (at his sole discretion) 

pay, direct to the nominated Subcontractor, partor all of such amounts previously certified 

(less applicable deductions) as are due to the nominated Subcontractor and for which the 

Contractor has failed to submit the evidence described in sub-paragraphs (a) or (b) above. 

The Contractor shall then repay, to the Procuring Entity, the amount which the nominated 

Subcontractor was directly paid by the Procuring Entity. 

6. STAFF AND LABOR 

6.1 Engagement of Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the 

engagement of all staff and labor, local or otherwise, and for their payment, feeding, transport, and, 

when appropriate, housing. The Contractor is encouraged, to the extent practicable and reasonable, 

to employ staff and labor with appropriate qualifications and experience from sources within the 

Country. 

6.2 Rates of Wages and Conditions of Labor 

6.2.1 The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than 

those established for the trade or industry where the work is carried out. If no established rates or 

conditions are applicable, the Contractor shall pay rates of wages and observe conditions which are 

not lower than the general level of wages and conditions observed locally by Procuring Entity's whose 

trade or industry is similar to that of the Contractor. 

6.2.2 The Contractor shall inform the Contractor's Personnel about their liability to pay personal income 

taxes in Kenya in respect of such of their salaries, wages, allowances and any benefits as are subject 

to tax under the Laws of Kenya for the time being in force, and the Contractor shall perform such 

duties in regard to such deductions there of as may be imposed on him by such Laws. 

6.3 Persons in the Service of Procuring Entity 

The Contractor shall not recruit, or attempt to recruit, staff and labor from amongst the Procuring 

Entity's Personnel. 

6.4 Labor Laws 

The Contractor shall comply with all the relevant labor Laws applicable to the Contractor's Personnel, 

including Laws relating to their employment, health, safety, welfare, immigration and emigration, 

and shall allow them all their legal rights. 

The Contractor shall require his employees to obey all applicable Laws, including those concerning 

safety at work. 

6.5 Working Hours 

No work shall be carried out on the Site on locally recognized days of rest, or outside the normal 

working hours stated in the SCC, unless: 

a) Otherwise stated in the Contract, 
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b) The Engineer gives consent, or 

c) The work is unavoidable, or necessary for the protection of life or property or for the safety of 

the Works, in which case the Contractor shall immediately advise the Engineer. 

6.6 Facilities for Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all necessary 

accommodation and welfare facilities for the Contractor's Personnel. The Contractor shall also 

provide facilities for the Procuring Entity's Personnel as stated in the Specification. 

The Contractor shall not permit any of the Contractor's Personnel to maintain any temporary or 

permanent living quarters within the structures forming part of the Permanent Works. 

6.7 Health and Safety 

6.7.1 The Contractor shall at all times take all reasonable precautions to maintain the health and safety of 

the Contractor's Personnel. In collaboration with local health authorities, the Contractor shall ensure 

thatmedical staff, first aid facilities, sick bay and ambulance service are available at all times at the Site 

and at any accommodation for Contractor's and Procuring Entity's Personnel, and that suitable 

arrangements are made for all necessary welfare and hygiene requirements and for the prevention of 

epidemics. 

6.7.2 The Contractor shall appoint an accident prevention officer at the Site, responsible for maintaining 

safety and protection against accidents. This person shall be qualified for this responsibility and shall 

have the authority to issue instructions and take protective measures to prevent accidents. 

Throughout the execution of the Works, the Contractor shall provide whatever is required by this 

person to exercise this responsibility and authority. 

6.7.3 The Contractor shall send, to the Engineer, details of any accident as soon as practicable after its 

occurrence. The Contractor shall maintain records and make reports concerning health, safety and 

welfare of persons, and damage to property, as the Engineer may reasonably require. 

6.7.3 HIV-AIDS Prevention. The Contractor shall conduct an HIV-AIDS awareness programme via an 

approved service provider and shall undertake such other measures as are specified in this Contract 

to reduce the risk of the transfer of the HIV virus between and among the Contractor's Personnel and 

the local community, to promote early diagnosis and to assist affected individuals. 

 

6.8 Contractor's Superintendence 

6.8.1 Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the Contractor's 

obligations, the Contractor shall provide all necessary superintendence to plan, arrange, direct, 

manage, inspect and test the work. 

6.8.2 Superintendence shall be given by a sufficient number of persons having adequate knowledge of the 

language for communications (defined in Sub-Clause 1.4 [Law and Language]) and of the operations 

to be carried out (including the methods and techniques required, the hazards likely to be 

encountered and methods of preventing accidents), for the satisfactory and safe execution of the 

Works. 

6.9 Contractor's Personnel 

6.9.1 The Contractor's Personnel specified in the SCC shall be appropriately qualified, skilled and 

experienced in their respective trades or occupations. The Engineer may require the Contractor to 

remove (or cause to be removed) any person employed on the Site or Works, including the 

Contractor's Representative if applicable, who: 

a) Persists in any misconduct or lack of care, 

b) Carries out duties incompetently or negligently, 

c) Fails to conform with any provisions of the Contract, 

d) Persists in any conduct which is prejudicial to safety, health, or the protection of the environment, 

or 

e) Based on reasonable evidence, is determined to have engaged in Fraud and Corruption during 

the execution of the Works. 
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6.9.2 If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable replacement 

person. 

6.10 Records of Contractor's Personnel and Equipment 

The Contractor shall submit, to the Engineer, details showing the number of each class of Contractor's 

Personnel and of each type of Contractor's Equipment on the Site. Details shall be submitted each 

calendar month, in a form approved by the Engineer, until the Contractor has completed all work 

which is known to be outstanding at the completion date stated in the Taking-Over Certificate for 

the Works. 

6.11 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or 

disorderly conduct by or amongst the Contractor's Personnel, and to preserve peace and protection 

of persons and property on and near the Site. 

6.12 Foreign Personnel 

6.12.1 The Contractor may bring in to the Country any foreign personnel who are necessary for the 

execution of the Works to the extent allowed by the applicable Laws. The Contractor shall ensure 

that these personnel are provided with the required residence visas and work permits. The Procuring 

Entity will, if requested by the Contractor, use his Lowest endeavors in a timely and expeditious 

manner to assist the Contract or in obtaining any local, state, national or government permission 

required for bringing in the Contractor's personnel. 

6.12.2 The Contractor shall be responsible for the return of these personnel to the place where they were 

recruited or to their domicile. In the event of the death in the Country of any of these personnel or 

members of their families, the Contractor shall similarly be responsible for making the appropriate 

arrangements for their return or burial. 

6.13 Supply of Foodstuffs 

The Contractor shall arrange for the provision of a sufficient supply of suitable food as may be stated 

in the Specification at reasonable prices for the Contractor's Personnel for the purposes of or in 

connection with the Contract. 

6.14 Supply of Water 

The Contractor shall, having regard to local conditions, provide on the Site an adequate supply of 

drinking and other water for the use of the Contractor's Personnel. 

6.15 Measures against Insect and Pest Nuisance 

The Contractor shall at all times take the necessary precautions to protect the Contractor's Personnel 

employed on the Site from insect and pest nuisance, and to reduce the danger to their health. The 

Contractor shall comply with all the regulations of the local health authorities, including use of 

appropriate insecticide. 

6.16 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Laws of the Country, import, sell, 

give, barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, 

sale, gift, barter or disposal thereof by Contractor's Personnel. 

6.17 Arms and Ammunition 

The Contractor shall not give, barter, or otherwise dispose of, to any person, any arms or ammunition 

of any kind, or allow Contractor's Personnel to do so. 

6.18 Festivals and Religious Customs 

The Contractor shall respect the Country's recognized festivals, days of rest and religious or other 

customs. 

6.19 Funeral Arrangements 

The Contractor shall be responsible, to the extent required by local regulations, for making any funeral 

arrangements for any of his local employees who may die while engaged upon the Works. 
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6.20 Prohibition of Forced or Compulsory Labor 

The Contractor shall not employ forced labor, which consists of any work or service, not voluntarily 

performed, that is exacted from an individual under threat of force or penalty, and includes any kind 

of involuntary or compulsory labor, such as indentured labor, bonded labor or similar labor-

contracting arrangements. 

6.21 Prohibition of Harmful Child Labor 

The Contractor shall not employ children in a manner that is economically exploitative, or is likely 

to be hazardous, or to interfere with, the child's education, or to be harmful to the child's health or 

physical, mental, spiritual, moral, or social development. Where the relevant labor laws of the 

Country have provisions for employment of minors, the Contract or shall follow those laws 

applicable to the Contractor. Children below the age of 18 years shall not be employed in dangerous 

work. 

6.22 Employment Records of Workers 

The Contractor shall keep complete and accurate records of the employment of labor at the Site. The 

records shall include the names, ages, genders, hours worked and wages paid to all workers. These 

records shall be summarized on a monthly basis and submitted to the Engineer. These records shall 

be included in the details to be submitted by the Contractor under Sub-Clause 6.10 [Records of 

Contractor's Personnel and Equipment]. 

6.23 Workers' Organizations 

The Contractor shall comply with laws on workers' rights to form and to join workers' organizations 

without interference and to bargain collectively. 

6.24 Non-Discrimination and Equal Opportunity 

The Contractor shall not make employment decisions on the basis of personal characteristics unrelated 

to inherent job requirements. The Contractor shall base the employment relationship on the principle 

of equal opportunity and fair treatment and shall not discriminate with respect to aspects of the 

employment relationship, including recruitment and hiring, compensation (including wages and 

benefits), working conditions and terms of employment, access to training, promotion, termination 

of employment or retirement, and discipline. 

7. Plant, Materials and Workmanship 

7.1 Manner of Execution 

The Contractor shall carry out the manufacture of Plant, the production and manufacture of 

Materials, and all other execution of the Works: 

a) In the manner (if any) specified in the Contract, 

b) In a proper workman like and careful manner, in accordance with recognized good practice, and 

c) with properly equipped facilities and non-hazardous Materials, except as otherwise specified in 

the Contract. 

7.2 Samples 

The Contractor shall submit the following samples of Materials, and relevant information, to the 

Engineer for consent prior to using the Materials in or for the Works: 

a) manufacturer's standard samples of Materials and samples specified in the Contract, all at the 

Contractor's cost, and 

b) additional samples instructed by the Engineer as a Variation. 

Each sample shall be labeled as to origin and intended use in the Works. 

7.3 Inspection 

7.3.1 The Procuring Entity's Personnel shall at all reasonable times: 

a) Have full access to all parts of the Site and to all places from which natural Materials are being 

obtained, and 

b) during production, manufacture and construction (at the Site and elsewhere), be entitled to 

examine, inspect, measure and test the materials and workmanship, and to check the progress of 

manufacture of Plant and production and manufacture of Materials. 
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7.3.2 The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these activities, 

including providing access, facilities, permissions and safety equipment. No such activity shall relieve 

the Contractor from any obligation or responsibility. 

The Contractor shall give notice to the Engineer whenever any work is ready and before it is covered 

up, put out of sight, or packaged for storage or transport. The Engineer shall then either carry out the 

examination, inspection, measurement or testing without unreasonable delay, or promptly give notice 

to the Contractor that the Engineer does not require to do so. If the Contractor fails to give the notice, 

he shall, if and when required by the Engineer, uncover the work and thereafter reinstate and make 

good, all at the Contractor's cost. 

7.4 Testing 

7.4.1 This Sub-Clause shall apply to all tests specified in the Contract, other than the Tests after Completion 

(if any). 

7.4.2 Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, assistance, 

documents and other information, electricity, equipment, fuel, consumables, instruments, labor, 

materials, and suitably qualified and experienced staff, as are necessary to carry out the specified tests 

efficiently. The Contractor shall agree, with the Engineer, the time and place for the specified testing 

of any Plant, Materials and other parts of the Works. 

The Engineer may, under Clause 13 [Variations and Adjustments], vary the location or details of 

specified tests, or instruct the Contractor to carry out additional tests. If these varied or additional 

tests show that the tested Plant, Materials or workmanship is not in accordance with the Contract, 

the cost of carrying out this Variation shall be borne by the Contractor, notwithstanding other 

provisions of the Contract. 

7.4.3 The Engineer shall give the Contractor not less than 24 hours' notice of the Engineer's intention to 

attend the tests. If the Engineer does not attend at the time and place agreed, the Contractor may 

proceed with the tests, unless otherwise instructed by the Engineer, and the tests shall then be deemed 

to have been made in the Engineer'spresence. 

If the Contractor suffers delay and/or incurs Cost from complying with these instructions or as a result 

of a delay for which the Procuring Entity is responsible, the Contractor shall give notice to the Engineer 

and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 

8.4 [Extension ofTime for Completion], and 

b) Payment of any such Cost-plus profit, which shall be included in the Contract Price. 

7.4.4 After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

The Contractor shall promptly forward to the Engineer duly certified reports of the tests. When the 

specified tests have been passed, the Engineer shall endorse the Contractor's test certificate, or issue a 

certificate to him, to that effect. If the Engineer has not attended the tests, he shall be deemed to have 

accepted the readings as accurate. 

7.5 Rejection 

7.5.1 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or 

workmanship is found to be defective or otherwise not in accordance with the Contract, the Engineer 

may reject the Plant, Materials or workmanship by giving notice to the Contractor, with reasons. The 

Contractor shall then promptly make good the defect and ensure that the rejected item complies with 

the Contract. 

7.5.2 If the Engineer requires this Plant, Materials or workmanship to be retested, the tests shall be repeated 

unde rthe same terms and conditions. If the rejection and retesting cause the Procuring Entity to incur 

additional costs, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay these 

costs to the Procuring Entity. 

7.6 Remedial Work 

7.6.1 Notwithstanding any previous test or certification, the Engineer may instruct the Contractor to: 

a) remove from the Site and replace any Plant or Materials which is not in accordance with the 

Contract, 
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b) remove and re-execute any other work which is not in accordance with the Contract, and 

c) execute any work which is urgently required for the safety of the Works, whether because of an 

accident, unforeseeable event or otherwise. 

7.6.2 The Contractor shall comply with the instruction within a reasonable time, which shall be the time 

(if any) specified in the instruction, or immediately if urgency is specified under sub-paragraph (c). 

7.6.3 If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to employ 

and pay other persons to carry out the work. Except to the extent that the Contractor would have 

been entitled to payment for the work, the Contractor shall subject to Sub-Clause 2.5 [Procuring 

Entity's Claims] pay to the Procuring Entity all costs arising from this failure. 

7.7 Ownership of Plant and Materials 

Except as otherwise provided in the Contract, each item of Plant and Materials shall, to the extent 

consistent with the Laws of the Country, become the property of the Procuring Entity at whichever 

is the earlier of the following times, free from liens and other encumbrances: 

a) When it is incorporated in the Works; 

b) when the Contractor is paid the corresponding value of the Plant and Materials under Sub-

Clause 8.10 [Payment for Plant and Materials in Event of Suspension]. 

 

7.8 Royalties 

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other 

payments for: 

a) Natural Materials obtained from outside the Site, and 

b) The disposal of material from demolitions and excavations and of other surplus material 

(whether natural or man-made), except to the extent that disposal areas within the Site are 

specified in the Contract. 

8. COMMENCEMENT, DELAYS AND SUSPENSION 

8.1 Commencement of Works 

8.1.1 Except as otherwise specified in the Special Conditions of Contract, the Commencement Date shall be 

the date at which the following precedent conditions have all been fulfilled and the Engineer's 

notification recording the agreement of both Parties on such fulfilment and instructing to commence 

the Work is received by the Contractor: 

a) Contract by relevant authorities of the Country; 

b) delivery to the Contractor of reasonable evidence of the Procuring Entity's financial 

arrangements (under Sub-Clause 2.4 [Procuring Entity's Financial Arrangements]); 

c) signature of the Contract Agreement by both Parties, and if required, approval of the except if 

otherwise specified in the SCC, effective access to and possession of the Site given to the 

Contractor together with such permission(s) under (a) of Sub-Clause 1.13 [Compliance with Laws] 

as required for the commencement of the Works 

d) receipt by the Contract or of the Advance Payment under Sub-Clause14.2 [Advance Payment] 

provided that the corresponding Procuring Entity guarantee has been delivered by the 

Contractor. 

8.1.2 If the said Engineer's instruction is not received by the Contractor within 180 days from his receipt of 

the Letter of Acceptance, the Contractor shall be entitled to terminate the Contract under Sub-Clause 

16.2 [Termination by Contractor]. 

8.1.3 The Contractor shall commence the execution of the Works as soon as is reasonably practicable 

after the Commencement Date and shall then proceed with the Works with due expedition and 

without delay. 

8.2 Time for Completion 

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time 

for Completion for the Works or Section (as the case may be), including: 

a) achieving the passing of the Tests on Completion, and 
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b) completing all work which is stated in the Contract as being required for the Works or Section to 

be considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking 

Over of the Works and Sections]. 

8.3 Programme 

8.3.1 The Contractor shall submit a detailed time programme to the Engineer within 14 days after receiving 

the notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also submit a 

revised programme whenever the previous programme is inconsistent with actual progress or with 

the Contractor's obligations. Each programme shall include: 

a) the order in which the Contractor intends to carry out the Works, including the anticipated timing 

ofeach stage of design (if any), Contractor's Documents, procurement, manufacture of Plant, 

delivery to Site, construction, erection and testing, 

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5 

[Nominated Subcontractors]), 

c) the sequence and timing of inspections and tests specified in the Contract, and 

d) a supporting report which includes: 

i) a general description of the methods which the Contract or intends to adopt, and of the 

major stages, in the execution of the Works, and 

ii) details showing the Contractor's reasonable estimate of the number of each class of 

Contractor's Personnel and of each type of Contractor's Equipment, required on the Site for 

each major stage. 

8.3.2 Unless the Engineer, within 14 days after receiving a programme, gives notice to the Contractor stating 

the extent to which it does not comply with the Contract, the Contractor shall proceed in accordance 

with the programme, subject to his other obligations under the Contract. The Procuring Entity's 

Personnel shall be entitled to rely upon the programme when planning their activities. 

8.3.3 The Contractor shall promptly give notice to the Engineer of specific probable future events or 

circumstances which may adversely affect the work, increase the Contract Price or delay the execution 

of the Works. The Engineer may require the Contractor to submit an estimate of the anticipated effect 

of the future event or circumstances, and/or a proposal under Sub-Clause 13.3 [Variation Procedure]. 

8.3.4 If, at anytime, the Engineer gives notice to the Contractor that a programme fails (to the extent stated) 

to comply with the Contract or to be consistent with actual progress and the Contractor's stated 

intentions, the Contractor shall submit a revised programme to the Engineer in accordance with this 

Sub-Clause. 

8.4 Extension of Time for Completion 

8.4.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension of 

the Time for Completion if and to the extent that completion for the purposes of Sub-Clause10.1 

[Taking Over of the Works and Sections] is or will be delayed by any of the following causes: 

a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-Clause 

13.3 [Variation Procedure]) or other substantial change in the quantity of an item of work included 

in the Contract, 

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of these Conditions, 

c) exceptionally adverse climatic conditions, 

d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or 

governmental actions, or 

e) Any delay, impediment or prevention caused by or attributable to the Procuring Entity, the 

Procuring Entity's Personnel, or the Procuring Entity's other contractors. 

8.4.2 If the Contractor considers itself to be entitled to an extension of the Time for Completion, the 

Contractor shall give notice to the Engineer in accordance with Sub-Clause 20.1 [Contractor's Claims]. 

When determining each extension of time under Sub-Clause 20.1, the Engineer shall review previous 

determinations and may increase, but shall not decrease, the total extension of time. 

8.5 Delays Caused by Authorities 

If the following conditions apply, namely: 

a) The Contractor has diligently followed the procedures laid down by the relevant legally 
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constituted public authorities in the Country, 

b) These authorities delay or disrupt the Contractor's work, and 

c) the delay or disruption was Unforeseeable, then this delay or disruption will be considered as a 

cause of delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for Completion]. 

8.6 Rate of Progress 

8.6.1 If, at any time: 

a) Actual progress is too slow to complete within the Time for Completion, and/or 

b) Progress has fallen (or will fall) behind the current programme under Sub-Clause 8.3 

[Programme], other than as a result of a cause listed in Sub-Clause 8.4 [Extension of Time for 

Completion], then the Engineer may instruct the Contractor to submit, under Sub-Clause 8.3 

[Programme], a revised programme and supporting report describing the revised methods which 

the Contractor proposes to adopt in order to expedite progress and complete within the Time 

for Completion. 

Unless the Engineer notifies otherwise, the Contractor shall adopt these revised methods, which 

may require increases in the working hours and/or in the numbers of Contractor's Personnel 

and/or Goods, at the risk and cost of the Contractor. If these revised methods cause the Procuring 

Entity to incur additional costs, the Contractor shall subject to notice under Sub-Clause 2.5 

[Procuring Entity's Claims] pay these costs to the Procuring Entity, in addition to delay damages 

(if any) under Sub-Clause 8.7 below. 

8.6.2 Additional costs of revised methods including acceleration measures, instructed by the Engineer to 

reduce delays resulting from causes listed under Sub-Clause 8.4 [Extension of Time for Completion] 

shall be paid by the Procuring Entity, without generating, however, any other additional payment 

benefit to the Contractor. 

8.7 Delay Damages 

8.7.1 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall 

subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the Procuring 

Entity for this default. These delay damages shall be the sum stated in the SCC, which shall be paid 

for everyday which shall elapse between the relevant Time for Completion and the 

datestatedintheTaking-OverCertificate.However, the total amount due under this Sub-Clause shall not 

exceed the maximum amount of delay damages (if any) stated in the SCC. 

8.7.2 These delay damages shall be the only damages due from the Contractor for such default, other than 

in the event of termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to 

completion of the Works. These damages shall not relieve the Contractor from his obligation to 

complete the Works, or from any other duties, obligations or responsibilities which he may have 

under the Contract. 

8.8 Suspension of Work 

The Engineer may at any time instruct the Contractor to suspend progress of part or all of the Works. 

During such suspension, the Contractor shall protect, store and secure such part or the Works against 

any deterioration, loss or damage. 

The Engineer may also notify the cause for the suspension. If and to the extent that the cause is 

notified and is the responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11 shall 

not apply. 

8.9 Consequences of Suspension 

8.9.1 If the Contractor suffers delay and/or incurs Cost from complying with the Engineer's instructions 

under Sub- Clause 8.8 [Suspension of Work] and/or from resuming the work, the Contractor shall 

give notice to the Engineer and shall been titled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 

8.4 [Extension of Time for Completion], and 

b) Payment of any such Cost, which shall be included in the Contract Price. 

After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 
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8.9.2 The Contractor shall not be entitled to an extension of time for, or to payment of the Cost incurred 

in, making good the consequences of the Contractor's faulty design, workmanship or materials, or of 

the Contractor's failure to protect, store or secure in accordance with Sub-Clause 8.8 [Suspension of 

Work]. 

8.10 Payment for Plant and Materials in Event of Suspension 

The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant and/or 

Materials which have not been delivered to Site, if: 

a) the work on Plant or delivery of Plant and/or Materials has been suspended for more than 30 days, 

and 

b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's property in 

accordance with the Engineer's instructions. 

8.11 Prolonged Suspension 

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days, 

the Contractor may request the Engineer's permission to proceed. If the Engineer does not give 

permission within 30 days after being requested to do so, the Contractor may, by giving notice to 

the Engineer, treat the suspension as an omission under Clause 13 [Variations and Adjustments] of the 

affected part of the Works. If the suspension affects the whole of the Works, the Contractor may give 

notice of termination under Sub-Clause 16.2 [Termination by Contractor]. 

8.12 Resumption of Work 

After the permission or instruction to proceed is given, the Contractor and the Engineer shall jointly 

examine the Works and the Plant and Materials affected by the suspension. The Contractor shall make 

good any deterioration or defect in or loss of the Works or Plant or Materials, which has occurred 

during the suspension after receiving from the Engineer an instruction to this effect under Clause13 

[Variations and Adjustments]. 

9. TESTS ON COMPLETION 

9.1 Contractor's Obligations 

9.1.1 The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub-Clause 

7.4 [Testing], after providing the documents in accordance with sub-paragraph (d) of Sub-Clause 4.1 

[Contractor's General Obligations]. 

9.1.2 The Contractor shall give to the Engineer not less than 21 days' notice of the date after which the 

Contract or will be ready to carry out each of the Tests on Completion. Unless otherwise agreed, 

Tests on Completion shall be carried out within 14 days after this date, on such day or days as the 

Engineer shall instruct. 

9.1.3 In considering the results of the Tests on Completion, the Engineer shall make allowances for the 

effect of any use of the Works by the Procuring Entity on the performance or other characteristics of 

the Works. As soon as the Works, or a Section, have passed any Tests on Completion, the Contractor 

shall submit a certified report of the results of these Tests to the Engineer. 

9.2 Delayed Tests 

9.2.1 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 

[Testing] (fifth paragraph) and/or Sub-Clause 10.3 [Interference with Tests on Completion] shall be 

applicable. 

If the Tests on Completion are being unduly delayed by the Contractor, the Engineer may by notice 

require the Contractor to carry out the Tests within 21 days after receiving the notice. The Contractor 

shall carry out the Tests on such day or days within that period as the Contract or may fix and of 

which he shall give notice to the Engineer. 

If the Contractor fails to carry out the Tests on Completion within the period of 21 days, the Procuring 

Entity's Personnel may proceed with the Tests at the risk and cost of the Contractor. The Tests on 

Completion shall then be deemed to have been carried out in the presence of the Contract or and 

the results of the Tests shall be accepted as accurate. 

9.3 Retesting 
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If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] shall apply, 

and the Engineer or the Contractor may require the failed Tests, and Tests on Completion on any 

related work, to be repeated under the same terms and conditions. 

9.4 Failure to Pass Tests on Completion 

9.4.1 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3 

[Retesting], the Engineer shall be entitled to: 

a) Order further repetition of Tests on Completion under Sub-Clause 9.3; 

b) If the failure deprives the Procuring Entity of substantially the whole benefit of the Works or 

Section, reject the Works or Section (as the case may be), in which event the Procuring Entity shall 

have the same remedies as are provided in sub-paragraph (c) of Sub-Clause 11.4 [Failure to 

Remedy Defects]; or 

c) Issue a Taking-Over Certificate, if the Procuring Entity so requests. 

 

9.4.2 In the event of sub-paragraph (c), the Contractor shall proceed in accordance with all other 

obligations under the Contract, and the Contract Price shall be reduced by such amount as shall be 

appropriate to cover the reduced value to the Procuring Entity as a result of this failure. Unless the 

relevant reduction for this failure is stated (or its method of calculation is defined) in the Contract, 

the Procuring Entity may require the reduction to be (i) agreed by both Parties (in full satisfaction of 

this failure only) and paid before this Taking-Over Certificate is issued, or 

(ii) determined and paid under Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause 3.5 

[Determinations]. 

10. PROCURING ENTITY'S TAKING OVER 

10.1 Taking Over of the Works and Sections 

10.1.1 Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be taken over 

by the Procuring Entity when (i) the Works have been completed in accordance with the Contract, 

including the matters described in Sub-Clause 8.2 [Time for Completion] and except as allowed in 

sub-paragraph (a) below, and (ii) a Taking-Over Certificate for the Works has been issued, or is 

deemed to have been issued in accordance with this Sub-Clause. 

10.1.2 The Contractor may apply by notice to the Engineer for a Taking-Over Certificate not earlier than 14 

days before the Works will, in the Contractor's opinion, be complete and ready for taking over. If the 

Works are divided into Sections, the Contract or may similarly apply for a Taking-Over Certificate for 

each Section. 

The Engineer shall, within 30 days after receiving the Contractor's application: 

a) issue the Taking-Over Certificate to the Contractor, stating the date on which the Works or Section 

were completed in accordance with the Contract, except for any minor outstanding work and 

defects which will not substantially affect the use of the Works or Section for their intended 

purpose (either until or whilst this work is completed and these defects are remedied); or 

b) reject the application, giving reasons and specifying the work required to be done by the 

Contractor to enable the Taking-Over Certificate to be issued. The Contractor shall then complete 

this work before issuing a further notice under this Sub-Clause. 

10.1.3 If the Engineer fails either to issue the Taking-Over Certificate or to reject the Contractor's application 

within the period of 30 days, and if the Works or Section (as the case may be) are substantially in 

accordance with the Contract, the Taking-Over Certificate shall be deemed to have been issued on 

the last day of that period. 

10.2 Taking Over of Parts of the Works 

10.2.1 The Engineer may, at the sole discretion of the Procuring Entity, issue a Taking-Over Certificate for 

any part of the Permanent Works. 

The Procuring Entity shall not use any part of the Works (other than as a temporary measure which 

is either specified in the Contract or agreed by both Parties) unless and until the Engineer has issued a 

Taking-Over Certificate for this part. However, if the Procuring Entity does use any part of the Works 

before the Taking-Over Certificate isissued: 

a) The part which is used shall be deemed to have been taken over as from the date on which it is 
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used, 

b) The Contractor shall cease to be liable for the care of such part as from this date, when 

responsibility shall pass to the Procuring Entity, and 

c) If requested by the Contractor, the Engineer shall issue a Taking-Over Certificate for this part. 

10.2.2 After the Engineer has issued a Taking-Over Certificate for a part of the Works, the Contractor shall 

be given the earliest opportunity to take such steps as may be necessary to carry out any outstanding 

Tests onCompletion. The Contractor shall carry out these Tests on Completion as soon as practicable 

before the expiry date of the relevant Defects Notification Period. 

10.2.3 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part of the 

Works, other than such use as is specified in the Contractor agreed by the Contractor, the Contractor 

shall (i) give notice to the Engineer and (ii) be entitled subject to Sub-Clause 20.1 [Contractor's Claims] 

to payment of any such Cost-plus profit, which shall be included in the Contract Price. After receiving 

this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree 

or determine this Cost and profit. 

10.2.4 If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), the delay 

damages there after for completion of the remainder of the Works shall be reduced. Similarly, the 

delay damages for the remainder of the Section (if any) in which this part is included shall also be 

reduced. For any period of delay after the date stated in this Taking-Over Certificate, the proportional 

reduction in these delay damages shall be calculated as the proportion which the value of the part so 

certified bears to the value of the Works or Section (as the case may be) as a whole. The Engineer 

shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine these 

proportions. The provisions of this paragraph shall only apply to the daily rate of delay damages 

under Sub-Clause 8.7 [Delay Damages] and shall not affect the maximum amount of these damages. 

10.3 Interference with Tests on Completion 

10.3.1 If the Contractor is prevented, for more than 14 days, from carrying out the Tests on Completion by 

a cause for which the Procuring Entity is responsible, the Procuring Entity shall be deemed to have 

taken over the Works or Section (as the case may be) on the date when the Tests on Completion 

would otherwise have been completed. 

The Engineer shall then issue a Taking-Over Certificate accordingly, and the Contractor shall carry out 

the Tests on Completion as soon as practicable, before the expiry date of the Defects Notification 

Period. The Engineer shall require the Tests on Completion to be carried out by giving 14 days' notice 

and in accordance with the relevant provisions of the Contract. 

10.3.2 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the Tests on 

Completion, the Contractor shall give notice to the Engineer and shall be entitled subject to Sub-

Clause 20.1 [Contractor's Claims] to: 

a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 

b) Payment of any such Cost-plus profit, which shall be included in the Contract Price. 

10.3.3 After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

10.4 Surfaces Requiring Reinstatement 

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of the Works 

shall not be deemed to certify completion of any ground or other surfaces requiring reinstatement. 

11. Defects Liability 

11.1 Completion of Outstanding Work and Remedying Defects 

In order that the Works and Contractor's Documents, and each Section, shall be in the condition 

required by the Contract (fair wear and tear excepted) by the expiry date of the relevant Defects 

Notification Period or as soon as practicable there after, the Contractor shall: 

a) complete any work which is outstanding on the date stated in a Taking-Over Certificate, within 

such reasonable time as is instructed by the Engineer, and 

b) execute all work required to remedy defects or damage, as may be notified by (or on behalf of) 

the Procuring Entity on or before the expiry date of the Defects Notification Period for the Works 
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or Section (as the case may be). 

If a defect appears or damage occurs, the Contractor shall be notified accordingly, by (or on behalf 

of) the Procuring Entity. 

11.2 Cost of Remedying Defects 

11.2.1 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work and 

Remedying Defects] shall be executed at the risk and cost of the Contractor, if and to the extent that 

the work is attributable to: 

a) Any design for which the Contractor is responsible, 

b) Plant, Materials or workmanship not being in accordance with the Contract, or 

c) Failure by the Contractor to comply with any other obligation. 

11.2.2 If and to the extent that such work is attributable to any other cause, the Contractor shall be notified 

promptly by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3 [Variation Procedure] shall 

apply. 

11.3 Extension of Defects Notification Period 

11.3.1 The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to an 

extension of the Defects Notification Period for the Works or a Section if and to the extent that the 

Works, Section or a major item of Plant (as the case may be, and after taking over) cannot be used 

for the purposes for which they are intended by reason of a defect or by reason of damage 

attributable to the Contractor. However, a Defects Notification Period shall not be extended by more 

than two years. 

11.3.2 If delivery and/or erection of Plant and/or Materials was suspended under Sub-Clause 8.8 [Suspension 

of Work] orSub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the Contractor's obligations 

under this Clause shall not apply to any defects or damage occurring more than two years after the 

Defects Notification Period for the Plant and/or Materials would otherwise have expired. 

11.4 Failure to Remedy Defects 

11.4.1 If the Contractor fails to remedy any defector damage within a reasonable time, a date may be fixed 

by (or on behalf of) the Procuring Entity, on or by which the defect or damage is to be remedied. 

The Contractor shall be given reasonable notice of this date. 

11.4.2 If the Contractor fails to remedy the defect or damage by this notified date and this remedial work 

was to be executed at the cost of the Contractor under Sub-Clause 11.2 [Cost of Remedying Defects], 

the Procuring Entity may (at his option): 

a) Carry out the work itself or by others, in a reasonable manner and at the Contractor's cost, but 

the Contractor shall have no responsibility for this work; and the Contractor shall subject to Sub-

Clause 2.5 [Procuring Entity's Claims] pay to the Procuring Entity the costs reasonably incurred 

by the Procuring Entity in remedying the defect or damage; 

b) Require the Engineer to agree or determine a reasonable reduction in the Contract Price in 

accordance with Sub-Clause3.5 [Determinations]; or 

c) If the defect or damage deprives the Procuring Entity of substantially the whole benefit of the 

Works or any major part of the Works, terminate the Contract as a whole, or in respect of such 

major part which cannot be put to the intended use. 

11.4.3 Without prejudice to any other rights, under the Contractor otherwise, the Procuring Entity shall then 

be entitled to recover all sums paid for the Works or for such part (as the case may be), plus financing 

costs and the cost of dismantling the same, clearing the Site and returning Plant and Materials to the 

Contractor. 

11.5 Removal of Defective Work 

If the defect or damage cannot be remedied expeditiously on the Site and the Procuring Entity gives 

consent, the Contractor may remove from the Site for the purposes of repair such items of Plant as 

are defective or damaged. This consent may require the Contractor to increase the amount of the 

Performance Security by the full replacement cost of these items, or to provide other appropriate 

security. 

11.6 Further Tests 
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If the work of remedying of any defect or damage may affect the performance of the Works, the 

Engineer may require the repetition of any of the tests described in the Contract. The requirement 

shall be made by notice within 30 days after the defect or damage is remedied. 

These tests shall be carried out in accordance with the terms applicable to the previous tests, except 

that hey shall be carried out at the risk and cost of the Party liable, under Sub-Clause 11.2 [Cost of 

Remedying Defects], for the cost of the remedial work. 

11.7 Right of Access 

Until the Performance Certificate has been issued, the Contractor shall have such right of access to 

the Works as is reasonably required in order to comply with this Clause, except as may be inconsistent 

with the Procuring Entity's reasonable security restrictions. 

11.8 Contractor to Search 

The Contractor shall, if required by the Engineer, search for the cause of any defect, under the 

direction of the Engineer. Unless the defect is to be remedied at the cost of the Contractor under 

Sub-Clause 11.2 [Cost of Remedying Defects], the Cost of the search plus profit shall be agreed or 

determined by the Engineer in accordance with Sub-Clause 3.5 [Determinations] and shall be 

included in the Contract Price. 

11.9 Completion Certificate 

11.9.1 Performance of the Contractor's obligations shall not be considered to have been completed until 

the Engineer has issued the Performance Certificate to the Contractor, stating the date on which the 

Contractor completed his obligations under the Contract. 

11.9.2 The Engineer shall issue the Performance Certificate within 30 days after the latest of the expiry dates 

of the Defects Notification Periods, or as soon thereafter as the Contractor has supplied all the 

Contractor's Documents and completed and tested all the Works, including remedying any defects. 

A copy of the Performance Certificate shall be issued to the Procuring Entity. 

11.9.3 Only the Performance Certificate shall be deemed to constitute acceptance of the Works. 

11.10 Unfulfilled Obligations 

After the Performance Certificate has been issued, each Party shall remain liable for the fulfilment of 

any obligation which remains unperformed at that time. For the purposes of determining the nature 

and extentof unperformed obligations, the Contract shall be deemed to remain in force. 

11.11 Clearance of Site 

11.11.1 Upon receiving the Performance Certificate, the Contractor shall remove any remaining 

Contractor's Equipment, surplus material, wreckage, rubbish and Temporary Works from the Site. 

11.11.2 If all these items have not been removed within 30 days after receipt by the Contractor of the 

Performance Certificate, the Procuring Entity may sell or otherwise dispose of any remaining items. 

The Procuring Entity shall be entitled to be paid the costs incurred in connection with, or attributable 

to, such sale or disposal and restoring the Site. 

Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less 

than the Procuring Entity's costs, the Contractor shall pay the outstanding balance to the Procuring 

Entity. 

12. MEASUREMENT AND EVALUATION 

12.1 Works to be Measured 

12.1.1 The Works shall be measured, and valued for payment, in accordance with this Clause. The 

Contractor shall show in each application under Sub-Clauses 14.3 [Application for Interim Payment 

Certificates], 14.10 [Statement on Completion] and 14.11 [Application for Final Payment Certificate] 

the quantities and other particulars detailing the amounts which he considers to be entitled under 

the Contract. 
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12.1.2 Whenever the Engineer requires any part of the Works to be measured, reasonable notice shall be 

given to the Contractor's Representative, who shall: 

a) promptly either attend or send another qualified representative to assist the Engineer in 

making the measurement, and 

(b) supply any particulars requested by the Engineer. 

If the Contractor fails to attend or send a representative, the measurement made by (or on behalf 

of) the Engineer shall be accepted as accurate. 

12.1.3 Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured from 

records, these shall be prepared by the Engineer. The Contractor shall, as and when requested, attend 

to examine and agree the records with the Engineer, and shall sign the same when agreed. If the 

Contractor does not attend, the records shall be accepted as accurate. 

12.1.4 If the Contractor examines and disagrees the records, and/or does not sign them as agreed, then the 

Contractor shall give notice to the Engineer of the respects in which the records are asserted to be 

inaccurate. After receiving this notice, the Engineer shall review the records and either confirm or 

vary them and certify the payment of the undisputed part. If the Contractor does not so give notice 

to the Engineer within 14 days after being requested to examine the records, they shall be accepted 

as accurate. 

 

12.2 Method of Measurement 

Except as otherwise stated in the Contract and notwithstanding local practice: 

a) Measurement shall be made of the net actual quantity of each item of the Permanent Works, and 

b) The method of measurement shall be in accordance with the Bills of Quantities or other 

applicable Schedules. 

12.3 Evaluation 

12.3.1 Except as otherwise stated in theContract, the Engineer shallproceed in accordance with Sub-Clause 

3.5 [Determinations] to agree or determine the Contract Price by evaluating each item of work, 

applying the measurement agreed or determined in accordance with the above Sub-Clauses 12.1 

and 12.2 and the appropriate rate or price for the item. 

For each item of work, the appropriate rate or price for the item shall be the rate or price specified for 

such item in the Contractor, if there is no such item, specified for similar work. 

12.3.2 Any item of work included in the Bills of Quantities for which no rate or price was specified shall be 

considered as included in other rates and prices in the Bills of Quantities and will not be paid for 

separately. 

However, a new rate or price shall be appropriate for an item of work if: 

a) I) the measured quantity of the item is changed by more than 25% from the quantity of 

this item in the Bills of Quantities or another Schedule, 

ii) This change in quantity multiplied by such specified rate fo rthis item exceeds 0.25% of 

the Accepted Contract Amount, 

iii) This change in quantity directly changes the Cost per unit quantity of this item by more 

than 1%, and 

iv) This item is not specified in the Contract as a “fixed rate 

item”; or 

b) i) the work is instructed under Clause 13 [Variations and Adjustments], 

ii) no rate or price is specified in the Contract for this item, and 

iii) no specified rate or price is appropriate because the item of work is not of similar 

character, or is not executed under similar conditions, as any item in the Contract. 

 

12.3.3 Each new rate or price shall be derived from any relevant rates or prices in the Contract, with 

reasonable adjustments to take account of the matters described in sub-paragraph (a) and/or (b), as 
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applicable. If no rates or prices are relevant for the derivation of a new rate or price, it shall be 

derived from the reasonable Cost of executing the work, together with profit, taking account of any 

other relevant matters. 

12.3.4 Until such time as an appropriate rate or price is agreed or determined, the Engineer shall determine 

a provisional rate or price for the purposes of Interim Payment Certificates as soon as the concerned 

work commences. 

12.3.5 Where the contract price is different from the corrected tender price, in order to ensure the contractor 

is not paid less or more relative to the contract price (which would be the tender price), payment 

valuation certificates and variation orders on omissions and additions valued based on rates in the 

Bill of Quantities or schedule of rates in the Tender, will be adjusted by a plus or minus percentage. 

The percentage already worked out during tender evaluation is worked out as follows: (corrected 

tender price–tender price)/tender price X 100. 

12.4 Omissions 

Whenever the omission of any work forms part (or all) of a Variation, the value of which has not been 

agreed, if: 

a) the Contractor will incur (or has incurred) cost which, if the work had not been omitted, 

would have been deemed to be covered by a sum forming part of the Accepted Contract 

Amount; 

b) the omission of the work will result (or has resulted) in this sum not forming part of the 

Contract Price; and 

c) this cost is not deemed to be included in the evaluation of any substituted work; then the 

Contractor shall give notice to the Engineer accordingly, with supporting particulars. Upon 

receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine this cost, which shall be included in the Contract Price. 

13. VARIATIONS AND ADJUSTMENTS 

13.1 Right to Vary 

13.1.1 Variations may be initiated by the Engineer at any time prior to issuing the Taking-Over Certificate 

for the Works, either by an instruction or by a request for the Contractor to submit a proposal. 

13.1.2 The Contractor shall execute and be bound by each Variation, unless the Contractor promptly gives 

notice to the Engineer stating (with supporting particulars) that (i) the Contractor cannot readily 

obtain the Goods required for the Variation, or (ii) such Variation triggers a substantial change in the 

sequence or progress of the Works. Upon receiving this notice, the Engineer shall cancel, confirm or 

vary the instruction. 

Each Variation may include: 

a) Changes to the quantities of any item of work included in the Contract (however, such 

changes do not necessarily constitute a Variation), 

b) Changes to the quality and other characteristics of any item of work, 

c) Changes to the levels, positions and/or dimensions of any part of the Works, 

d) Omission of any work unless it is to be carried out by others, 

e) any additional work, Plant, Materials or services necessary for the Permanent Works, including 

any associated Tests on Completion, boreholes and other testing and exploratory work, or 

f) changes to the sequence or timing of the execution of the Works. 

13.1.3 The Contractor shall not make any alteration and/or modification of the Permanent Works, unless 

and until the Engineer instructs or approves a Variation. 
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13.2 Value Engineering 

13.2.1 The Contract or may, at any time, submit to the Engineer a written proposal which (in the 

Contractor's opinion) will, if adopted, (i) accelerate completion, (ii) reduce the cost to the Procuring 

Entity of executing, maintaining or operating the Works, (iii) improve the efficiency or value to the 

Procuring Entity of the completed Works, or (iv) otherwise be of benefit to the Procuring Entity. 

13.2.2 The proposal shall be prepared at the cost of the Contract or and shall include the items listed in 

Sub- Clause 13.3 [Variation Procedure]. 

If a proposal, which is approved by the Engineer, includes a change in the design of part of the 

Permanent Works, then unless otherwise agreed by both Parties: 

a) The Contractor shall design this part, 

b) sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall apply, and 

c) if this change results in a reduction in the contract value of this part, the Engineer shall proceed 

in accordance with Sub-Clause 3.5 [Determinations] to agree or determine a fee, which shall be 

included in the Contract Price. This fee shall be half (50%) of the difference between the 

following amounts: 

i) such reduction in contract value, resulting from the change, excluding adjustments under 

Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 

[Adjustments for Changes in Cost], and 

ii) the reduction (if any) in the value to the Procuring Entity of the varied works, taking account 

of any reductions in quality, anticipated life or operational efficiencies. 

13.2.3 However, if amount (i) is less than amount (ii), there shall not be a fee. 

13.3 Variation Procedure 

13.3.1 If the Engineer requests a proposal, prior to instructing a Variation, the Contractor shall respond in 

writing as soon as practicable, either by giving reasons why he cannot comply (if this is the case) or 

by submitting: 

a) A description of the proposed work to be performed and a programme for its execution, 

b) the Contractor's proposal for any necessary modifications to the programme according toSub- 

Clause 8.3 [Programme] and to the Time for Completion, and 

c) the Contractor's proposal for evaluation of the Variation. 

13.3.2 The Engineer shall, as soon as practicable after receiving such proposal (under Sub-Clause 13.2 [Value 

Engineering] or otherwise), respond with approval, disapproval or comments. The Contractor shall 

not delay any work whilst awaiting a response. 

13.3.3 Each instruction to execute a Variation, with any requirements for the recording of Costs, shall be 

issued by the Engineer to the Contractor, who shall acknowledge receipt. 

Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation], 

unless the Engineer instructs or approves otherwise in accordance with this Clause. 

13.4 Payment in Applicable Currencies 

If the Contract provides for payment of the Contract Price in more than one currency, then 

whenever an adjustment is agreed, approved or determined as stated above, the amount payable 

in each of the applicable currencies shall be specified. For this purpose, reference shall be made to 

the actual or expected currency proportions of the Cost of the varied work, and to the proportions 

of various currencies specified for payment of the Contract Price. 
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13.5 Provisional Sums 

13.5.1 Each Provisional Sum shall only be used, in whole or in part, in accordance with the Engineer's 

instructions, and the Contract Price shall be adjusted accordingly. The total sum paid to the 

Contractor shall include only such amounts, for the work, supplies or services to which the 

Provisional Sum relates, as the Engineer shall have instructed. For each Provisional Sum, the Engineer 

may instruct: 

a) Work to be executed (including Plant, Materials or services to be supplied) by the Contractor 

and valued under Sub-Clause 13.3 [Variation Procedure]; and/or 

b) Plant, Materials or services to be purchased by the Contractor, from a nominated Subcontractor 

(as defined in Clause 5 [Nominated Subcontractors]) or otherwise; and for which there shall be 

included in the Contract Price: 

i) The actual amounts paid (or due to be paid) by the Contractor, and 

ii) A sum for overhead charges and profit, calculated as a percentage of these actual amounts 

by applying the relevant percentage rate (if any) stated in the appropriate Schedule. 

iii) If there is no such rate, the percentage rate stated in the SCC shall be applied. 

13.5.2 The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers and 

accounts or receipts in substantiation. 

13.6 Daywork 

13.6.1 For work of a minor or incidental nature, the Engineer may instruct that a Variation shall be executed 

on a daywork basis. The work shall then be valued in accordance with the Daywork Schedule 

included in the Contract, and the following procedure shall apply. If a Daywork Schedule is not 

included in the Contract, this Sub-Clause shall not apply. 

Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. When 

applying for payment, the Contractor shall submit invoices, vouchers and accounts or receipts for 

any Goods. 

13.6.2 Except for any items for which the Daywork Schedule specifies that payment is not due, the 

Contractor shall deliver each day to the Engineer accurate statements in duplicate which shall include 

the following details of the resources used in executing the previous day's work: 

a) The names, occupations and time of Contractor's Personnel, 

b) The identification, type and time of Contractor's Equipment and Temporary Works, and 

c) The quantities and types of Plant and Materials used. 

 

13.6.3 One copy of each statement will, if correct, or when agreed, be signed by the Engineer and returned 

to the Contractor. The Contractor shall then submit priced statements of these resources to the 

Engineer, prior to their inclusion in the next Statement under Sub-Clause 14.3 [Application for Interim 

Payment Certificates]. 

13.7 Adjustments for Changes in Legislation 

13.7.1 The Contract Price shall be adjusted to take account of any increase or decrease in Costresulting from 

a change in the Laws of the Country (including the introduction of new Laws and the repeal or 

modification of existing Laws) or in the judicial or official governmental interpretation of such Laws, 

made after the Base Date, which affect the Contractor in the performance of obligations under the 

Contract. 

13.7.2 If the Contract or suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a result 

of these changes in the Laws or in such interpretations, made after the Base Date, the Contractorshall 

give notice to the Engineer and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 
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a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 

8.4 [Extension of Time for Completion], and 

b) Payment of any such Cost, which shall be included in the Contract Price. 

After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

13.7.3 Not withstanding the foregoing, the Contractor shall not be entitled to an extension of time if the 

relevant delay has already been taken into account in the determination of a previous extension of 

time and such Cost shall not be separately paid if the same shall already have been taken into account 

inthe index ing of any inputs to the table of adjustment data in accordance with the provisions of 

Sub-Clause 

13.8 [Adjustments for Changes in Cost]. 

13.8 Adjustments for Changes in Cost 

13.8.1 In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data for 

local and foreign currencies included in the Schedules. If there is no such table of adjustment data, 

this Sub- Clause shall not apply. 

13.8.2 If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises or falls 

in the cost of labor, Goods and other inputs to the Works, by the addition or deduction of the 

amounts determined by the formulae prescribed in this Sub-Clause. To the extent that full 

compensation for any rise or fall in Costs is not covered by the provisions of this or other Clauses, 

the Accepted Contract Amount shall be deemed to have included amounts to cover the contingency 

of other rises and falls in costs. 

13.8.3 The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in 

accordance with the appropriate Schedule and certified in Payment Certificates, shall be determined 

from formulae for each of the currencies in which the Contract Price is payable. No adjustment is to 

be applied to work valued on the basis of Cost or current prices. The formulae shall be of the 

following general type: 

 

Pn = a + b Ln/ Lo + c En/Eo + d Mn/Mo + ...... where: 

 
“Pn”is the adjustment multiplier to be applied to the estimated contract value in the relevant currency of 

the work carried out in period “n”, this period being a month unless otherwise stated in the SCC; 

 
“a” is a fixed coefficient, stated in the relevant table of adjustment data, representing the non-adjustable 

portion in contractual payments; 

 
“b”, “c”, “d” …are coefficients representing the estimated proportion of each cost element related to the 

execution of the Works, as stated in the relevant table of adjustment data; such tabulated cost elements 

may be indicative of resources such as labor, equipment and materials; 

 
“Ln”, “En”, “Mn”, … are the current cost indices or reference prices for period “n”, expressed in the 

relevant currency of payment, each of which is applicable to the relevant tabulated cost element on the 

date 49 days prior to the last day of the period (to which the particular Payment Certificate relates); and 

 
“Lo”, “Eo”, “Mo”, … are the base cost indices or reference prices, expressed in the relevant currency of 

payment, each of which is applicable to the relevant tabulated cost element on the Base Date. 



112 

 

 

13.8.4 The cost indices or reference prices stated in the table of adjustment data shall be used. If their source 

is in doubt, it shall be determined by the Engineer. For this purpose, reference shall be made to the 

values of the indices at stated dates (quoted in the fourth and fifth columns respectively of the table) 

for the purposes of clarification of the source; although these dates (and thus these values) may not 

correspond to the base cost indices. 

13.8.5 In cases where the “currency of index” is not the relevant currency of payment, each index shall be 

converted into the relevant currency of payment at the selling rate, established by the central 

Procuring Entity of the Country, of this relevant currency on the above date for which the index is 

required to be applicable. 

13.8.6 Until such time as each current cost index is available, the Engineer shall determine a provisional 

index for the issue of Interim Payment Certificates. When a current cost index is available, the 

adjustment shall be recalculated accordingly. 

13.8.7 If the Contractor fails to complete the Works within the Time for Completion, adjustment of prices 

thereafter shall be made using either (i) each index or price applicable on the date 49 days prior to 

the expiry of the Time for Completion of the Works, or (ii) the current index or price, which ever 

is more favorable to the Procuring Entity. 

13.8.8 The weightings (coefficients) for each of the factors of cost stated in the table(s) of adjustment data 

shall only be adjusted if they have been rendered unreasonable, unbalanced or inapplicable, as a 

result of Variations. 

14. CONTRACT PRICE AND PAYMENT 

14.1 The Contract Price 

14.1.1 Unless otherwise stated in the Particular Conditions: 

a) the Contract Price shall be agreed or determined under Sub-Clause 12.3 [Evaluation] and be 

subject to adjustments in accordance with the Contract; 

b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the Contract, 

and the Contract Price shall not be adjusted for any of these costs except as stated in Sub-Clause 

13.7 [Adjustments for Changes in Legislation]; 

c) any quantities which may be set out in the Bills of Quantities or other Schedule are estimated 

quantities and are not to be taken as the actual and correct quantities: 

i) of the Works which the Contractor is required to execute, or 

ii) for the purposes of Clause 12 [Measurement and Evaluation]; and 

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a 

proposed breakdown of each lumpsum price in the Schedules. 

14.1.2 The Engineer may take account of the breakdown when preparing Payment Certificates, but shall 

not be bound by it. 

14.1.3 Not withstanding the provisions of subparagraph (b), Contractor's Equipment, including essential 

spare parts there for, imported by the Contractor for the sole purpose of executing the Contract 

shall be exempt from the payment of import duties and taxes upon importation. 

14.2 Advance Payment 

14.2.1 The Procuring Entity shall make an advance payment, as an interest- free loan for mobilization and 

cashflow support, when the Contractor submits a guarantee in accordance with this Sub-Clause. The 

total advance payment, the number and timing of instalments (if more than one), and the applicable 

currencies and proportions, shall be as stated in the SCC. Unless and until the Procuring Entity 

receives this guarantee, or if the total advance payment is not stated in the SCC, this Sub-Clause shall 

not apply. 

14.2.2 The Engineer shall deliver to the Procuring Entity and to the Contractor an Interim Payment 

Certificate for the advance payment or its first instalment after receiving a Statement (under Sub-

Clause 14.3 [Application for Interim Payment Certificates]) and after the Procuring Entity receives (i) 

the Performance Security in accordance with Sub-Clause 4.2 [Performance Security] and (ii) a 

guarantee in amounts and currencies equal to the advance payment. This guarantee shall be issued 

by a reputable Procuring Entity or financial institution selected by the Contractor and shall be in the 
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form annexed to the Particular Conditions or in another form approved by the Procuring Entity. 

14.2.3 The Contractor shall ensure that the guarantee is valid and enforceable until the advance payment 

has been repaid, but its amount shall be progressively 

reducedbytheamountrepaidbytheContractorasindicatedinthe Payment Certificates. If the terms of 

the guarantee specify its expiry date, and the advance payment has not been repaid by the date 30 

days prior to the expiry date, the Contractor shall extend the validity of the guarantee until the 

advance payment has been repaid. 

14.2.4 Unless stated otherwise in the SCC, the advance payment shall be repaid through percentage 

deductions from the interim payments determined by the Engineer in accordance with Sub-Clause 

14.6 [Issue of Interim PaymentCertificates], as follows: 

a) Deductions shall commence in the next interim Payment Certificate following that in which the 

total of all certified interim payments (excluding the advance payment and deductions and 

repayments of retention) exceeds 30 percent (30%) of the Accepted Contract Amount less 

Provisional Sums; and 

b) Deductions shall be made at the amortization rate stated in the SCC of the amount of each 

Interim Payment Certificate (excluding the advance payment and deductions for its repayments 

as well as deductions for retention money) in the currencies and proportions of the advance 

payment until such time as the advance payment has been repaid; provided that the advance 

payment shall be completely repaid prior to the time when 90 percent (90%) of the Accepted 

Contract Amount less Provisional Sums has been certified for payment. 

14.2.5 If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for the 

Works or prior to termination under Clause 15 [Termination by Procuring Entity], Clause 16 

[Suspension and Termination by Contractor] or Clause 19 [Force Majeure] (as the case may be), the 

whole of the balance then outstanding shall immediately become due and in case of termination 

under Clause 15 [Termination by Procuring Entity], except for Sub-Clause 15.5 [Procuring Entity's 

Entitlement to Termination for Convenience], payable by the Contractor to the Procuring Entity. 

14.3 Application for Interim Payment Certificates 

14.3.1 The Contractor shall submit a Statement in six copies to the Engineer after the end of each month, 

in aform approved by the Engineer, showing in detail the amounts to which the Contractor 

considers itself to been titled, together with supporting documents which shall include the report 

on the progress during this month in accordance with Sub-Clause 4.21 [Progress Reports]. 

14.3.2 The Statement shall include the following items, as applicable, which shall be expressed in the various 

currencies in which the Contract Price is payable, in the sequence listed: 

a) the estimated contract value of the Works executed and the Contractor's Documents produced 

up to the end of the month (including Variations but excluding items described in sub-paragraphs 

(b) to (g) below); 

b) any amounts to be added and deducted for changes in legislation and changes in cost, in 

accordance with Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 

[Adjustments for Changes in Cost]; 

c) any amount to be deducted for retention, calculated by applying the percentage of retention 

stated in the SCC to the total of the above amounts, until the amount so retained by the 

Procuring Entity reaches the limit of Retention Money (if any) stated in the SCC; 

d) any amounts to be added for the advance payment and (if more than one instalment) and to 

be deducted for its repayments in accordance with Sub-Clause 14.2 [Advance Payment]; 

e) any amounts to be added and deducted for Plant and Materials in accordance with Sub-

Clause14.5[Plant and Materials intended for the Works]; 

f) any other additions or deductions which may have become due under the Contract or 

otherwise, including those under Clause 20 [Claims, Disputes and Arbitration]; and 

g) the deduction of amounts certified in all previous Payment Certificates. 

14.3.3 Where the contract price is different from the corrected tender price, in order to ensure the 

contractor is not paid less or more relative to the contract price (which would be the tender price), 

payment valuation certificates and variation orders on omissions and additions valued based on 

rates in the Bill of Quantities or schedule of rates in the Tender, will be adjusted by a plus or minus 

percentage. The percentage already worked out during tender evaluation is worked out as follows: 

(corrected tender price–tender price)/tender priceX100. 

14.4 Schedule of Payments 
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14.4.1 If the Contract includes a schedule of payments specifying the instalments in which the Contract 

Price will be paid, then unless otherwise stated in this schedule: 

a) The instalments quoted in this schedule of payments shall be the estimated contract values for 

the purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment 

Certificates]; 

b) Sub-Clause14.5[Plantand Materials intended for the Works] shall not apply; and 

c) If these instalments are not defined by reference to the actual progress achieved in executing the 

Works, and if actual progress is found to be less or more than that on which this schedule of 

payments was based, then the Engineer may proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine revised instalments, which shall take account of the 

extent to which progress is less or more than that on which the instalments were previously 

based. 

14.4.2 If the Contract does not include a schedule of payments, the Contractor shall submit non-binding 

estimates of the payments which he expects to become due during each quarterly period. The first 

estimate shall be submitted within 42 days after the Commencement Date. Revised estimates shall 

be submitted at quarterly intervals, until the Taking-Over Certificate has been issued for the Works. 

14.5 Plant and Materials intended for the Works (see SCC for lists) 

14.5.1 If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph (e) of Sub-

Clause 14.3, (i) an amount for Plant and Materials which have been sent to the Site for incorporation 

in the Permanent Works, and (ii) a reduction when the contract value of such Plant and Materials is 

included as part of the Permanent Works under sub-paragraph (a) of Sub-Clause 14.3 [Application 

for Interim Payment Certificates]. 

14.5.2 If the lists referred to in sub-paragraphs (b) (i) or (c) (i) below are not included in the Schedules, this 

Sub-Clause shall not apply. The Engineer shall determine and certify each addition if the following 

conditions are satisfied: 

a) The Contractor has: 

i) Kept satisfactory records (including the orders, receipts, Costs and use of Plant and 

Materials) which are available for inspection, and 

ii) Submitted a statement of the Cost of acquiring and delivering the Plant and Materials to 

the Site, supported by satisfactory evidence; 

and either: 

b) The relevant Plant and Materials: 

i) Are those listed in the Schedules for payment when shipped, 

ii) Have been shipped to the Country, enroute to the Site, in accordance with the Contract; and 

iii) are described in a clean shipped bill of lading or other evidence of shipment, which has been 

submitted to the Engineer together with evidence of payment of freight and insurance, any 

other documents reasonably required, and an Procuring Entity guarantee in a form and 

issued by an entity approved by the Procuring Entity in amounts and currencies equal to the 

amount due under this Sub- Clause: this guarantee may be in a similar form to the form 

referred to in Sub-Clause 14.2[Advance Payment] and shall be valid until the Plant and 

Materials are properly stored on Site and protected against loss, damage or deterioration; 

c) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when delivered to the Site, and 

ii) have been delivered to and are properly stored on the Site, are protected against loss, 

damage or deterioration, and appear to be in accordance with the Contract. 

14.5.3 The additional amount to be certified shall be the equivalent of eighty percent (80%) of the 

Engineer's determination of the cost of the Plant and Materials (including delivery to Site), taking 

account of the documents mentioned in this Sub-Clause and of the contract value of the Plant and 

Materials. 

14.5.4 The currencies for this additional amount shall be the same as those in which payment will become 

due when the contract value is included under sub-paragraph (a) of Sub-Clause 14.3 [Application 

for Interim Payment Certificates]. At that time, the Payment Certificate shall include the applicable 
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reduction which shall be equivalent to, and in the same currencies and proportions as, this additional 

amount for the relevant Plant and Materials. 

14.6 Issue of Interim Payment Certificates 

14.6.1 No amount will be certified or paid until the Procuring Entity has received and approved the 

Performance Security. Thereafter, the Engineer shall, within 30 days after receiving a Statement and 

supporting documents, deliver to the Procuring Entity and to the Contractor an Interim Payment 

Certificate which shall state the amount which the Engineer fairly determines to be due, with all 

supporting particulars for any reduction or withholding made 

However, prior to issuing the Taking-Over Certificate for the Works, the Engineer shall not be bound 

to issue an Interim Payment Certificate in an amount which would (after retention and other 

deductions) be less than the minimum amount of Interim Payment Certificates (if any) stated in the 

SCC. In this event, the Engineer shall give notice to the Contractor accordingly. 

14.6.2 An Interim Payment Certificate shall not be withheld for any other reason, although: 

a) if anything supplied or work done by the Contractor is not in accordance with the Contract, the 

cost of rectification or replacement may bewithheld until rectification or replacement has been 

completed; and/or 

b) if the Contractor was or is failing to perform any work or obligation in accordance with the 

Contract, and had been so notified by the Engineer, the value of this work or obligation may 

be withheld until the work or obligation has been performed. 

14.6.3 The Engineer may in any Payment Certificate make any correction or modification that should 

properly be made to any previous Payment Certificate. A Payment Certificate shall not be deemed 

to indicate the Engineer's acceptance, approval, consent or satisfaction. 

14.7 Payment 

14.7.1 The Procuring Entity shall pay to the Contractor: 

a) The first instalment of the advance payment within 42 days after issuing the Letter of Acceptance 

or within 21 days after receiving the documents in accordance with Sub-Clause 4.2 [Performance 

Security] and Sub-Clause 14.2 [Advance Payment], whichever is later; 

b) the amount certified in each Interim Payment Certificate within 56 days after the Engineer 

receives the Statement and supporting documents; or, at a time when the Procuring Entity's loan 

or credit (from which part of the payments to the Contractor is being made) is suspended, the 

amount shown on any statement submitted by the Contractor within 14 days after such 

statement is submitted, any discrepancy being rectified in the next payment to the Contractor; 

and 

c) the amount certified in the Final Payment Certificate within 56 days after the Procuring Entity 

receives this Payment Certificate; or, at a time when the Procuring Entity's loan or credit (from 

which part of the payments to the Contractor is being made) is suspended, the undisputed 

amount shown in the Final Statement within 56 days after the date of notification of the 

suspension in accordance with Sub-Clause 16.2 [Termination by Contractor]. 

14.7.2 Payment of the amount due in each currency shall be made in to the Procuring Entity account, 

nominated by the Contractor, in the payment country (for this currency) specified in the Contract. 

14.8 Delayed Payment 

If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], the 

Contractor shall be entitled to receive financing charges compounded monthly on the amount 

unpaid during the period of delay. This period shall be deemed to commence on the date for 

payment specified in Sub-Clause 14.7 [Payment], irrespective (in the case of its sub-paragraph (b)) 

of the date on which any Interim Payment Certificate isissued. 

Unless otherwise stated in theParticular Conditions, these financing charges shall be calculated at the 

annual rate of three percentage points above the discount rate of the central Procuring Entity in the 

country of the currency of payment, or if not available, the inter-Procuring Entity offered rate, and 

shall be paid in such currency. 

The Contractor shall be entitled to this payment without formal notice or certification, and without 

prejudice to any other right or remedy. 
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14.9 Payment of Retention Money 

14.9.1 When the Taking-Over Certificate has been issued for the Works, the first half of the Retention 

Money shall be certified by the Engineer for payment to the Contractor. If a Taking-Over Certificate 

is issued for a Section or part of the Works, a proportion of the Retention Money shall be certified 

and paid. This proportion shall be half (50%) of the proportion calculated by dividing the estimated 

contract value of the Section or part, by the estimated final Contract Price. 

14.9.2 Promptly after the latest of the expiry dates of the Defects Notification Periods, the outstanding 

balance of the Retention Money shall be certified by the Engineer for payment to the Contractor. If 

a Taking-Over Certificate was issued for a Section, a proportion of the second half of the Retention 

Money shall be certified and paid promptly after the expiry date of the Defects Notification Period 

for the Section. This proportion shall be half (50%) of the proportion calculated by dividing the 

estimated contract value of the Section by the estimated final Contract Price. 

14.9.3 However, if any work remains to be executed under Clause 11 [Defects Liability], the Engineer shall 

be entitled to withhold certification of the estimated cost of this work until it has been executed. 

14.9.4 When calculating these proportions, no account shall be taken of any adjustments under Sub-Clause 

13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes in Cost]. 

14.9.5 Unless otherwise stated in the Particular Conditions, when the Taking-Over Certificate has been 

issued for the Works and the first half of the Retention Money has been certified for payment by the 

Engineer, the Contractor shall be entitled to substitute a guarantee, in the form annexed to the 

Particular Conditions or in another form approved by the Procuring Entity and issued by a reputable 

Procuring Entity or financial institution selected by the Contractor, for the second half of the 

Retention Money. The Contractor shall ensure that the guarantee is in the amounts and currencies 

of the second half of the Retention Money and is valid and enforceable until the Contract or has 

executed and completed the Works and remedied any defects, as specified for the Performance 

Security in Sub-Clause 4.2. On receipt by the Procuring Entity of the required guarantee, the Engineer 

shall certify and the Procuring Entity shall pay the second half of the Retention Money. The release 

of the second half of the Retention Money against a guarantee shall then be in lieu of the release 

under the second paragraph of this Sub-Clause. The Procuring Entity shall return the guarantee to 

the Contractor within 21 days after receiving a copy of the Performance Certificate. 

14.9.6 If the Performance Security required under Sub-Clause 4.2 is in the form of a demand guarantee, 

and the amount guaranteed under it when the Taking-Over Certificate is issued is more than half of 

the Retention Money, then the Retention Money guarantee will not be required. If the amount 

guaranteed under the Performance Security when the Taking-Over Certificate isissued is less than 

half of the Retention Money, the Retention Money guarantee will only be required for the difference 

between half of the Retention Money and the amount guaranteed under the Performance Security. 

14.10 Statement at Completion 

Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall 

submit tothe Engineer six copies of a Statement at completion with supporting documents, in 

accordance with Sub-Clause 

14.3 [Application for Interim Payment Certificates], showing: 

a) the value of all work done in accordance with the Contract up to the date stated in the 

Taking-Over Certificate for the Works, 

b) any further sums which the Contractor considers to be due, and 

c) an estimate of any other amounts which the Contractor considers will become due to him 

under the Contract. Estimated amounts shall be shown separately in this Statement at 

completion. 

The Engineer shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment 

Certificates]. 

14.11 Application for Final Payment Certificate 

14.11.1 Within 56 days after receiving the Performance Certificate, the Contractor shall submit, to the 

Engineer, six copies of a draft final statement with supporting documents showing in detail in a form 

approved by the Engineer: 
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a) The value of all work done in accordance with the Contract, and 

b) Any further sums which the Contractor considers to be due to him under the Contractor 

otherwise. 

14.11.2 If the Engineer disagrees with or cannot verify any part of the draft final statement, the Contractor 

shall submit such further information as the Engineer may reasonably require within 30 days from 

receipt of said draft and shall make such changes in the draft as may be agreed between them. The 

Contractor shall then prepare and submit to the Engineer the final statement as agreed. This 

agreed statement is referred to in these Conditions as the “Final Statement”. 

14.11.3 However, if, following discussions between the Engineer and the Contractor and any changes to 

the draft final statement which are agreed, it becomes evident that a dispute exists, the Engineer 

shall deliver to the Procuring Entity (with a copy to the Contractor) an Interim Payment Certificate 

for the agreed parts of the draft final statement. Thereafter, if the dispute is finally resolved under 

Sub-Clause 20.4 [Obtaining Dispute Board's Decision] or Sub-Clause 20.5 [Amicable Settlement], the 

Contractor shall then prepare and submit to the Procuring Entity (with a copy to the Engineer) a 

Final Statement. 

14.12 Discharge 

When submitting the Final Statement, the Contractor shall submit a discharge which confirms that 

the total of the Final Statement represents full and final settlement of all moneys due to the 

Contractor under or in connection with the Contract. This discharge may state that it becomes 

effective when the Contractor has received the Performance Security and the outstanding balance 

of this total, in which event the discharge shall be effective on such date. 

14.13 Issue of Final Payment Certificate 

14.13.1 Within 30 days after receiving the Final Statement and discharge in accordance with Sub-Clause 14.11 

[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Engineer shall 

deliver, to the Procuring Entity and to the Contractor, the Final Payment Certificate which shall 

state: 

(a) The amount which he fairly determines is finally due, and 

(b) After giving credit to the Procuring Entity for all amounts previously paid by the Procuring Entity 

and for all sums to which the Procuring Entity is entitled, the balance (if any) due from the Procuring 

Entity to the Contractor or from the Contractor to the Procuring Entity, as the case may be. 

14.13.1 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-Clause 14.11 

[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Engineer shall 

request the Contractor to do so. If the Contractor fails to submit an application within a period of 

30 days, the Engineer shall issue the Final Payment Certificate for such amount as he fairly determines 

to be due. 

14.14 Cessation of Procuring Entity's Liability 

14.14.1 The Procuring Entity shall not be liable to the Contractor for any matter or thing under or in 

connection with the Contract or execution of the Works, except to the extent that the Contractor 

shall have included an amount expressly for it: 

a) In the Final Statement and also 

b) (except for matters or things arising after the issue of the Taking-Over Certificate for the 

Works) in the Statement at completion described in Sub-Clause 14.10[Statement at 

Completion]. 

14.14.2 However, this Sub-Clause shall not limit the Procuring 

Entity'sliabilityunderhisindemnificationobligations, or the Procuring Entity's liability in any case of 

fraud, deliberate default or reckless misconduct by the ProcuringEntity. 

14.15 Currencies of Payment 

The Contract Price shall be paid in the currency or currencies named in the Schedule of Payment 

Currencies.If more than one currency is so named, payments shall be made as follows: 

a) If the Accepted Contract Amount was expressed in Local Currency only: 

(i) The proportions or amounts of the Local and Foreign Currencies, and the fixed rates of 

exchange to be used for calculating the payments, shall be as stated in the Schedule of 
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Payment Currencies, except as otherwise agreed by both Parties; 

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-Clause 13.7 

[Adjustments for Changes in Legislation] shall be made in the applicable currencies and 

proportions; and 

iii) other payments and deductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3 

[Application for Interim Payment Certificates] shall be made in the currencies and 

proportions specified in sub- paragraph (a) (i) above; 

b) payment of the damages specified in the SCC, shall be made in the currencies and proportions 

specified in the Schedule of Payment Currencies; 

c) other payments to the Procuring Entity by the Contractor shall be made in the currency in which 

the sum was expended by the Procuring Entity, or in such currency as may be agreed by both 

Parties; 

d) if any amount payable by the Contractor to the Procuring Entity in a particular currency exceeds 

the sum payable by the Procuring Entity to the Contractor in that currency, the Procuring Entity 

may recover the balance of this amount from the sums otherwise payable to the Contractor in 

other currencies; and 

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be those 

prevailing on the Base Date and determined by the central Procuring Entity of the Country. 

 

15. TERMINATION BY PROCURING ENTITY 

15.1 Notice to Correct 

If the Contractor fails to carry out any obligation under the Contract, the Engineer may by notice 

require the Contractor to make good the failure and to remedy it within a specified reasonable time. 

 

15.2 Termination by Procuring Entity 

15.2.1 The Procuring Entity shall be entitled to terminate the Contract if the Contractor: 

a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-Clause 

15.1 [Notice to Correct], 

b) abandons the Works or otherwise plainly demonstrates the intention not to continue 

performance of his obligations under the Contract, 

c) without reasonable excuse fails: 

(i) to proceed with the Works in accordance with Clause 8 [Commencement, Delays and 

Suspension], or 

ii) to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub- Clause 7.6 

[Remedial Work], within 30 days after receiving it, 

d) subcontracts the whole of the Works or as signs the Contract without the required agreement, 

e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order 

made against him, compounds with his creditors, or carries on business under a receiver, trustee 

or manager for the benefit of his creditors, or if any act is done or event occurs which (under 

applicable Laws) has a similar effect to any of these acts or events, or 

f) gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, commission 

or other thing of value, as an inducement or reward: 

i) for doing or forbearing to do any action in relation to the Contract, or 

ii) for showing or for bearing to show favor or disfavor to any person in relation to the 

Contract, 

or if any of the Contractor's Personnel, agents or Subcontractors gives or offers to give 

(directly or indirectly) to any person any such inducement or reward as is described in this 

sub-paragraph (f). However, lawful inducements and rewards to Contractor's Personnel 

shall not entitle termination, or 

g) based on reasonable evidence, has engaged in Fraud and Corruption as defined in paragraph 

2.2 of the Appendix B to these General Conditions, in competing for or in executing the 

Contract. 

15.2.2 In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice to the 

Contractor, terminate the Contract and expel the Contractor from the Site. However, in the case of 

sub- paragraph (e) or (f) or (g), the Procuring Entity may by notice terminate the Contract 

immediately. 
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15.2.3 The Procuring Entity's election to terminate the Contract shall not prejudice any other rights of the 

Procuring Entity, under the Contract or otherwise. 

The Contractor shall then leave the Site and deliver any required Goods, all Contractor's Documents, 

and other design documents made by or for him, to the Engineer. However, the Contractor shall 

use his Lowest efforts to comply immediately with any reasonable instructions included in the notice 

(i) for the assignment of any subcontract, and (ii) for the protection of life or property or for the 

safety of the Works. 

After termination, the Procuring Entity may complete the Works and/or arrange for any other 

entities to do so. The Procuring Entity and these entities may then use any Goods, Contractor's 

Documents and other design documents made by or on behalf of the Contractor. 

The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary Works 

will be released to the Contractor at or near the Site. The Contractor shall promptly arrange their 

removal, at the risk and cost of the Contractor. However, if by this time the Contractor has failed 

to make a payment due to the Procuring Entity, these items may be sold by the Procuring Entity in 

order to recover this payment. Any balance of the proceeds shall then be paid to the Contractor. 

15.3 Valuation at Date of Termination 

As soon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by Procuring 

Entity] has taken effect, the Engineer shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine the value of the Works, Goods and Contractor's Documents, 

and any other sums due to the Contractor for work executed in accordance with the Contract. 

15.4 Payment after Termination 

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken 

effect, the Procuring Entity may: 

a) Proceed in accordance with Sub-Clause 2.5 [Procuring Entity's Claims], 

b) Withhold further payments to the Contractor until the costs of execution, completion and 

remedying of any defects, damages for delay in completion (if any), and all other costs incurred 

by the Procuring Entity, have been established, and/or 

c) Recover from the Contractor any losses and damages incurred by the Procuring Entity and any 

extra costs of completing the Works, after allowing for any sum due to the Contractor under 

Sub-Clause 15.3 [Valuation at Date of Termination]. After recovering any such losses, damages 

and extra costs, the Procuring Entity shall pay any balance to the Contractor. 

15.5 Procuring Entity's Entitlement to Termination for Convenience 

15.5.1 The Procuring Entity shall be entitled to terminate the Contract, at any time for the Procuring Entity's 

convenience, by giving notice of such termination to the Contractor. The termination shall take 

effect 30 days after the later of the dates on which the Contractor receives this notice or the 

Procuring Entity returns the Performance Security. The Procuring Entity shall not terminate the 

Contract under this Sub-Clause in order to execute the Works itself or to arrange for the Works to 

be executed by another contractor or to avoid a termination of the Contract by the Contractor 

under Clause 16.2[Termination by Contractor]. 

15.5.2 After this termination, the Contractor shall proceed in accordance with Sub-Clause 16.3 [Cessation 

of Work and Removal of Contractor's Equipment] and shall be paid in accordance with Sub-Clause 

16.4 [Payment on Termination]. 

15.6 Fraud and Corruption 

The Procuring Entity requires compliance with the national law and regulations against corruption. 

All available sanctions will apply where corruption is detected. 

16. SUSPENSION AND TERMINATION BY CONTRACTOR 

16.1 Contractor's Entitlement to Suspend Work 

16.1.1 If the Engineer fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment 

Certificates] or the Procuring Entity fails to comply with Sub-Clause 2.4 [Procuring Entity's Financial 

Arrangements] or Sub- Clause 14.7 [Payment], the Contractor may, after giving not less than 21days' 

notice to the Procuring Entity, suspend work (or reduce the rate of work) unless and until the 
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Contractor has received the Payment Certificate, reasonable evidence or payment, as the case may 

be and as described in the notice. 

16.1.2 Not withstanding the above,  if the Procuring Entity has suspended disbursements under the loan or 

credit from which payments to the Contractor are being made, in whole or in part, for the execution 

of the Works, and no alternative funds are available as provided for in Sub-Clause 2.4 [Procuring 

Entity's Financial Arrangements], the Contractor may by notice suspend work or reduce the rate of 

work at any time, but not less than 7 days after the Procuring Entity having received the suspension 

notification from the Procuring Entity. 

16.1.3 The Contractor's action shall not prejudice his entitlements to financing charges under Sub-Clause 

14.8 [Delayed Payment] and to termination under Sub-Clause 16.2[Termination by Contractor]. 

16.1.4 If the Contractor subsequently receives such Payment Certificate, evidence or payment (as described 

in the relevant Sub-Clause and in the above notice) before giving a notice of termination, the 

Contractor shall resume normal working as soon as is reasonably practicable. 

16.1.5 If the Contractor suffers delay and/or incurs Cost as a result of suspending work (or reducing the 

rate of work) in accordance with this Sub-Clause, the Contractor shall give notice to the Engineer 

and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 

8.4 [Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

16.1.6 After receiving this notice, the Engineers hall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

16.2 Termination by Contractor 

16.2.1 The Contractor shall be entitled to terminate the Contract if: 

a) the Contractor does not receive the reasonable evidence within 42 days after giving notice 

under Sub- Clause 16.1 [Contractor's Entitlement to Suspend Work] in respect of a failure to 

comply with Sub-Clause 2.4 [Procuring Entity's Financial Arrangements], 

b) the Engineer fails, within 56 days after receiving a Statement and supporting documents, to issue 

the relevant Payment Certificate, 

c) the Contractor does not receive the amount due under an Interim Payment Certificate within 

42 days after the expiry of the time stated in Sub-Clause 14.7 [Payment] within which payment 

is to be made (except for deductions in accordance with Sub-Clause 2.5 [Procuring Entity's 

Claims]), 

d) the Procuring Entity substantially fails to perform his obligations under the Contract in such 

manner as to materially and adversely affect the economic balance of the Contract and/or the 

ability of the Contractor to perform the Contract, 

e) the Procuring Entity fails to comply with Sub-Clause 1.6 [Contract Agreement] or Sub-Clause 1.7 

[Assignment], 

f) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 

[Prolonged Suspension], or 

g) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving or 

administration order made against him, compounds with his creditors, or carries on business 

under a receiver, trustee or manager for the benefit of his creditors, or if any act is done or 

event occurs which (under applicable Laws) has a similar effect to any of these acts or events. 

h) The Contractor does not receive the Engineer's instruction recording the agreement of both 

Parties on the fulfilment of the conditions for the Commencement of Works under Sub-Clause 

8.1 [Commencement of Works. 

16.2.2 In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to the 

Procuring Entity, terminate the Contract. However, in the case of sub-paragraph (f) or (g), the 

Contractor may by notice terminate the Contract immediately. 

16.2.3 In the event the Procuring Entity suspends the loan or credit from which part or whole of the 

payments to the Contractor are being made, if the Contractor hasnot received the sums due to him 

upon  expiration of the14 days referred to in Sub-Clause 14.7 [Payment] for payments under Interim 
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Payment Certificates, the Contractor may, without prejudice to the Contractor's entitlement to 

financing charges under Sub-Clause14.8 [Delayed Payment], take one of the following actions, 

namely (i) suspend work or reduce the rate of work under Sub-Clause 16.1 above, or (ii) terminate 

the Contract by giving notice to the Procuring Entity, with a copy to the Engineer, such termination 

to take effect 14 days after the giving of the notice. 

The Contractor's election to terminate the Contract shall not prejudice any other rights of the 

Contractor, under the Contract or otherwise. 

16.3 Cessation of Work and Removal of Contractor's Equipment 

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination 

for Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 [Optional 

Termination, Payment and Release] has taken effect, the Contractor shall promptly: 

a) Cease all further work, except for such work as may have been instructed by the Engineer for 

the protection of life or property or for the safety of the Works, 

b) Handover Contractor's Documents, Plant, Materials and other work, for which the Contractor 

has received payment, and 

c) Remove all other Goods from the Site, except as necessary for safety, and leave the Site. 

16.4 Payment on Termination 

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken effect, 

the Procuring Entity shall promptly: 

a) Return the Performance Security to the Contractor, 

b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment and 

Release], and 

c) pay to the Contractor the amount of any loss or damage sustained by the Contractor as a 

result of this termination. 

17. RISK AND RESPONSIBILITY 

17.1 Indemnities 

17.1.1 The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's 

Personnel, and their respective agents, against and from all claims, damages, losses and expenses 

(including legal fees and expenses) in respect of: 

(a) Bodily injury, sickness, disease or death, of any person whatsoever arising out of or in the course of 

or by reason of the Contractor's design (if any), the execution and completion of the Works and the 

remedying of any defects, unless attributable to any negligence, willful actor breach of the Contract 

by the Procuring Entity, the Procuring Entity's Personnel, or any of the irrespective agents, and 

(b) Damage to or loss of any property, real or personal (other than the Works), to the extent that such 

damage or loss arises out of or in the course of or by reason of the Contractor's design (if any), the 

execution and completion of the Works and the remedying of any defects, unless and to the extent 

that any such damage or loss is attributable to any negligence, willful act or breach of the Contract 

by the Procuring Entity, the Procuring Entity's Personnel, the irrespective agents, or any one directly 

or indirectly employed by any of them. 

17.1.2 The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's Personnel, 

and their respective agents, against and from all claims, damages, losses and expenses (including legal 

fees and expenses) in respect of (1) bodily injury, sickness, disease or death, which is attributable to 

any negligence, willful act or breach of the Contract by the Procuring Entity, the Procuring Entity's 

Personnel, or any oftheir respective agents, and (2) the matters for which liability may be excluded 

from insurance cover, as described in sub-paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3 [Insurance 

Against Injury to Persons and Damage to Property]. 

17.2 Contractor's Care of the Works 

17.2.1 The Contractor shall take full responsibility for the care of the Works and Goods from the 

Commencement Date until the Taking-Over Certificate is issued (or is deemed to be issued under 

Sub-Clause 10.1 [Taking Over of the Works and Sections]) for the Works, when responsibility for the 

care of the Works shall pass to the Procuring Entity. If a Taking-Over Certificate is issued (or is so 
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deemed to be issued) for any Section or part of the Works, responsibility for the care of the Section 

or part shall then pass to the Procuring Entity. 

17.2.2 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take 

responsibility for the care of any work which is outstanding on the date stated in a Taking-Over 

Certificate, until this outstanding work has been completed. 

17.2.3 If any loss or damage happens to the Works, Goods or Contractor's Documents during the period 

when the Contractor is responsible for their care, from any cause not listed in Sub-Clause 17.3 

[Procuring Entity's Risks], the Contractor shall rectify the loss or damage at the Contractor's risk and 

cost, so that the Works, Goods and Contractor's Documents conform with the Contract. 

17.2.4 The Contractor shall be liable for any loss or damage caused by any actions performed by the 

Contractor aftera Taking-Over Certificate has been issued. The Contractor shall also be liable for any 

loss or damage which occurs after a Taking-Over Certificate has been issued and which arose from a 

previous event for which the Contractor was liable. 

17.3 Procuring Entity's Risks 

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, insofar as 

they directly affect the execution of the Works in the Country, are: 

a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 

b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution, 

insurrection, military or usurped power, or civil war, within the Country, 

c) riot, commotion or disorder within the Country by persons other than the Contractor's 

Personnel, 

d) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, 

within the Country, except as may be attributable to the Contractor's use of such munitions, 

explosives, radiation or radio-activity, 

e) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic speeds, 

f) use or occupation by the Procuring Entity of any part of the Permanent Works, except as may 

be specified in the Contract, 

g) design of any part of the Works by the Procuring Entity's Personnel or by others for whom the 

Procuring Entity is responsible, and 

h) any operation of the forces of nature which is Unforeseeable or against which an experienced 

contractor could not reasonably have been expected to have taken adequate preventive 

precautions. 

17.4 Consequences of Procuring Entity's Risks 

17.4.1 If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or damage to 

the Works, Goods or Contractor's Documents, the Contractor shall promptly give notice to the 

Engineer and shall rectify this loss or damage to the extent required by the Engineer. 

17.4.2 If the Contractor suffers delay and/or incurs Cost from rectifying this loss or damage, the Contractor 

shall give a further notice to the Engineer and shall be entitled subject to Sub-Clause 20.1[Contractor's 

Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 

8.4 [Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. In the case of sub-

paragraphs (f) and (g) of Sub-Clause 17.3 [Procuring Entity's Risks], Cost plus profit shall be 

payable. 

17.4.3 After receiving this further notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

17.5 Intellectual and Industrial Property Rights 

17.5.1 In this Sub-Clause, “infringement” means an infringement (or alleged infringement) of any patent, 

registered design, copyright, trademark, tradename, trade secret or other intellectual or industrial 

property right relating to the Works; and “claim” means a claim (or proceedings pursuing a claim) 

alleging an infringement. 
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17.5.2 Whenever a Party does not give notice to the other Party of any claim within 30 days of receiving 

the claim, the first Party shall be deemed to have waived any right to indemnity under this Sub-

Clause. 

17.5.3 The Procuring Entity shall indemnify and hold the Contractor harmless against and from any claim 

alleging an infringement which is or was: 

a) An unavoidable result of the Contractor's compliance with the Contract, or 

b) A result of any Works being used by the Procuring Entity: 

i) For a purpose other than that indicated by, or reasonably to be inferred from, the 

ii) Contract, or 

iii) in conjunction with anything not supplied by the Contractor, unless such use was 

disclosed to the Contractor prior to the Base Date or is stated in the Contract. 

17.5.4 The Contractor shall indemnify and hold the Procuring Entity harmless against and from any other 

claim which arises out of or in relation to (i) the manufacture, use, sale or import of any Goods, or 

(ii) any design for which the Contractor is responsible. 

17.5.5 If a Party is entitled to be indemnified under this Sub-Clause, the indemnifying Party may (at its cost) 

conduct negotiations for the settlement of the claim, and any litigation or arbitration which may 

arise from it. The other Party shall, at the request and cost of the indemnifying Party, assist in 

contesting the claim. This other Party (and its Personnel) shall not make any admission which might 

be prejudicial to the indemnifying Party, unless the indemnifying Party failed to take over the conduct 

of any negotiations, litigation or arbitration upon being requested to do so by such other Party. 

17.6 Limitation of Liability 

17.6.1 Neither Party shall be liable to the other Party for loss of use of any Works, loss of profit, loss of any 

contractor for any indirect or consequential loss or damage which may be suffered by the other Party 

in connection with the Contract, other than as specifically provided in Sub-Clause 8.7 [Delay 

Damages]; Sub-Clause 11.2 [Cost of Remedying Defects]; Sub-Clause 15.4 [Payment after 

Termination]; Sub-Clause 16.4 [Payment on Termination]; Sub-Clause17.1 [Indemnities]; Sub-Clause 

17.4 (b) [Consequences of Procuring Entity's Risks] and Sub-Clause 17.5[Intellectual and Industrial 

Property Rights]. 

17.6.2 The total liability of the Contractor to the Procuring Entity, under or in connection with the Contract 

other than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 [Procuring Entity's 

Equipment and Free- Issue Materials], Sub-Clause 17.1 [Indemnities] and Sub-Clause 17.5 [Intellectual 

and Industrial Property Rights], shall not exceed the sum resulting from the application of a multiplier 

(less or greater than one) to the Accepted Contract Amount, as stated in the SCC, or (if such multiplier 

or other sum is not so stated) the Accepted Contract Amount. 

17.6.3 This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless misconduct 

by the defaulting Party. 

17.7 Use of Procuring Entity's Accommodation/Facilities 

17.7.1 The Contractor shall take full responsibility for the care of the Procuring Entity provided 

accommodation and facilities, if any, as detailed in the Specification, from the respective dates of 

hand-over to the Contract or until cessation of occupation (where hand-over or cessation of 

occupation may take place after the date stated in the Taking-Over Certificate for theWorks). 

17.7.2 If any loss or damage happens to any of the above items while the Contractor is responsible for their 

care arising from any cause whatsoever other than those for which the Procuring Entity is liable, the 

Contractor shall, at his own cost, rectify the loss or damage to the satisfaction of the Engineer. 

18. INSURANCE 

18.1 General Requirements for Insurances 

18.1.1 In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for effecting 

and maintaining the insurance specified in the relevant Sub-Clause. 

18.1.2 Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and in 

terms approved by the Procuring Entity. These terms shall be consistent with any terms agreed by 
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both Parties before the date of the Letter of Acceptance. This agreement of terms shall take 

precedence over the provisions of this Clause. 

18.1.3 Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with insurers and 

in terms acceptable to the Contractor. These terms shall be consistent with any terms agreed by both 

Parties before the date of the Letter of Acceptance. This agreement of terms shall take precedence 

over the provisions of this Clause. 

18.1.4 If a policy is required to indemnify joint insured, the cover shall apply separately to each insured as 

though a separate policy had been issued for each of the joint insured. If a policy indemnifies 

additional joint insured, namely in addition to the insured specified in this Clause, (i) the Contractor 

shall act under the policy on behalf of these additional joint insured except that the Procuring Entity 

shall act for Procuring Entity's Personnel, (ii) additional joint insured shall not be entitled to receive 

payments directly from the insurer or to have any other direct dealings with the insurer, and (iii) 

the insuring Party shall require all additional joint insured to comply with the conditions stipulated 

in the policy. 

18.1.5 Each policy insuring against loss or damage shall provide for payments to be made in the currencies 

required to rectify the loss or damage. Payments received from insurers shall be used for the 

rectification of the loss or damage. 

18.1.6 The relevant insuring Party shall, within the respective periods stated in the SCC (calculated from 

the Commencement Date), submit to the other Party: 

a) Evidence that the insurances described in this Clause have been effected, and 

b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works and 

Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and Damage to 

Property]. 

18.1.7 When each premium is paid, the insuring Party shall submit evidence of payment to the other Party. 

Whenever evidence or policies are submitted, the insuring Party shall also give notice to the 

Engineer. 

18.1.8 Each Party shall comply with the conditions stipulated in each of the insurance policies. The 

insuringParty shall keep the insurers informed of any relevant changes to the execution of the Works 

and ensure that insurance is maintained in accordance with this Clause. 

Neither Party shall make any material alteration to the terms of any insurance without the prior 

approval of the other Party. If an insurer makes (or attempts to make) any alteration, the Party first 

notified by the insurer shall promptly give notice to the other Party. 

18.1.9 The insuring Party fails to effect and keep in force any of the insurances it is required to effect and 

maintain under the Contract or fails to provide satisfactory evidence and copies of policies in 

accordance with this Sub- Clause, the other Party may (at its option and without prejudice to any 

other right or remedy) effect insurance for the relevant coverage and pay the premiums due. The 

insuring Party shall pay the amount of these premiums to the other Party, and the Contract Price 

shall be adjusted accordingly. 

18.1.10 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or the 

Procuring Entity, under the other terms of the Contractor otherwise. Any amounts not insured or 

not recovered from the insurers shall be borne by the Contractor and/or the Procuring Entity in 

accordance with these obligations, liabilities or responsibilities. However, if the insuring Party fails 

to effect and keep in force an insurance which is available and which it is required to effect and 

maintain under the Contract, and the other Party neither approves the omission nor effects 

insurance for the coverage relevant to this default, any moneys which should have been recoverable 

under this insurance shall be paid by the insuring Party. 

18.1.11 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring Entity's 

Claims] or Sub- Clause 20.1[Contractor's Claims], as applicable. 

18.1.12 The Contractor shall be entitled to place all insurance relating to the Contract (including, but not 

limited to the insurance referred to Clause18) with insurers from any eligible source country. 

18.2 Insurance for Works and Contractor's Equipment 
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18.2.1 The insuring Party shall insure the Works, Plant, Materials and Contractor's Documents for not less 

than the full reinstatement cost including the costs of demolition, removal of debris and professional 

fees and profit. This insurance shall be effective from the date by which the evidence is to be 

submitted under sub-paragraph (a) of Sub-Clause 18.1 [General Requirements for Insurances], until 

the date of issue of the Taking-Over Certificate for the Works. 

18.2.2 The insuring Party shall maintain this insurance to provide cover until the date of issue of the 

Performance Certificate, for loss or damage for which the Contractor is liable arising from a cause 

occurring prior to the issue of the Taking-Over Certificate, and for loss or damage caused by the 

Contractor in the course of any other operations (including those under Clause 11 [Defects Liability]). 

18.2.3 The insuring Party shall insure the Contractor's Equipment for not less than the full replacement 

value, including delivery to Site. For each item of Contractor's Equipment, the insurance shall be 

effective while it is being transported to the Site and until it is no longer required as Contractor's 

Equipment. 

18.2.4 Unless otherwise stated in the Particular Conditions, insurances under this Sub-Clause: 

a) Shall be effected and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive payments from 

the insurers, payments being held or allocated to the Party actually bearing the costs of rectifying 

the loss or damage, 

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring Entity's 

Risks], 

d) shall also cover, to the extent specifically required in the tendering documents of the Contract, 

loss or damage to a part of the Works which is attributable to the use or occupation by the 

Procuring Entity of another part of the Works, and loss or damage from the risks listed in sub-

paragraphs (c), (g) and (h) of Sub-Clause 17.3 [Procuring Entity's Risks], excluding (in each case) 

risks which are not insurable at commercially reasonable terms, with deductibles per occurrence 

of not more than the amount stated in the SCC(if an amount is not so stated, this sub-paragraph 

(d) shall not apply), and 

e) may however exclude loss of, damage to, and reinstatement of: 

i) a part of the Works which is in a defective condition due to a defect in its design, materials 

or workmanship (but cover shall include any other parts which are lost or damaged as a 

direct result of this defective condition and not as described in sub-paragraph (ii) below), 

ii) a part of the Works which is lost or damaged in order to reinstate any other part of the 

Works if this other part is in a defective condition due to a defect in its design, materials or 

workmanship, 

iii) a part of the Works which has been taken over by the Procuring Entity, except to the extent 

that the Contractor is liable for the loss or damage, and 

iv) Goods while they are not in the Country, subject to Sub-Clause 14.5 [Plant and Materials 

intended for the Works]. 

18.2.5 If, more than one year after the Base Date, the cover described in sub-paragraph (d) above ceases 

to be available at commercially reasonable terms, the Contractor shall (as insuring Party) give notice 

to the Procuring Entity, with supporting particulars. The Procuring Entity shall then (i) be entitled 

subject to Sub- Clause 2.5 [Procuring Entity's Claims] to payment of an amount equivalent to such 

commercially reasonable terms as the Contractor should have expected to have paid for such cover, 

and (ii) be deemed, unless he obtains the cover at commercially reasonable terms, to have approved 

the omission under Sub-Clause 18.1 [General Requirements for Insurances]. 

18.3 Insurance against Injury to Persons and Damage to Property 

18.3.1 The insuring Party shall insure against each Party's liability for any loss, damage, death or bodily 

injury which may occur to any physical property (except things insured under Sub-Clause 18.2 

[Insurance for Works and Contractor's Equipment]) or to any person (except persons insured under 

Sub-Clause 18.4 [Insurance for Contractor's Personnel]), which may arise out of the Contractor's 

performance of the Contract and occurring before the issue of the Performance Certificate. 

18.3.2 This insurance shall be for a limit per occurrence of not less than the amount stated in the SCC, with 

no limit on the number of occurrences. If an amount is not stated in the SCC, this Sub-Clause shall 

not apply. Unless otherwise stated in the Particular Conditions, the insurances specified in this Sub-
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Clause: 

a) Shall be effected and maintained by the Contractor as insuring Party, 

b) Shall be in the joint names of the Parties, 

c) Shall be extended to cover liability for all loss and damage to the Procuring Entity's property 

(except things insured under Sub-Clause 18.2) arising out of the Contractor's performance of 

the Contract, and 

d) May however exclude liability to the extent that it arises from: 

i) The Procuring Entity's right to have the Permanent Works executed on, over, under, in or 

through any land, and to occupy this land for the Permanent Works, 

ii) damage which is an unavoidable result of the Contractor's obligations to execute the Works 

and remedy any defects, and 

iii) a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent that cover is 

available at commercially reasonable terms. 

18.4 Insurance for Contractor's Personnel 

18.4.1 The Contract or shall effect and maintain insurance against liability for claims, damages, losses and 

expenses (including legal fees and expenses) arising from injury, sickness, disease or death of any 

person employed by the Contractor or any other of the Contractor's Personnel. 

18.4.2 The insurance shall cover the Procuring Entity and the Engineer against liability for claims, damages, 

losses and expenses (including legal fees and expenses) arising from injury, sickness, disease or death 

of any person employed by the Contractor or any other of the Contractor's Personnel, except that 

this insurance may exclude losses and claims to the extent that they arise from any act or neglect of 

the Procuring Entity or of the Procuring Entity's Personnel. 

18.4.3 The insurance shall be maintained in full force and effect during the whole time that these personnel 

are assisting in the execution of the Works. For a Subcontractor's employees, the insurance may be 

effected by the Subcontractor, but the Contractor shall be responsible for compliance with this 

Clause. 

19. FORCE MAJEURE 

19.1 Definition of Force Majeure 

In this Clause, “Force Majeure” means an exceptional event or circumstance: 

a) Which is beyond a Party's control, 

b) Which such Party could not reasonably have provided against before entering into the Contract, 

c) which, having arisen, such Party could not reasonably have avoided or overcome, and 

d) which is not substantially attributable to the other Party. 

Force Majeure may include, but is not limited to, exceptional events or circumstances of the 

kind listed below, so long as conditions (a) to (d) above are satisfied: 

i) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 

ii) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, 

revolution, insurrection, military or usurped power, or civil war, 

iii) riot, commotion, disorder, strike or lock out by persons other than the Contractor's 

Personnel, 

iv) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, 

except as may be attributable to the Contractor's use of such munitions, explosives, 

radiation or radio- activity, and 

v) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

19.2 Notice of Force Majeure 

19.2.1 If a Party is or will be prevented from performing its substantial obligations under the Contract by 

Force Majeure, then it shall give notice to the other Party of the event or circumstances constituting 

the Force Majeure and shall specify the obligations, the performance of which is or will be 

prevented. The notice shall be given within 14 days after the Party became aware, or should have 

become aware, of the relevant event or circumstance constituting Force Majeure. 
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19.2.2 The Party shall, having given notice, be excused performance of its obligations for so long as such 

Force Majeure prevents it from performing them. 

Notwithstanding any other provision of this Clause, Force Majeure shall not apply to obligations of 

either Party to make payments to the other Party under the Contract. 

19.3 Duty to Minimize Delay 

Each Party shall at all times use all reasonable endeavors to minimize any delay in the performance 

of the Contract as a result of Force Majeure. A Party shall give notice to the other Party when it 

ceases to be affected by the ForceMajeure. 

19.4 Consequences of Force Majeure 

19.4.1 If the Contractor is prevented from performing his substantial obligations under the Contract by 

Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], 

and suffers delay and/or incurs Cost by reason of such Force Majeure, the Contractor shall be 

entitled subject to Sub-Clause 

20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 

8.4 [Extension of Time for Completion], and 

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-Clause 

19.1 [Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs in the Country, 

payment of any such Cost, including the costs of rectifying or replacing the Works and/or Goods 

damaged or destroyed by Force Majeure, to the extent they are not indemnified through the 

insurance policy referred to in Sub- Clause 18.2 [Insurance for Works and Contractor's 

Equipment]. 

19.4.2 After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

19.5 Force Majeure Affecting Subcontractor 

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from 

force majeure on terms additional to or broader than those specified in this Clause, such additional 

or broader force majeure events or circumstances shall not excuse the Contractor's non-performance 

or entitle him to relief under this Clause. 

19.6 Optional Termination, Payment and Release 

If the execution of substantially all the Works in progress is prevented for a continuous period of 84 

days by reason of Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of 

Force Majeure], or for multiple periods which total more than 140 days due to the same notified 

Force Majeure, then either Party may give to the other Party a notice of termination of the Contract. 

In this event, the termination shall take effect 7 days after the notice is given, and the Contractor 

shall proceed in accordance with Sub-Clause 16.3 [Cessation of Work and Removal of Contractor's 

Equipment]. 

Upon such termination, the Engineer shall determine the value of the work done and issue a 

Payment Certificate which shall include: 

a) The amounts payable for any work carried out for which a price is stated in the Contract; 

b) The Cost of Plant and Materials ordered for the Works which have been delivered to the 

Contractor, or of which the Contractor is liable to accept delivery: this Plant and Materials shall 

become the property of (and be at the risk of) the Procuring Entity when paid for by the 

Procuring Entity, and the Contractor shall place the same at the Procuring Entity's disposal; 

c) other Cost or liabilities which in the circumstances were reasonably and necessarily incurred by 

the Contractor in the expectation of completing the Works; 

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site and there 

turn of these items to the Contractor's works in his country (or 

toanyotherdestinationatnogreatercost);and 

e) the Cost of repatriation of the Contractor's staff and labor employed wholly in connection with 

the Works at the date of termination. 

19.7 Release from Performance 
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Notwithstanding any other provision of this Clause, if any event or circumstance outside the control 

of the Parties (including, but not limited to, Force Majeure) arises which makes it impossible or 

unlawful for either or both Parties to fulfil its or their contractual obligations or which, under the 

law governing the Contract, entitles the Parties to be released from further performance of the 

Contract, then upon notice by either Party to the other Party of such event or circumstance: 

a) The Parties shall be discharged from further performance, without prejudice to the rights of 

either Party in respect of any previous breach of the Contract, and 

b) The sum payable by the Procuring Entity to the Contractor shall be the same as would have 

been payable under Sub-Clause 19.6 [Optional Termination, Payment and Release] if the 

Contract had been terminated under Sub-Clause 19.6. 

20. CLAIMS, DISPUTES AND ARBITRATION 

20.1 Contractor's Claims 

20.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or 

any additional payment, under any Clause of these Conditions or otherwise in connection with the 

Contract, the Contractor shall give Notice to the Engineer, describing the event or circumstance 

giving rise to the claim. The notice shall be given as soon as practicable, and not later than 30 days 

after the Contractor became aware, or should have become aware, of the event or circumstance. 

20.1.2 If the Contractor fails to give notice of a claim within such period of 30days, the Time for 

Completion shall not be extended, the Contractor shall not be entitled to additional payment, and 

the Procuring Entity shall be discharged from all liability in connection with the claim. Otherwise, 

the following provisions of this Sub- Clauseshallapply. 

20.1.3 The Contractor shall also submit any other notices which are required by the Contract, and 

supporting particulars for the claim, all as relevant to such event or circumstance. 

20.1.3 The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, 

either on the Site or at another location acceptable to the Engineer. Without admitting the Procuring 

Entity's liability, the Engineer may, after receiving any notice under this Sub-Clause, monitor the 

record-keeping and/or instruct the Contractor to keep further contemporary records. The 

Contractor shall permit the Engineer to inspect all these records, and shall (if instructed) submit 

copies to the Engineer. 

20.1.4 Within 42 days after the Contractor became aware (or should have become aware) of the eventor 

circumstance giving rise to the claim, or within such other period as may be proposed by the 

Contractor and approved by the Engineer, the Contractor shall send to the Engineer a fully detailed 

claim which includes full supporting particulars of the basis of the claim and of the extension of time 

and/or additional payment claimed. If the event or circumstance giving rise to the claim has a 

continuing effect: 

a) This fully detailed claim shall be considered as interim; 

b) The Contractor shall send further interim claims at monthly intervals, giving the accumulated 

delay and/or amount claimed, and such further particulars as the Engineer may reasonably 

require; and 

c) The Contractor shall send a final claim within 30 days after the end of the effects resulting from 

the event or circumstance, or within such other period as may be proposed by the Contractor 

and approved by the Engineer. 

20.1.5 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous 

claim, or within such other period as may be proposed by the Engineer and approved by the 

Contractor, the Engineer shall respond with approval, or with disapproval and detailed comments. 

He may also request any necessary further particulars, but shall nevertheless give his response on 

the principles of the claim within the above defined time period. 

20.1.6 Within the above defined period of 42 days, the Engineer shall proceed in accordance with Sub-

Clause 3.5 [Determinations] to agree or determine (i) the extension (if any) of theTime for 

Completion (before or after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for 

Completion], and/or (ii) the additional payment (if any) to which the Contractor is entitled under 

the Contract. 
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20.1.7 Each Payment Certificate shall include such additional payment for any claim as has been reasonably 

substantiated as due under the relevant provision of the Contract. Unless and until the particulars 

supplied are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled 

to payment for such part of the claim as he has been able to substantiate. 

20.1.8 If the Engineer does not respond within the time frame defined in this Clause, either Party may 

consider that the claim is rejected by the Engineer and any of the Parties may refer to Arbitration 

in accordance with Sub-Clause 20.4 [Arbitration]. 

20.1.9 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may 

apply toa claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any 

claim, any extension of time and/or additional payment shall take account of the extent (if any) to 

which the failure has prevented or prejudiced proper investigation of the claim, unless the claim is 

excluded under the second paragraph of Sub- Clause 20.3 (f). 

20.2 Amicable Settlement 

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably 

before the commencement of arbitration. However, unless both Parties agree otherwise, the Party 

giving a notice of a claim in accordance with Sub-Clause 20.1 above should move to commence 

arbitration after the fifty-sixth day from the day on which a notice of a claim was given, even if no 

attempt at an amicable settlement has been made. 

20.3 Matters that may be referred to arbitration 

Notwithstanding anything stated herein the following matters may be referred to arbitration 

before the practical completion of the Works or abandonment of the Works or termination of the 

Contract by either party: 

a) The appointment of a replacement Engineer upon the said person ceasing to act. 

b) Whether or not the issue of an instruction by the Engineer is empowered by these Conditions. 

c) Whether or not a certificate has been improperly withheld or is not in accordance with these 

Conditions. 

e) Any dispute arising in respect of war risks or war damage. 

f) All other ma tters shall only be referred to arbitration after the completion or alleged completion 

of the Works or termination or alleged termination of the Contract, unless the Procuring Entity 

and the Contract or agree otherwise in writing. 

20.4 Arbitration 

20.4.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not 

settled amicably in accordance with Sub-Clause 20.3 shall be finally settled by arbitration. 

20.4.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim 

or dispute has not been given by the applying party within ninety days of the occurrence or 

discovery of the matter or issue giving rise to the dispute. 

20.4.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute 

shall not commence unless an attempt has in the first instance been made by the parties to settle 

such claim or dispute amicably with or without the assistance of third parties. Proof of such attempt 

shall be required. 

20.4.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such 

measurements, computations, tests or valuations as may in his opinion be desirable in order to 

determine the rights of the parties and assess and award any sums which ought to have been the 

subject of or included in any certificate. 

20.4.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, 

review and revise any certificate, opinion, decision, requirement or notice and to determine all 

matters in dispute which shall be submitted to him in the same manner as if no such certificate, 

opinion, decision requirement or notice had been given. 

20.4.6 The arbitrators shall have full power to open up, review and revise any certificate, determination, 

instruction, opinion or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify 
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representatives of the Parties and the Engineer from being called as a witness and giving evidence 

before the arbitrators on any matter whatsoever relevant to the dispute. 

20.4.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the 

reasons for dissatisfaction given in its Notice of Dissatisfaction. 

20.4.7 Arbitration may be commenced prior to or after completion of the Works. The obligations of the 

Parties, and the Engineer shall not be altered by reason of any arbitration being conducted during 

the progress of the Works. 

20.4.8 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed 

upon by the Parties when agreeing the terms of appointment. Each Party shall be responsible for 

paying one-half ofthis remuneration. 

20.5 Arbitration with National Contractors 

20.5.1 if the Contract is with national contractors, arbitration proceedings will be conducted in accordance 

with the Arbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be 

notified in writing by either party to the other with a request to submit it to arbitration and to concur 

in the appointment of an Arbitrator within thirty days of the notice. The dispute shall be referred to 

the arbitration and final decision of a person to be agreed between the parties. Failing agreement to 

concur in the appointment of an Arbitrator, the Arbitrator shall be appointed, on the request of the 

applying party, by the Chairman or Vice Chairman of any of the following professional institutions; 

i) Architectural Association of Kenya 

ii) Institute of Quantity Surveyors of Kenya 

iii) Association of Consulting Engineers of Kenya 

iv) Chartered Institute of Arbitrators (Kenya Branch) 

v) Institution of Engineers of Kenya 

20.5.2 The institution written to first by the aggrieved party shall take precedence over all other institutions. 

20.6 Arbitration with Foreign Contractors 

20.7.1 Arbitration with foreign contractors shall be conducted in accordance with the arbitration rules of 

theUnited Nations Commission on International Trade Law (UNCITRAL); or with proceedings 

administered by the International Chamber of Commerce (ICC) and conducted under the ICC Rules 

of Arbitration; by one or more arbitrators appointed in accordance with said arbitration rules. 

20.7.2 The place of arbitration shall be a location specified in the SCC; and the arbitration shall be 

conducted in the language for communications defined in Sub-Clause 1.4 [Law and Language]. 

20.7 Alternative Arbitration Proceedings 

Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration 

(NCIA) which offers a neutral venue for the conduct of national and international arbitration with 

commitment to providing institutional support to the arbitral process. 

20.8 Failure to Comply with Arbitrator's Decision 

20.8.1 The award of such Arbitrator shall be final and binding upon the parties. 

20.8.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the 

other Party may, without prejudice to any other rights it may have, refer the matter to a 

competent court of law. 

10.7 Contract operations continue 

Notwithstanding any reference to arbitration herein, 

a) The parties shall continue to perform their respective obligations under the Contract unless 

they otherwise agree; and 

b) The Procuring Entity shall pay the Contractor any monies due the Contractor. 
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SECTION IX - SPECIAL CONDITIONS OF CONTRACT 

 

The following Particular Conditions shall supplement the GCC. Whenever there is a conflict, the provisions 

herein shall prevail over those in the GCC. 

Condition  GCC 

clause 

Data  

Procuring entitys name and 

address 

1 

COUNTY GOVERNMENT OF NAROK 

P.O.BOX 898– 20500, 

NAROK, KENYA  

Time for compleion 1.1.4 The Time for Completion: 4 Months 

Engineer’s name and 

address  

1 

COUNTY ROADS ENGINEER,  

Narok County Governmen Offices, 

P.O. Box 898-20500. 

Narok, Kenya.  

Electronic transmission 1.3 Not allowed  

Time for the parties 

entering into a contract 

agreement 

1.6 Within 35 days from the date of Letter of Award 

Time for access to the site 2.1.1 Possession of Site within 7 days from the date the 

Contract Agreement is signed 

Add Paragragh 2 as follows: 

“The Engineer SHALL issue to the Contractor an 

Order to Commence Works within 28 Days” 

 2.4.1 Delete entire paragraph and insert the following: 

“The Employer to make necessary arrangements to 

pay the Contractor in a timely manner” 

Engineers’ authority to 

make variation 

3.1.2(b)(ii) Variation would included increase the accepted 

contract amount by not exceeding…25…% of the 

contract price 

 3.1.2 Amend the second 3.1.2 to 3.1.3 and 3.1.3 to be 3.1.4 

 3.4.1 

Delete the entire paragraph and replace with:  

The Employer may at any time during the 

performance of the Contract replace the Engineer 

 4.1.1 

Delete   

‘….design to the extent specified in the Contract……” 

Perfomance security 4.2.2 

Delete and replace with: 

“The Contractor shall provide security in, respect of 

the value of the BID SUM for upgrading works, for 

his proper performance of the Contract within 28 

days after receipt of the Letter of Acceptance. The 

Performance Security shall be in the form of a bank 

guarantee, as stipulated by the Employer in the 

Appendix to Bid. The performance security shall be 

denominated in the types and proportions of 

currencies in which the contract price is payable. The 

Contractor shall notify the Engineer when providing 

the Performance Security to the Employer”. The 

security SHALL be  N/A of Bid Sum 
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“If the performance security is a bank guarantee, it 

shall be issued either (a) by a bank located in the 

country of the Employer or a foreign bank through a 

correspondent bank located in the country of the 

Employer, or (b) directly by the foreign bank that has 

been determined in advance to be acceptable to the 

Employer. 

 

“Without limitation to the provisions of the 

preceding paragraph, whenever the Engineer 

determines an addition to the Contract Price as a 

result of a change in cost, the Contractor, at the 

Engineers written request, shall promptly increase the 

value of the Performance Security by an equal 

percentage”. 

 

 4.2.3 Replace 14 days with 21 Days 

Contractors’ 

representatives name  

4.3 Delete entire Paragraph 1 to read: 

The Contractor SHALL prior to the 

commencement date submit to the Engineer for 

consent name and particulars of the person the 

contractor proposes to appoint as the Contractors 

representative If consent is withheld or 

subsequently revoked interms of Sub-Clause 6.9 

[Contractor's Personnel], or if the appointed 

person fails to act as Contractor's Representative, 

the Contractor shall similarly submit the name and 

particulars of another suitable person for such 

appointment. 

 4.4.1 Delete and replace with: 

‘The contractor may subcontract part or all of the 

works subject to the approval of the employer” 

 4.21.1 Delete as follows: 

 ……” by the Contractor …….” Replace with 

……”by the Engineer…..” 

Working hours 6.5  The normal working hours are 8am to 5pm with 

1hour lunch break for Monday to Friday and 8am 

to 1pm for Saturdays 

The Contractor shall allow in his programme for 

the following public holidays per calendar year 

during which the Contractor shall not be 

permitted to work. 

• New Years Day (1st January) 

• Good Friday 

• Easter Monday 

• Labour day (1st May) 

• Madaraka Day (1st June) 

• Idd Ul Fitr 

• Mashujaa Day (20th October) 

• Jamhuri day (12th December) 
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• Christmas Day (25th December) 

• Boxing day (26th December) 

The Contractor shall also allow per calendar year 

for a further two unspecified public holidays which 

may be announced by the Government of Kenya 

with no prior notification upon which he shall not 

be permitted to work. 

 

 6.7.3 Amend the second 6.7.3 to read 6.7.4 

Key personnel name 6.9 

Key Personnel 

A. The key staff listed below must have minimum 

experience and qualifications as set out in Section 

III of the tender Document 

B. Key Personnel defined as the Contractor's 

personnel are: 

Site Agent, Deputy Site Agent, Site Engineer, Senior 

Foreman, Site Surveyor and Foremen 

Disorderley Conduct 6.11 

The Engineer may require the contractor to remove 

from the works any person provided by the 

contractor who in the opinion of the Engineer 

misconducts himself or is incompetent or negligent in 

proper performance of his duties or whose presence 

on site is considered bty the Engineer to be 

undesirable and such person shall not be again 

allowed upon the Works without the Consent of the 

Engineer. Any person removed from the Works shall 

be replaced as soon as possible be at liberty  

Prohibition of Harmful 

Child Labor 

6.21 Delete entire paragraph and replace with: 

“the employer shall not children any time during 

execution of the contract” 

 7.3.1 Replace the Procuring Entiy’s Personnel…… with 

the Enineer’s Personnel 

Ownership of Plant and 

Materials 

 

7.7 Delete as follows: 

“Except as otherwise provided in the Contract, 

each item of Plant and Materials……..” 

Replace with 

 “all materials for Works……”  

Commencement of work 8.1.1 Delete Items (b) and (d) 

 

Defects notification period 13.5.1.(b) 

(iii) 

Not Applicable 

Taking Over of the Works 10.1 The minimum length for Taking Over shall be as 
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and Sections described in Section 107 of the Special 

Specifications 

 10.1.1 Delete entire paragraph 

 10.1.3 Delete entire paragraph 

 10.2 Delete 10.2.1(b) and replace with the following: 

Where the Taking Over Certificate has been 

issued in parts Pursuant to Section 10.2, The 

Contractor Shall be liable for maintenance 

works of the taken over section until issuance of 

the Defects Liability Any costs arising from thus 

liability shall be deemed to have been covered 

in their rates for construction. (for avoidance of 

doubt, PBRM phase shall commence for the 

entire road after issuance of DLP certificvate 

which is only issued after takinf over the last 

section of the road) 

 10.2.1 Add after ……..”Procuring entity……add 

“…..and the recommendations of the Inspection 

and Acceptance Committee duly appointed by 

the Employer…..” 

 12.3.2 Delete (a), (b) (i) 

Engineers’ duties and 

authority 

3.1(b)(ii) Variations resulting in an increase of 

theAccepted Contract Amount in excess of % 

shall require approval of the Procuring Entity. 

Adjustments for changes in 

cost 

13.8.3 Period"n"applicable to the adjustment 

multiplier "Pn": [Insert the period if 

different from one (1) month’ if period " n" is 

one (1) month, insert "notapplicable"} 

Sustainable procurement 14.1  

Performance security 4.2 
The performance security will be in the form of a 

"demand bank guarantee" in the amount(s) of 

  _,_ insert related jigure(s)} percent 

of the Accepted Contract Amount in the same 

currency(ies) of the ContractAmount. 

Normal working hours 4.2 
……… Hours per day 

Delay damages for the 

works 

8.7 

&14.15(b) 

 

Maxmum amount of delay 

damages  

  

Provisional sums 
13.5. (b)(ii) NONE 

 
13.8.4 Add as follows: 

The basic applicable indicies shall be the 

prevailing indices available 28days prior to bid 

submission 
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The weightings for the indicies shall as given in 

TABLE A 

Total advance payment 
14.2.1 I NOT APPLICABLE 

Repayment amortization 

rate of advance payment 

14.2.4 
Change 30% to 20% and accepted contract amount 

ot Bid Sum 1 

 

Delete the Provisions of (b) and replace with 

 

The reimbursement of the lump sum advance 

payment shall be made by deductions from the 

interim payments and where applicable from the 

balance owing to the contractor. Reimbursement 

shall begin when the amount of the sums due under 

the Contract reaches or exceeds 20% of the original 

amount of the contract. It shall have been 

completed by the time 80% of this amount is 

reached. 

 

The amount to be repaid by way of successive 

deductions shall be calculated by the means of 

the formula: 

 

RI = A(x-X) 

80-20 

 

Where: 

 

RI = the amount to be reimbursed. 

 

A = the amount of the advance 

which has been granted. 

 

x = the amount of proposed 

cumulative payments as a 

percentage of the original 

amount of the contract. This 

figure will exceed 20% but 

not 80%. 

 

X = the amount of the previous 

cumulative payments as a 

percentage of the original 

amount of the Contract. This 

figure will be below 80% but 

not less than 20%. 

 

With respect to the first recovery of Advance, it 

should be noted that where x reaches or exceeds 

20%, then X will automatically have taken on the 

value of 20%. With each reimbursement the 

guarantee may be reduced accordingly. 

 

 
14.2.6 The Employer may, upon request by the Contractor 

make an interest free advance payment to the 

Contractor in respect of the works, in a lumpsum of 
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10% of the Contract Sum as described in the 

Appendix to Form of Bid. Payment of such advance 

amount will be due under a separate certification by 

the Engineer:  

1 Purusant to Section 148 of the Public Procurement 

and Disposal Act 2015 (PPDA) 2015 of the Republic 

of Kenya, the Contractor has confirmed in writing 

that the Advance Payment shall only be used for 

purposes of securing plant, materials, or equipment 

for the purposes of the Contract. This confirmation 

shall be in form of a schedule of activities, 

deliverables and payments to be made, all in 

relations to the Contract.  

2. Provision by the Contractor of the Performance 

Security (Unconditional Bank Guaranttee) in 

accordance with Clause 10 of the Conditions of 

Contract, and; 

3. Provision by the Contractor of a Bank Guarantee 

(Unconditional Bank Guaranttee) for the full amount 

of the Advance Payment which shall remain effective 

until the Advance Payment has been completely 

repaid by the Contractor out of current earnings 

under the Contract and certified accordingly by the 

Engineerl.  

After payment of the Advance, the Contractor shall 

be required to provide proof of utilization of the 

money in compliance with (i) above within 180 days 

of the said payment. Should it be established that the 

Advance payment has been used contrary to 

paragraph (i) above, or the Contractor has failed to 

provide evidence of utilization of the money in 

compliance with (i), the Advance Payment shall be 

recovered by recalling the Bank Guaranttee.  

A form of Bank Gurantee acceptable to the 

Employer is included in the tender document. The 

Advance Payment shall be used by the Contractor 

exclusively for necessary expenditures and execution 

of works. The Advance Payment shall not be subject 

to retention money.  

Partial payment or non-payment of such Advance will 

not attract interest charges, claim for extension of 

time or any other claims by the Contractor, nor shall 

it form any grounds for starting and progressing with 

the works as per the Contract.  

The reimbursement of the lumpsum Advance 

Payment shall be made by deductions from the 

interim payments and where applicable, from the 

balance owing to the Contractor. Reimbursement 

shall begin when the amount of the sums due under 
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the Contract reaches or exceeds 20% of the original 

amount of the Contract. It shall have been completed 

by the time 80% of this amount is reached.  

Percentage of retention 
14.3  10% 

Limit of retention money 
14.3.1 5% 

 
14.3.2 Delete a) and insert as follows: 

Payment shall be by milestone as shown in Table 

B. 

 

14.3.2 
add (h)  

any amount arising from variation of prices 

(VOPs) calculated from prevailing indicies  

 

14.4.1 
Delete entire paragragh 

 

14.4.2 
Amend quarterly to monthly 

 
14.6.1 Delete entirely 

Minimum Amount of 

Interim Payment 

Certificates 

14.6.2 40% 

 

14.7.1  Delete (a) 

Publishing source of 

commercial interest rates 

for financial charges in 

case of delayed payment 

14.8 Delete and replace with: 

In the event of the failure of the Employer to 

make payment within the times stated, the 

Employer shall make payment to the Contractor 

of simple interest at a rate equal to two 

percentage points above the average bank lending 

rates obtained from Central Bank of Kenya. 

 

Maximum total liability of 

the Contractor to the 

Procuring Entity 

17.6  

Periods for submission of 

insurance: 

18.1 7 days 

a. evidence of insurance. 

 
7days

 

b. relevant policies 

 
7 days 

Maximum number of 

deductibles for insurance 

of the Procuring Entity's 

risks 

18.2.4(d)  

Minimum amount of 

third­ party insurance 

18.3 N/A 

 
20.1.3 Amend  the first 20.1.3 to read 20.1.3 A and the 

second “20.1.3” to read 20.1.3B 

 
20.4.7 Amend  the first 20.4.7 to read 20.4.7 A and the 
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second “20.4.7” to read 20.4.7B 

 
20.4 Appointer of Arbitrator 

Chartered Institute of Arbitrators of Kenya 

The place of arbitration 
20.7.2 The place of arbitration shall be…………. 

 
  

 

 

 

 

 

 

…………………………………. ………………………………. ……………………… 

(Title) 

 

Bidder Official Stamp 

 

(Signature) (Date) 
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SECTION X - CONTRACT FORMS 

 

Table of Forms 

FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD 

FORM No. 2 - NOTIFICATION OF AWARD - LETTER OF ACCEPTANCE 

FORM No. 3 - CONTRACT AGREEMENT 

FORM No. 4 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee] 

FORM No. 5 - PERFORMANCE SECURITY [Option 2 - Performance Bond] 

FORM No. 6 - ADVANCE PAYMENT SECURITY 

FORM No. 7 - RETENTION MONEY SECURITY 
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FORM No. I - Notification of Intention to Award [This Notification of Intention to Award shall be 

sent to each Tenderer that submitted a Tender.] [Send thisNotification to the Tenderer's Authorized 

Representative named in the Tender Information Form] 

FORMAT 

For the attention of Tenderer's Authorized Representative 

 

Name:………………..[INSERT AUTHORIZED  REPRESENTATIVE'S  NAME] ADDRESS:  [INSERT 

AUTHORIZED   REPRESENTATIVE'S   ADDRESS] Telephones: [INSERT AUTHORIZED 

REPRESENTATIVE'S TELEPHONE/FAX NUMBERS] EMAIL ADDRESS: [INSERT AUTHORIZED 

REPRESENTATIVE'S EMAIL ADDRESS] 

[IMPORTANT: INSERT THE DATE THAT THIS NOTIfiCATION IS TRANSMITTED TO TENDERERS. THE 

NOTIfiCATION MUST BE SENT TO ALL TENDERERS SIMULTANEOUSLY. THIS MEANS ON THE SAME 

DATE AND AS CLOSE TO THE SAME TIME AS POSSIBLE.] 

Date of Transmission: This Notification is sent by: [EMAIL] on [DATE] (local time) 

 

ProcuringEntity: [INSERT THE NAME OF THE 

PROCURING ENTITY] Contracttitle: [INSERT THE 

NAME OF THE CONTRACT] 

Country: Kenya, County (if the Procuring Entity is from a County) 

This Notification of Intention to Award (Notification) notifies you of our decision to award the above 

contract. The transmission of this Notification begins the Standstill Period. During the Standstill Period, you 

may: 

a) Request a debriefing in relation the evaluation of your Tender, and/or 

b) Submit a Procurement-related Complaint in relation to the decision to award the contract. 

 

1. The successful Tenderer 

Name: [INSERT NAME OF SUCCESSFUL TENDERER] Address: [INSERT ADDRESS OF THE 

SUCCESSFUL TENDERER] Contract price: [INSERT CONTRACT PRICE OF THE SUCCESSFUL TENDER] 

2. Other Tenderers: INSERT NAMES OF ALL TENDERERS THAT SUBMITTED A TENDER. IF THE 

TENDER'S PRICE WAS EVALUATED INCLUDE THE EVALUATED PRICE AS WELL AS THE TENDER 

PRICE AS READ OUT.] 

 

 

 
Name of Tenderer Tender Price 

Evaluated Tender 

Price 
Comments (if any) 
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1. How to request a debriefing 

DEADLINE: The deadline to request a debriefing expires at midnight on [INSERT DATE] (local time). 

You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to 

request a debriefing your written request must be made within three (3) Business Days of receipt of this 

Notification of Intention to Award. Provide the contract name, reference number, name of the Tenderer, 

contact details; and address the request for debriefing as follows: 

Attention: [INSERT FULL NAME OF PERSON, IF APPLICABLE] Title/position: [INSERT 

TITLE/POSITION] Procuring Entity: [INSERT NAME OF PROCURING ENTITY] Email address: 

[INSERT EMAIL ADDRESS] 

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the debriefing 

within five (5) Business Days of receipt of your request. If we are unable to provide the debriefing within 

this period, the Standstill Period shall be extended by five (5) Business Days after the date that the debriefing 

is provided. If this happens, we will notify you and confirm the date that the extended Standstill Period will 

end. The debriefing may be in writing, by phone, video conference call or in person. We shall promptly 

advise you in writing how the debriefing will take place and confirm the date and time. 

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will 

provide the debriefing as soon as practicable, and normally no later than fifteen (15) Business Days from the 

date of publication of the Contract Award Notice. 

2. How to make a complaint? 

Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight, 

[INSERT DATE] (local time). 

Provide the contract name, reference number, name of the Tenderer, contact details; and address the 

Procurement- related Complaint as follows: 

Attention: [INSERT FULL NAME OF PERSON, 

IF APPLICABLE] Title/position: [INSERT 

TITLE/POSITION] Procuring Entity: [INSERT 

NAME OF PROCURING ENTITY] Email 

address: [INSERT EMAIL ADDRESS] 

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the 

decision to award the contract. You do not need to have requested, or received, a debriefing before making 

this complaint. Your complaint must be submitted within the Standstill Period and received by us before the 

Standstill Period ends. 

In summary, there are four essential requirements: 

a) You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in 

this tendering process, and is the recipient of a Notification of Intention to Award. 

b) The complaint can only challenge the decision to award the contract. 

c) You must submit the complaint within the period stated above. 

d) You must include, in your complaint, all of the information necessary to support your case. 

e) The application must be accompanied by the fees set out in the Procurement Regulations, which 

shall not be refundable (information available from the Public Procurement Authority at 
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www.ppoa.go.ke. 

3. Standstill Period 

a) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time). 

i) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of 

Intention to Award. 

(ii) The Standstill Period may be extended as stated in Section 4 above. 

If you have any questions regarding this Notification please do not hesitate to 

contact us. On behalf of the Procuring Entity: 

Name  

Title and Position  

 

 

Signature  

Date  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.ppoa.go.ke/


140 

 

 

 

FORM NO. 2 - NOTIFICATION OF AWARD 

 

Letter of Acceptance 

[LETTER HEAD PAPER OF THE 

PROCURING ENTITY] [date] 

FORMAT 

To: [NAME AND ADDRESS OF THE CONTRACTOR] 

This is to notify you that your Tender dated [DATE] for execution of the [NAME OF THE CONTRACT AND 

IDENTIfiCATION NUMBER, AS GIVEN IN THE SCC] for the Accepted Contract Amount [AMOUNT IN 

NUMBERS AND WORDS] [NAME OF CURRENCY], as corrected and modified in accordance with the 

Instructions to Tenderers, is hereby accepted by our Agency. 

You are requested to furnish the Performance Security within 30 days in accordance with the Conditions of 

Contract, using, for that purpose, one of the Performance Security Forms included in Section X, Contract 

Forms, of the tender document. 

We attach a copy of the Contact for your 

 

Authorized Signature: 

Name and Title of 

Signatory: Name of 

Agency: 

Attachment: Contract Agreement 
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FORM NO. 3 – CONTRACT AGREEMENT 

 

THIS AGREEMENT made the ________________ day of ________________________, _____, between 

______________________________________of   __________________________ (hereinafter “the Procuring 

Entity”), of the one part, and of (herein after “the 

Contractor”), of the other part: 

WHEREAS the Procuring Entity desires that the Worksknownas should 

be executed by the Contractor, and has accepted a Tender by the Contractor for the execution and 

completion of these Works and the remedying of any defects therein, The Procuring Entity and the 

Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to 

them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. 

This Agreement shall prevail over all other Contract documents. 

 

a) The Letter of Acceptance 

b) The Letter of Tender 

c) The addenda Nos (if any) 

d) The Particular Conditions 

e) The General Conditions; 

f) The Specification 

g) The Drawings; and 

h) The completed Schedules and any other documents forming part of the contract. 

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in 

this Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and 

to remedy defects therein in conformity in all respects with the provisions of the Contract. 

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works and the remedying of defects therein, the Contract Price or such other sum as 

may become payable under the provisions of the Contract at the times and in the manner prescribed 

by the Contract. 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance 

with the laws of Kenya on the day, month and year specified above. 

 

 

Signedby  

 

 (for the Procuring Entity) 

 

 

Signedby  

 

 (for the Contractor) 
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FORM NO. 4 - PERFORMANCE SECURITY 

– (Unconditional Demand Bank Guarantee) 

[GUARANTOR LETTERHEAD OR SWIFT IDENTIFIER CODE] 

Beneficiary:  [INSERT NAME AND ADDRESS OF 

PROCURING ENTITY] Date: [INSERT DATE OF ISSUE] 

PERFORMANCE GUARANTEE No.:  

Guarantor: [INSERT NAME AND ADDRESS OF PLACE OF ISSUE, UNLESS INDICATED IN THE 

LETTERHEAD] 

1. We have been informed that  (herein after called "the Applicant") has entered into 

Contract No. dated with the Beneficiary, for the execution of                                

(herein after called "the Contract"). 

2. Further more, we understand that, according to the conditions of the Contract, a performance guarantee 

is required. 

3. At the request of the Applicant, we as Guarantor, here by irrevocably undertake to pay the Beneficiary 

any sum or sums not exceeding in total an amount of (  ),
1 

such sum being payable in the types and 

proportions of currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary's 

complying demand supported by the Beneficiary's statement, whether in the demand itself or in a 

separate signed document accompanying or identifying the demand, stating that the Applicant is in 

breach of its obligation(s) under the Contract, without the Beneficiary needing to prove or to show 

grounds for your demand or the sum specified therein. 

4. This guarantee shall expire, no later than the …..................... Day of …........... 2…
2
, and any 

demand for payment under it must be received by us at this office indicated above on or before that 

date. 

 

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] 

[one year], in response to the Beneficiary's written request for such extension, such request to be 

presented to the Guarantor before the expiry of the guarantee.” 

 

__________________________________________________________________________ 

[NAME OF AUTHORIZED OFfiCIAL, SIGNATURE(S) AND SEALS/STAMPS] 

 

 

Note: Allitalicized text (including footnotes) is for use in preparing this form and shall be deleted 

from the final product. 

 

 

 

1
The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount 

specified in the Letter of Acceptance, less provisional sums, if 

any, and denominated either in the currency(cies) of the Contract or a freely convertible currency acceptable 

to the Beneficiary. 

2
Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The 

Procuring Entity should note that in the event of an extension of this date for completion of the Contract, 

the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request 

must be in writing and must be made prior to the expiration date established in the guarantee. In preparing 

this guarantee, the Procuring Entity might consider adding the following text to the form, at the end of the 

pen ultimate paragraph: “The Guarantor agrees to a one-time extension of this guarantee for a period not 

to exceed [six months] [one year], in response to the Beneficiary's written request for such extension, such 

request to be presented to the Guarantor before the expiry of the guarantee.” 
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NOT APPLICABLE 

 

FORM No. 5 - PERFORMANCE SECURITY OPTION 2– (Performance Bond) 

 

[Note: Procuring Entities are advised to use Performance Security–Unconditional Demand Bank Guarantee 

instead of Performance Bond due to difficulties involved in calling Bond holder to action] 

 

[Guarantor letterhead or SWIFT identifier code] 

 

Beneficiary: [insert name and Address of Procuring 

Entity] Date:  [Insert date   of   issue] PERFORMANCE 

BOND No.:    

Guarantor: [Insert name and address of place of issue, unless indicated in the letter head] 

 

1. By this Bond_________________________________________as Principal (hereinafter called “the 

Contractor”) and______________________________________________________________] as Surety 

(hereinafter  called  “the  Surety”),  are  held  and  firmly  bound unto  ] as Obligee 

(hereinafter called “the Procuring Entity”) in theamountof for the payment of which 

sum well and truly to be made in the types and proportions of currencies in which the Contract Price 

is payable, the Contractor and the Surety bind themselves, their heirs, executors, administrators, 

successors and assigns, jointly ands everally, firmly by these presents. 

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the 

day of, 20 , for in accordance with the documents, plans, 

specifications, and amendments thereto, which to the extent here in provided for, are by reference 

made part hereof and are herein after referred to as the Contract. 

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and 

faithfully perform the said Contract (including any amendments thereto), then this obligation shall be 

null and void; otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and 

declared by the Procuring Entity to be, in default under the Contract, the Procuring Entity having 

performed the Procuring Entity's obligations there under, the Surety may promptly remedy the default, 

or shall promptly: 

1) Complete the Contract in accordance with its terms and conditions; or 

2) Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for 

completing the Contract in accordance with its terms and conditions, and upon determination by 

the Procuring Entity and the Surety of the lowest responsive Tenderers, arrange for a Contract 

between such Tenderer, and Procuring Entity and make available as work progresses (even though 

there should be a default or a succession of defaults under the Contract or Contracts of completion 

arranged under this paragraph) sufficient funds to pay the cost of completion less the Balance of 

the Contract Price; but not exceeding, including other costs and damages for which the Surety may 

be liable hereunder, the amount set forth in the first paragraph hereof. The term “Balance of the 

Contract Price,” as used in this paragraph, shall mean the total amount payable by Procuring Entity 

to Contractor under the Contract, less the amount properly paid by Procuring Entity to Contractor; 

or 

3) Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in 

accordance with its terms and conditions upto a total not exceeding the amount of this Bond. 

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the 

issuing of the Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of 
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any person or corporation other than the Procuring Entity named here in or the heirs, executors, 

administrators, successors, and assigns of the Procuring Entity. 

 

6. In testimony where of, the Contractor has here unto set his hand and affixed his seal, and the Surety 

has caused these presents to be sealed with his corporate seal duly attested by the signature of his 

legal representative, this day 

 of 20 . 

 

SIGNED ON on behalf of  

By in the capacity of  

In the presence of 

SIGNED ON on behalf of  

By in the capacity of  

In the presence of 
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FORM NO. 6 - ADVANCE PAYMENT SECURITY 

[Demand Bank Guarantee] [GUARANTOR LETTERHEAD OR SWIFT 

IDENTIfiER CODE] [GUARANTOR LETTERHEAD O RSWIFT 

IDENTIFIER CODE] 

Beneficiary:  [INSERT NAME AND ADDRESS OF 

PROCURING ENTITY] Date: [INSERT DATE OF ISSUE] 

ADVANCE PAYMENT GUARANTEE No.: [INSERT GUARANTEE REFERENCE NUMBER] 

Guarantor: [INSERT NAME AND ADDRESS OF PLACE OF ISSUE, UNLESS INDICATED IN THE 

LETTERHEAD] 

1. We have been informed that  (herein after called “the Applicant”) has entered into 

Contract No. dated with the Beneficiary, for the execution of                              

(herein after called" the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in 

the sum 

 ( ) is to be made against an advance payment guarantee. 

3. At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary 

any sum or sums not exceeding in total an amount of  ( )
1 

upon receipt by us of the Beneficiary's 

complying demand supported by the Beneficiary's statement, whether in the demand itself or in a 

separate signed document accompanying or identifying the demand, stating either that the Applicant: 

a) Has used the advance payment for purposes other than the costs of mobilization in respect of th 

eWorks; or 

b) has failed to repay the advance payment in accordance with the Contract conditions, specifying 

the amount which the Applicant has failed to repay. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a 

certificate from the Beneficiary's bank stating that the advance payment referred to above has been 

credited to the Applicant on its account number at  

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance 

payment repaid by the Applicant as specified in copies of interim statements or payment certificates 

which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of 

the interim payment certificate indicating that ninety (90) percent of the Accepted Contract Amount, 

less provisional sums, has been certified for payment, or on the dayof ,2 ,
2 

whichever is 

earlier. Consequently, any demand for payment under this guarantee must be received by us at this 

office on or before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] 

[one year], in response to the Beneficiary's written request for such extension, such request to be 

presented to the Guarantor before the expiry of the guarantee. 

[NAME OF AUTHORIZED OFfiCIAL, SIGNATURE(S) AND SEALS/STAMPS] 

 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted 

from the final product. 

 

 

 

 

 

1 
The Guarantor shall insert an amount representing the amount of the advance payment and denominated 
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either in the currency(ies) of the advance payment as specified in the Contract, or in a freely convertible 

currency acceptable to the Procuring Entity. 

2
Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in 

the event of an extension of the time for completion of the Contract, the Procuring Entity would need to 

request an extension of this guarantee from the Guarantor. Such request must be in writing and must be 

made prior to the expiration date established in the guarantee. In preparing this guarantee, the Procuring 

Entity might consider adding the following text to the form, at the end of the penultimate paragraph: “The 

Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one 

year], in response to the Beneficiary's written request for such extension, such request to be presented to the 

Guarantor before the expiry of the guarantee.” 
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FORM NO. 7 - RETENTION MONEY SECURITY 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:   [INSERT NAME AND ADDRESS OF 

PROCURING ENTITY] Date:   [INSERT DATE OF ISSUE] 

ADVANCE PAYMENT GUARANTEE No.:  

[INSERT GUARANTEE REFERENCE NUMBER] 

Guarantor: [INSERT NAME AND ADDRESS OF PLACE OF ISSUE, UNLESS INDICATED IN THE 

LETTERHEAD] 

1. We have been informed that [insert name of Contractor, which in the case of a joint 

venture shall be the name of the joint venture] (herein afte rcalled" the Contractor") has entered into 

Contract No. 

 [insert reference number of the contract] dated with the Beneficiary, for 

the execution of  [insert name of contract 

and brief description of Works] (herein after called" the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains 

moneys upto the limit set forth in the Contract (“the Retention Money”), and that when the Taking-

Over Certificate has been issued under the Contract and the first half of the Retention Money has been 

certified for payment, and payment of [insert the second half of the Retention Money] is to be made 

against a Retention Money guarantee. 

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary 

any sum or sums  not  exceeding  in  total  an  amount  of  [insert  amount in figures] ([insert 

amount in words ])
1 

upon receipt by us of the Beneficiary's complying demand 

supported by the Beneficiary's statement, whether in the demand itself or in a separate signed document 

accompanying or identifying the demand, stating that the Contractor is in breach of its obligation(s) 

under the Contract, without your needing to prove or show grounds for your demand or the sum 

specified therein. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a 

certificate from the Beneficiary's bank stating that the second half of the Retention Money as referred 

to above has been credited to the Contractor on its account number at_________ [insert name and 

address of Applicant's bank]. 

5. This guarantee shall expire no later than the……………. Day of…….…, 2…
2
, and any demand for 

payment under it must be received by us at the office indicated above on or before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] 

[one year], in response to the Beneficiary's written request for such extension, such request to be 

presented to the Guarantor before the expiry of the guarantee. 

___________________________________________________________________ 

[NAME OF AUTHORIZED OFFICIAL, SIGNATURE(S) AND SEALS/STAMPS] 

 

Note: Allitalicized text (including foot notes) is for use in preparing this form and shall be deleted 

from the final product. 

 

1
The Guarantor shall insert an amount representing the amount of the second half of the Retention Money. 

2
Insert a date that is twenty-eigh tdays after the expiry of retention period after the actual completion date 

of the contract. The Procuring Entity should note that in the event of an extension of this date for completion 

of the Contract, the Procuring Entity would need to request an extension of this guarantee from the 

Guarantor. Such request must be in writing and must be made prior to the expiration date established in 

the guarantee. 
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FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM 

 

 

Tender Reference No.:    [insert identification no] Name of the 

Tender Title/Description:  [insert name of the assignment]  

to: [insert complete name of Procuring Entity] 

In response to the requirement in your notification of award dated [insert date of notification of award] to 

furnish additional information on beneficial ownership: [select one option as applicable and delete 

the options that are not applicable] 

I) We here by provide the following beneficial ownership information. 

Details of beneficial ownership 

 Details of all Beneficial Owners  

 

%  of shares a 

person holds in 

the company 

Directly or 

indirectly  

 

% of voting 

rights a person 

holds in the 

company 

Whether a 

person directly or 

indirectly holds a 

right to appoint 

or remove a 

member of the 

board of 

directors of the 

company or an 

equivalent 

governing body 

of the Tenderer 

(Yes / No) 

Whether a 

person 

directly or 

indirectly 

exercises 

significant 

influence or 

control over 

the 

Company 

(tenderer)  

(Yes / No) 

 

 

 

1. 

Full Name  Directly-----------

 % of 

shares  

 

 

Indirectly----------

 % of 

shares 

Directly…………

% of voting 

rights 

 

Indirectly----------

% of voting 

rights 

1. Having the 

right to appoint 

a majority of 

the board of 

the directors or 

an equivalent 

governing 

body of the 

Tenderer: Yes --

---No---- 

2. Is this 

right held 

1. Exercises 

significant 

influence or 

control 

over the 

Company 

body of the 

Company 

(tenderer)  

 

Yes -----No-

--- 

 

National 

identity card 

number or 

Passport 

number 

 

Personal 

Identification 

Number (where 

applicable) 

 

Nationality  

Date of birth 

[dd/mm/yyyy] 

 

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM 

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer pursuant to 
Regulation 13 (2A) and 13 (6) of the Companies (Beneficial Ownership Information) Regulations, 2020. In case of 
joint venture, the tenderer must submit a separate Form for each member. The beneficial ownership information to 
be submitted in this Form shall be current as of the date of its submission. 

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or 
controls the legal person (tenderer) or arrangements or a natural person on whose behalf a transaction is 
conducted, and includes those persons who exercise ultimate effective control over a legal person (Tenderer) or 
arrangement. 
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 Details of all Beneficial Owners  

 

%  of shares a 

person holds in 

the company 

Directly or 

indirectly  

 

% of voting 

rights a person 

holds in the 

company 

Whether a 

person directly or 

indirectly holds a 

right to appoint 

or remove a 

member of the 

board of 

directors of the 

company or an 

equivalent 

governing body 

of the Tenderer 

(Yes / No) 

Whether a 

person 

directly or 

indirectly 

exercises 

significant 

influence or 

control over 

the 

Company 

(tenderer)  

(Yes / No) 

Postal address  
directly or 

indirectly?: 

 

 

Direct…………

………  

 

 

Indirect………

………... 

 

2. Is 

this 

influence 

or control 

exercised 

directly or 

indirectly? 

 

Direct……

…….. 

 

 

Indirect……

…… 

Residential 

address 

 

Telephone 

number 

 

Email address  

Occupation or 

profession 

 

 

2. Full Name  Directly-----------

 % of 

shares  

 

 

Indirectly----------

 % of 

shares 

Directly…………

% of voting 

rights 

 

Indirectly----------

% of voting 

rights 

1. Having the 

right to appoint 

a majority of 

the board of 

the directors or 

an equivalent 

governing 

body of the 

Tenderer: Yes --

---No---- 

2. Is this 

right held 

directly or 

indirectly?: 

 

 

Direct…………

………  

 

 

Indirect………

………... 

 

1. Exercises 

significant 

influence 

or control 

over the 

Company 

body of 

the 

Company 

(tenderer)  

 Yes -----

No---- 

 

2. Is 

this 

influence 

or control 

exercised 

directly or 

indirectly? 

 

Direct……

…….. 

 

 

National 

identity card 

number or 

Passport 

number 

 

Personal 

Identification 

Number (where 

applicable) 

 

 

Nationality(ies)  

Date of birth 

[dd/mm/yyyy] 

 

Postal address  

Residential 

address 

 

Telephone 

number 

 

Email address  

Occupation or 

profession 
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 Details of all Beneficial Owners  

 

%  of shares a 

person holds in 

the company 

Directly or 

indirectly  

 

% of voting 

rights a person 

holds in the 

company 

Whether a 

person directly or 

indirectly holds a 

right to appoint 

or remove a 

member of the 

board of 

directors of the 

company or an 

equivalent 

governing body 

of the Tenderer 

(Yes / No) 

Whether a 

person 

directly or 

indirectly 

exercises 

significant 

influence or 

control over 

the 

Company 

(tenderer)  

(Yes / No) 

Indirect……

…… 

 

3. 

 

e.

t.c 

      

   

   

   

 

 

 

II)  Am fully aware that beneficial ownership information above shall be reported to the Public Procurement 

Regulatory Authority together with other details in relation to contract awards and shall be maintained in 

the Government Portal, published and made publicly available pursuant to Regulation 13(5) of the 

Companies (Beneficial Ownership Information) Regulations, 2020.(Notwithstanding this paragraph 

Personally Identifiable Information  in line with the Data Protection Act shall not be published or made 

public). Note that Personally Identifiable Information (PII) is defined as any information that can be used 

to distinguish one person from another and can be used to deanonymize previously anonymous data. This 

information includes National identity card number or Passport number, Personal Identification Number, Date 

of birth, Residential address, email address and Telephone number. 

 

III) In determining who meets the threshold of who a beneficial owner is, the Tenderer must consider a natural 

person who in relation to the company: 

 

(a) holds at least ten percent of the issued shares in the company either directly or indirectly;  

 

(b) exercises at least ten percent of the voting rights in the company either directly or indirectly;  

 

(c) holds a right, directly or indirectly, to appoint or remove a director of the company; or 

 

(d) exercises significant influence or control, directly or indirectly, over the company.  

 

IV) What is stated to herein above is true to the best of my knowledge, information and belief. 

 

Name of the Tenderer: .......................*[insert complete name of the Tenderer]  
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Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name 

of person duly authorized to sign the Tender] 

Designation of the person signing the Tender: ....................... [insert complete title of the person signing 

the Tender] 

Signature of the person named above: ....................... [insert signature of person whose name and capacity 

are shown above] 

Date this ....................... [insert date of signing] day of....................... [Insert month], [insert year] 

 

 

 

 

 

Bidder Official Stamp 
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PREAMBLE TO BILL OF QUANTITIES 

  

1. The Bills of Quantities forms part of the Contract Documents and are to be read in conjunction with the 

Instructions to Bidders, Conditions of Contract Parts I and II, Specifications and Drawings. 

 

2. The brief description of the items in the Bills of Quantities is purely for the purpose of identification, 

and in no way modifies or supersedes the detailed descriptions given in the conditions of Contract 

and Specifications for the full direction and description of work and materials. 

 

3. The Quantities set forth in the Bills of Quantities are estimated, representing substantially the work to 

be carried out, and are given to provide a common basis for bidding and comparing of Bids. There is 

no guarantee to the Contractor that he will be required to carry out all the quantities of work 

indicated under any one particular item or group of items in the Bill of Quantities. The basis of 

payment shall be the Contractor's rates and the quantities of work actually done in fulfilment of his 

obligation under the Contract. 

 

4. Payments will be made on completed milestones  

5. Payments for emergency and/or instructed works will be paid as and when they occur using submitted 

rates and/or day works and shall require prior approval of the Employer. 

 

6. The prices and rates inserted in the Bills of Quantities will be used for valuing the work executed, 

and the Engineer will only measure the whole of the works executed in accordance with this Contract. 

 

7. A price or rate shall be entered in ink against every item in the Bills of Quantities with the exception 

of items that already have Provisional sums affixed thereto. The bidders are reminded that no “nil” or 

“included” rates or “lump-sum” discounts will be accepted. The rates for various items should include 

discounts if any. Bidders who fail to comply will be disqualified. 

 

8. Provisional sums (including Day-works) in the Bills of Quantities shall be expended in whole or in part 

at the discretion of the Engineer. 

 

9. The price and rates entered in the Bills of Quantities shall, except in-so-far as it is otherwise provided 

under the Contract, include all Constructional plant to be used, labour, insurance, supervision, 

compliance testing, materials, erection, maintenance of works, overheads and profits, taxes and duties 

together with all general risks, liabilities and obligations set out or implied in the Contract, transport, 

electricity and telephones, water, use and replenishment of all consumables, including those required 

under the contract by the Engineer and his staff. 

 

10. Unless otherwise stated, all measurements shall be net taken on the finished work carried out in accordance 

with the details shown on the drawings or instructed, with no allowance for extra cuts or fills, waste or 

additional thickness necessary to obtain the minimum finished thickness or dimensions required in this 

Contract.  Any work performed in excess or the requirements of the plans and specifications will not be 

paid for, unless ordered in writing by the Engineer. 

 

11. Unbalanced tenders and/or unrealistic rates shall lead to the tenderer being subjected to enhanced 

Perfomance Security requirements pursuant to Instruction to Tnderers section 38.2 (b) of Tender Data 

Sheets. 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

BILL OF QUANTITIES 
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Road Name : Kapkatet Deliverance-Nkaroni Sachora-Chumbek Stanco -  (8 kms) 
 

Contract No: NCG/OT/090/2022-2023   

       

Bill of Quantities       Page: 1  
Bill 
No.1 

GENERAL: OFFICE ADMINISTRATION AND 
OVERHEADS/PRELIMINARIES       Project:  

Item 
No. Description Units Quantity 

Unit Bid 
Rate(Ksh) 

Amount 
KSh Technology 

1.0 
Provide and erect publicity signs as directed by 
the Engineer NO. 2                        LB-MB 

 1.1  Material Testing  PC 1  50,000 
                 
-   50,000   

 1.2 
 E.O item 1.1 for Contractor’s overheads and 
profit  %     

                 
-      

 1.3  Technical Supervision Costs  PC 1  50,000 
                 
-   50,000   

 1,4 
 E.O item 1.3 for Contractor’s overheads and 
profit  %     

                 
-      

          
                 
-      

          
                 
-      

          
                 
-      

          
                 
-      

          
                 
-      

          
                 
-      

          
                 
-      

          
                 
-      

          
                 
-      

          
                 
-      

          
                 
-      

          
                 
-      

          
                 
-      

          
                 
-      

          
                 
-      

          
                 
-      

  
Total Carried Forward to Summary:                            

  

 

 
 

 

 

 

 



 

 

Road Name : Kapkatet Deliverance-Nkaroni Sachora-Chumbek Stanco -  (8 kms) 

 

Contract No: NCG/OT/090/2022-2023   

       

Bill of Quantities       Page: 2  
Bill 

No.4 SITE CLEARANCE       Project:  

Item 

No. Description Units Quantity 

Unit Bid 

Rate(Ksh) 

Amount 

KSh Technology 

4.0 Bush Clearance M2 16000                        LB-MB 

       

       

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

  
Total Carried Forward to Summary:                            
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Road Name : Kapkatet Deliverance-Nkaroni Sachora-Chumbek Stanco -  (8 kms) 

 

 

Contract No: NCG/OT/090/2022-2023   

       

Bill of Quantities       Page: 3  
Bill 

No.8 CULVERT AND DRAINAGE WORKS       Project:  

Item 

No. Description Units Quantity 

Unit Bid 

Rate(Ksh

) 

Amount 

KSh 

Technolog

y 

8.0 Culvert Installation 900 mm with surround    Meters 48                        LB-MB 

       

       

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

  
Total Carried Forward to Summary:                            

  

 

 



 

 

 

Road Name : Kapkatet Deliverance-Nkaroni Sachora-Chumbek Stanco -  (8 kms) 

Contract No: NCG/OT/090/2022-2023   

       

Bill of Quantities       Page: 4  
Bill 

No.10 GRADING AND GRAVELLING       Project:  

Item 

No. Description Units Quantity 

Unit Bid 

Rate(Ksh

) 

Amount 

KSh 

Technolog

y 

10.0 
Heavy grading without watering or 
compaction instructed by the Engineer M2 64,000                        LB-MB 

10.1 

Provide gravel wearing course-excavation, 
free haul, spread, water and compact gravel 
to specifications M3 5,250   LB-MB 

       

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

  
Total Carried Forward to Summary:                            

  

   



154 

 

 

 

Road Name: Kapkatet Deliverance-Nkaroni Sachora-Chumbek Stanco -  (8 kms) 

Contract No: NCG/OT/090/2022-2023 

       

Bill of Quantities       Page: 5  
Bill 

No.22 CROSS CUTTING ISSUES       Project:  

Item 

No. Description Units Quantity 

Unit Bid 

Rate(Ksh

) 

Amount 

KSh 

Technolog

y 

22.0 

HIV & AIDS Awareness & prevention 

Campaign   P SUM 50,000   LB 

       

22.1 
 E.O item 1.1 for Contractor’s overheads 
and profit %    LB 

       

 22.2 

 Environmental mitigations measures & 

Tree planting  P SUM 50,000                       

          

                 

-      

 22.3 
 E.O item 1.1 for Contractor’s overheads 
and profit  %     

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

  
Total Carried Forward to Summary:                            

  



 

 

Road Name: Kapkatet Deliverance-Nkaroni Sachora-Chumbek Stanco -  (8 kms) 

Contract No: NCG/OT/090/2022-2023 

 

Bill of Quantities Page: 6 

Bill No.8              SUMMARY Project: 

Item No. Description Amount KSh 

1 GENERAL OFFICE ADMINISTRATION /PRELIMINARIES                      

4 SITE CLEARANCE & TOPSOIL STRIPPING  

8 CULVERT AND DRAINAGE WORKS  

10 GRADING AND GRAVELLING WORKS  

25 CROSS CUTTING ISSUES  

                     -    

                     -    

                     -    

                     -    

                     -    

                     -    

                     -    

                     -    

                     -    

   

                     -    

                    -    

                    -    

                    -    

                    -    

                    -    

                    -    

                     -    

                     -    

  
Total Carried Forward to Summary:                      

 

 

 

 

 

 

 

 



156 

 

 

Road Name Nkaroni-Tarotwet-Ndamur-Kewet-Sachora Road-  (8 kms) 
 

Contract No: NCG/OT/090/2022-2023   

       

Bill of Quantities       Page: 1  
Bill 
No.1 

GENERAL: OFFICE ADMINISTRATION AND 
OVERHEADS/PRELIMINARIES       Project:  

Item 
No. Description Units Quantity 

Unit Bid 
Rate(Ksh) 

Amount 
KSh Technology 

1.0 
Provide and erect publicity signs as directed by 
the Engineer NO. 2                        LB-MB 

 1.1  Material Testing  PC 1  50,000 
                 
-   50,000   

 1.2 
 E.O item 1.1 for Contractor’s overheads and 
profit  %     

                 
-      

 1.3  Technical Supervision Costs  PC 1  50,000 
                 
-   50,000   

 1,4 
 E.O item 1.3 for Contractor’s overheads and 
profit  %     

                 
-      

          
                 
-      

          
                 
-      

          
                 
-      

          
                 
-      

          
                 
-      

          
                 
-      

          
                 
-      

          
                 
-      

          
                 
-      

          
                 
-      

          
                 
-      

          
                 
-      

          
                 
-      

          
                 
-      

          
                 
-      

          
                 
-      

  
Total Carried Forward to Summary:                            

  

 

 
 

 

 

 

 



 

 

Road Name Nkaroni-Tarotwet-Ndamur-Kewet-Sachora Road-  (8 kms) 

 

Contract No: NCG/OT/090/2022-2023   

       

Bill of Quantities       Page: 2  
Bill 

No.4 SITE CLEARANCE       Project:  

Item 

No. Description Units Quantity 

Unit Bid 

Rate(Ksh) 

Amount 

KSh Technology 

4.0 Bush Clearance M2 24000                        LB-MB 

       

4.1 Dozer Hours 42   MB 

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

  
Total Carried Forward to Summary:                            

  

 

 

 

 



158 

 

 

Road Name Nkaroni-Tarotwet-Ndamur-Kewet-Sachora Road-  (8 kms) 

 

 

Contract No: NCG/OT/090/2022-2023   

       

Bill of Quantities       Page: 3  
Bill 

No.8 CULVERT AND DRAINAGE WORKS       Project:  

Item 

No. Description Units Quantity 

Unit Bid 

Rate(Ksh

) 

Amount 

KSh 

Technolog

y 

8.0 Culvert Installation 900 mm with surround    Meters 48                        LB-MB 

       

       

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

  
Total Carried Forward to Summary:                            

  

 

 



 

 

 
Road Name Nkaroni-Tarotwet-Ndamur-Kewet-Sachora Road-  (8 kms) 

Contract No: NCG/OT/090/2022-2023   

       

Bill of Quantities       Page: 4  
Bill 

No.10 GRADING AND GRAVELLING       Project:  

Item 

No. Description Units Quantity 

Unit Bid 

Rate(Ksh

) 

Amount 

KSh 

Technolog

y 

10.0 
Heavy grading without watering or 
compaction instructed by the Engineer M2 64,000                        LB-MB 

10.1 

Provide gravel wearing course-excavation, 
free haul, spread, water and compact gravel 
to specifications M3 3,450   LB-MB 

       

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

  
Total Carried Forward to Summary:                            

  

   



160 

 

 

 
Road Name Nkaroni-Tarotwet-Ndamur-Kewet-Sachora Road-  (8 kms) 

Contract No: NCG/OT/090/2022-2023 

       

Bill of Quantities       Page: 5  
Bill 

No.22 CROSS CUTTING ISSUES       Project:  

Item 

No. Description Units Quantity 

Unit Bid 

Rate(Ksh

) 

Amount 

KSh 

Technolog

y 

22.0 

HIV & AIDS Awareness & prevention 

Campaign   P SUM 50,000   LB 

       

22.1 
 E.O item 1.1 for Contractor’s overheads 
and profit %    LB 

       

 22.2 

 Environmental mitigations measures & 

Tree planting  P SUM 50,000                       

          

                 

-      

 22.3 
 E.O item 1.1 for Contractor’s overheads 
and profit  %     

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

  
Total Carried Forward to Summary:                            

  
 



 

 

Road Name Nkaroni-Tarotwet-Ndamur-Kewet-Sachora Road-  (8 kms) 

Contract No: NCG/OT/090/2022-2023 

 

Bill of Quantities Page: 6 

Bill No.8              SUMMARY Project: 

Item No. Description Amount KSh 

1 GENERAL OFFICE ADMINISTRATION /PRELIMINARIES                      

4 SITE CLEARANCE & TOPSOIL STRIPPING  

8 CULVERT AND DRAINAGE WORKS  

10 GRADING AND GRAVELLING WORKS  

25 CROSS CUTTING ISSUES  

                     -    

                     -    

                     -    

                     -    

                     -    

                     -    

                     -    

                     -    

                     -    

   

                     -    

                    -    

                    -    

                    -    

                    -    

                    -    

                     -    

                     -    

                     -    

  
Total Carried Forward to Summary:                      

 

 

 

 

 

 

 

 



162 

 

 

Road Name: Kwalelai-Simotwet-Kichapa Road-  (6 kms) 
 

Contract No: NCG/OT/090/2022-2023   

       

Bill of Quantities       Page: 1  
Bill 
No.1 

GENERAL: OFFICE ADMINISTRATION AND 
OVERHEADS/PRELIMINARIES       Project:  

Item 
No. Description Units Quantity 

Unit Bid 
Rate(Ksh) 

Amount 
KSh Technology 

1.0 
Provide and erect publicity signs as directed by 
the Engineer NO. 2                        LB-MB 

 1.1  Material Testing  PC 1  50,000 
                 
-   50,000   

 1.2 
 E.O item 1.1 for Contractor’s overheads and 
profit  %     

                 
-      

 1.3  Technical Supervision Costs  PC 1  50,000 
                 
-   50,000   

 1,4 
 E.O item 1.3 for Contractor’s overheads and 
profit  %     

                 
-      

          
                 
-      

          
                 
-      

          
                 
-      

          
                 
-      

          
                 
-      

          
                 
-      

          
                 
-      

          
                 
-      

          
                 
-      

          
                 
-      

          
                 
-      

          
                 
-      

          
                 
-      

          
                 
-      

          
                 
-      

          
                 
-      

  
Total Carried Forward to Summary:                            

  

 

 
 

 

 

 

 



 

 

Road Name : Kwalelai-Simotwet-Kichapa Road-  (6 kms) 
Contract No: NCG/OT/090/2022-2023   

       

Bill of Quantities       Page: 2  
Bill 

No.4 SITE CLEARANCE       Project:  

Item 

No. Description Units Quantity 

Unit Bid 

Rate(Ksh) 

Amount 

KSh Technology 

4.0 Bush Clearance M2 12000                        LB-MB 

       

4.1 Dozer Hours 30   MB 

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

  
Total Carried Forward to Summary:                            

  

 

 

 

 

 



164 

 

 

Road Name : Kwalelai-Simotwet-Kichapa Road-  (6 kms) 

 

 

Contract No: NCG/OT/090/2022-2023   

       

Bill of Quantities       Page: 3  
Bill 

No.8 CULVERT AND DRAINAGE WORKS       Project:  

Item 

No. Description Units Quantity 

Unit Bid 

Rate(Ksh

) 

Amount 

KSh 

Technolog

y 

8.0 Culvert Installation 900 mm with surround    Meters 40                        LB-MB 

       

       

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

  
Total Carried Forward to Summary:                            

  

 

 



 

 

 
Road Name : Kwalelai-Simotwet-Kichapa Road-  (6 kms) 

Contract No: NCG/OT/090/2022-2023   

       

Bill of Quantities       Page: 4  
Bill 

No.10 GRADING AND GRAVELLING       Project:  

Item 

No. Description Units Quantity 

Unit Bid 

Rate(Ksh

) 

Amount 

KSh 

Technolog

y 

10.0 
Heavy grading without watering or 
compaction instructed by the Engineer M2 48,000                        LB-MB 

10.1 

Provide gravel wearing course-excavation, 
free haul, spread, water and compact gravel 
to specifications M3 2,560   LB-MB 

       

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

  
Total Carried Forward to Summary:                            

  

   



166 

 

 

 
Road Name : Kwalelai-Simotwet-Kichapa Road-  (6 kms) 

Contract No: NCG/OT/090/2022-2023 

       

Bill of Quantities       Page: 5  
Bill 

No.22 CROSS CUTTING ISSUES       Project:  

Item 

No. Description Units Quantity 

Unit Bid 

Rate(Ksh

) 

Amount 

KSh 

Technolog

y 

22.0 

HIV & AIDS Awareness & prevention 

Campaign   P SUM 50,000   LB 

       

22.1 
 E.O item 1.1 for Contractor’s overheads 
and profit %    LB 

       

 22.2 

 Environmental mitigations measures & 

Tree planting  P SUM 50,000                       

          

                 

-      

 22.3 
 E.O item 1.1 for Contractor’s overheads 
and profit  %     

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

          

                 

-      

  
Total Carried Forward to Summary:                            

  
 



 

 

Road Name : Kwalelai-Simotwet-Kichapa Road-  (6 kms) 

Contract No: NCG/OT/090/2022-2023 

 

Bill of Quantities Page: 6 

Bill No.8              SUMMARY Project: 

Item No. Description Amount KSh 

1 GENERAL OFFICE ADMINISTRATION /PRELIMINARIES                      

4 SITE CLEARANCE & TOPSOIL STRIPPING  

8 CULVERT AND DRAINAGE WORKS  

10 GRADING AND GRAVELLING WORKS  

25 CROSS CUTTING ISSUES  

                     -    

                     -    

                     -    

                     -    

                     -    

                     -    

                     -    

                     -    

                     -    

   

                     -    

                    -    

                    -    

                    -    

                    -    

                    -    

                     -    

                     -    

                     -    

  
Total Carried Forward to Summary:                      
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Tender No: NCG/OT/090/2022-2023  

 SUMMARY PAGE  

 No. Project Description Amount KSh 

1 

 
Kapkatet Deliverance-Nkaroni Sachora-Chumbek Stanco  -  (8 kms) 
    -                  

2 Nkaroni-Tarotwet-Ndamur-Kewet-Sachora Road -  (8 kms)  

3 

 
Kwalelai-Simotwet-Kichapa Road -   (6 kms) 
  

   

                     -    

                     -    

                     -    

   

   

                     -    

   

   

   Sub Total                  -    

                     -    

   VAT @ 16 %                  -    

                     -    

   Total                  -    

 Contingencies (@ 5 %)  

                    -    

                    -    

                    -    

                    -    

                     -    

                     -    

  
Total Carried Forward to  Form of Tender:                      

 

 


