

## NAROK COUNTY GOVERNMENT OPEN NATIONAL TENDER

## DATED 17<sup>TH</sup> March, 2023

No	Tender No	Description	Category	Closing Date and time
1.	NCG/OT/056/2022- 2023	Request For Proposal for Consultancy Service for Provision of Human Resources and Payroll Audit for The Narok County Government	Open	27th March, 2023 11:00 A.M
2.	NCG/OT/057/2022- 2023	Tender for Provision for Garbage Collection and Cleaning Services In Narok Town And Its Environs.	Open	27th March, 2023 11:00 A.M
3.	NCG/OT/058/2022- 2023	Supply and Delivery of Planning and Survey Equipment.	Open	27th March, 2023 11:00 A.M
4.	NCG/OT/059/2022- 2023	Provision of Security and Guarding Services for the referral hospital	Open	27th March, 2023 11:00 A.M
5.	NCG/OT/060/2022- 2023	Proposed construction of administration office block	Open	27th March, 2023 11:00 A.M
6.	NCG/OT/061/2022- 2023	Proposed provision of hotel services within Narok county (framework agreement)	Open	27th March, 2023 11:00 A.M
7.	NCG/OT/062/2022- 2023	Proposed provision of event management services (framework agreement)	Open	27th March, 2023 11:00 A.M
8.	NCG/OT/062B/2022- 2023	Proposed provision of motor vehicle insurance	Open	27th March, 2023 11:00 A.M
WA	TER PROJECTS			<b>-</b>
9.	NCG/OT/063/2022- 2023	Proposed rehabilitation and improvement of water Pan and dams LOT 51	OPEN	29th March, 2023 11:00 A.M
10.	NCG/OT/064/2022- 2023	Proposed rehabilitation and improvement of water Pan and dams LOT 52	OPEN	29th March, 2023 11:00 A.M
11.	NCG/OT/065/2022- 2023	Proposed rehabilitation and improvement of water works LOT 53	OPEN	29th March, 2023 11:00 A.M
12.	NCG/OT/066/2022- 2023	Proposed rehabilitation and improvement of water works LOT 56	OPEN	29th March, 2023 11:00 A.M
13.	NCG/OT/067/2022- 2023	Proposed rehabilitation and improvement of water works LOT 57	OPEN	29th March, 2023 11:00 A.M
14.	NCG/OT/068/2022- 2023	Proposed rehabilitation and improvement of water works LOT 60	OPEN	29th March, 2023 11:00 A.M

15. NCC/OT/069/2022	
16.   NCC/OT/070/2022-	2023
2023	
2023   facilities. LOT 62   PWD   11:00 A.M	2023
2023   facilities. LOT 63   YOUTH   11:00 A.M	
2023   facilities. LOT 63   YOUTH   11:00 A.M	2023
18.   NCC/OT/072/2022-   Proposed construction of health   29th March, 20   2023   facilities. LOT 64   NCC/OT/073/2022-   Proposed construction of health   OPEN   29th March, 20   2023   facilities. LOT 65   11:00 A.M   OPEN   29th March, 20   2023   facilities. LOT 65   11:00 A.M   OPEN   29th March, 20   2023   facilities. LOT 66   2023   2023   facilities. LOT 66   2023	
2023	2023
2023	
2023	2023
20.         NCC/OT/074/2022- 2023         Proposed construction of health facilities. LOT 66         OPEN         29th March, 20 11:00 A.M           21.         NCC/OT/075/2022- 2023         Proposed construction of health facilities. LOT 67         Reserved for YOUTH 11:00 A.M           22.         NCC/OT/076/2022- 2023         Proposed construction of health facilities. LOT 68         OPEN 29th March, 20 11:00 A.M           23.         NCC/OT/077/2022- 2023 facilities. LOT 69         Proposed construction of health facilities. LOT 70         OPEN 29th March, 20 11:00 A.M           24.         NCC/OT/078/2022- 2023         Proposed construction of health facilities. LOT 70         OPEN 29th March, 20 11:00 A.M           25.         NCC/OT/079/2022- 2023         Proposed construction of ECDE classrooms, LOT 71         Reserved for PWD 11:00 A.M           26.         NCC/OT/080/2022- 2023 classrooms, LOT 73         Proposed construction of ECDE classrooms, LOT 73         QPEN 29th March, 20 11:00 A.M           27.         NCC/OT/081/2022- 2023 classrooms, LOT 73         Proposed construction of ECDE classrooms, LOT 73         QPEN 29th March, 20 11:00 A.M           28.         NCC/OT/082/2022- 2023 classrooms, LOT 75         QPEN 29th March, 20 11:00 A.M         11:00 A.M           29.         NCC/OT/083/2022- 2023 classrooms, LOT 75         QPEN 29th March, 20 11:00 A.M         11:00 A.M           30.         NCC/OT/086/2022- 2023 classrooms, LOT 77 </td <td></td>	
2023	2023
21.         NCG/OT/075/2022- 2023         Proposed construction of health facilities. LOT 67         Reserved for YOUTH         29th March, 20 11:00 A.M           22.         NCG/OT/076/2022- 2023         Proposed construction of health facilities. LOT 68         OPEN         29th March, 20 11:00 A.M           23.         NCG/OT/077/2022- 2023         Proposed construction of health facilities. LOT 69         OPEN         29th March, 20 11:00 A.M           24.         NCG/OT/078/2022- 2023         Proposed construction of health facilities. LOT 70         OPEN         29th March, 20 11:00 A.M           25.         NCG/OT/079/2022- 2023         Proposed construction of ECDE classrooms, LOT 71         Reserved for PWD         29th March, 20 11:00 A.M           26.         NCG/OT/080/2022- 2023         Proposed construction of ECDE classrooms, LOT 73         OPEN         29th March, 20 11:00 A.M           27.         NCG/OT/081/2022- 2023         Proposed construction of ECDE classrooms, LOT 73         Reserved for WOMEN         29th March, 20 11:00 A.M           29.         NCG/OT/082/2022- 2023         Proposed construction of ECDE classrooms, LOT 74         OPEN         29th March, 20 11:00 A.M           30.         NCG/OT/084/2022- 2023         Proposed construction of ECDE classrooms, LOT 76         Reserved for WOMEN         29th March, 20 11:00 A.M           31.         NCG/OT/086/2022- 2023         Proposed constructio	
2023	2023
22.         NCG/OT/076/2022- 2023         Proposed construction of health facilities. LOT 68         OPEN         29th March, 20 11:00 A.M           23.         NCG/OT/077/2022- 2023         Proposed construction of health facilities. LOT 69         OPEN         29th March, 20 11:00 A.M           24.         NCG/OT/078/2022- 2023         Proposed construction of health facilities. LOT 70         OPEN         29th March, 20 11:00 A.M           25.         NCG/OT/079/2022- 2023         Proposed construction of ECDE classrooms, LOT 71         Reserved for PWD         29th March, 20 11:00 A.M           26.         NCG/OT/080/2022- 2023         Proposed construction of ECDE classrooms, LOT 72         Proposed construction of ECDE classrooms, LOT 73         Proposed construction of ECDE classrooms, LOT 74         29th March, 20 11:00 A.M           29.         NCG/OT/082/2022- 2023         Proposed construction of ECDE classrooms, LOT 74         OPEN         29th March, 20 11:00 A.M           29.         NCG/OT/083/2022- 2023         Proposed construction of ECDE classrooms, LOT 75         OPEN         29th March, 20 11:00 A.M           31.         NCG/OT/086/2022- 2023         Proposed construction of ECDE classrooms, LOT 77         Reserved for WOMEN         29th March, 20 11:00 A.M           32.         NCG/OT/086/2022- 2023         Proposed construction of ECDE classrooms, LOT 79         OPEN         29th March, 20 11:00 A.M	
2023	2023
2023	
2023	2023
24. NCC/OT/078/2022- Proposed construction of health facilities. LOT 70 11:00 A.M  CONSTRUCTION OF ECDE CLASSROOM  25. NCC/OT/079/2022- Proposed construction of ECDE classrooms, LOT 71 PWD 11:00 A.M  26. NCC/OT/080/2022- Proposed construction of ECDE classrooms, LOT 72 PWD 11:00 A.M  27. NCC/OT/081/2022- Proposed construction of ECDE classrooms, LOT 73 WOMEN 11:00 A.M  28. NCC/OT/082/2022- Proposed construction of ECDE classrooms, LOT 73 WOMEN 11:00 A.M  29. NCC/OT/083/2022- Proposed construction of ECDE classrooms, LOT 74 Proposed construction of ECDE classrooms, LOT 75 Proposed construction of ECDE classrooms, LOT 75 Proposed construction of ECDE classrooms, LOT 75 Proposed construction of ECDE classrooms, LOT 76 Proposed construction of ECDE classrooms, LOT 77 Proposed construction of ECDE classrooms, LOT 78 Proposed construction of ECDE classrooms, LOT 78 Proposed construction of ECDE classrooms, LOT 78 Proposed construction of ECDE classrooms, LOT 79 Proposed construction of ECDE proposed Construction ECDE proposed	
2023	2023
CONSTRUCTION OF ECDE CLASSROOM  25. NCG/OT/079/2022-	
25.         NCG/OT/079/2022- 2023         Proposed construction of ECDE classrooms, LOT 71         Reserved for PWD         29th March, 20 11:00 A.M           26.         NCG/OT/080/2022- 2023         Proposed construction of ECDE classrooms, LOT 72         OPEN         29th March, 20 11:00 A.M           27.         NCG/OT/081/2022- 2023         Proposed construction of ECDE classrooms, LOT 73         Reserved for WOMEN         29th March, 20 29th March, 20 29th March, 20 2023           28.         NCG/OT/082/2022- 2023         Proposed construction of ECDE classrooms, LOT 74         OPEN         29th March, 20 11:00 A.M           29.         NCG/OT/083/2022- 2023         Proposed construction of ECDE classrooms, LOT 75         OPEN         29th March, 20 211:00 A.M           30.         NCG/OT/084/2022- 2023         Proposed construction of ECDE classrooms, LOT 76         Reserved for WOMEN         29th March, 20 29th March, 20 29th March, 20 20th March, 20	
2023   classrooms, LOT 71   PWD   11:00 A.M	2023
26. NCG/OT/080/2022- Proposed construction of ECDE classrooms, LOT 72 11:00 A.M  27. NCG/OT/081/2022- Proposed construction of ECDE classrooms, LOT 73 WOMEN 11:00 A.M  28. NCG/OT/082/2022- Proposed construction of ECDE classrooms, LOT 74 11:00 A.M  29. NCG/OT/083/2022- Proposed construction of ECDE classrooms, LOT 75 11:00 A.M  30. NCG/OT/084/2022- Proposed construction of ECDE classrooms, LOT 75 11:00 A.M  31. NCG/OT/085/2022- Proposed construction of ECDE classrooms, LOT 76 WOMEN 11:00 A.M  32. NCG/OT/085/2022- Proposed construction of ECDE classrooms, LOT 77 YOUTH 11:00 A.M  32. NCG/OT/086/2022- Proposed construction of ECDE classrooms, LOT 77 YOUTH 11:00 A.M  33. NCG/OT/086/2022- Proposed construction of ECDE classrooms, LOT 78 11:00 A.M  34. NCG/OT/087/2022- Proposed construction of ECDE classrooms, LOT 79 11:00 A.M  35. NCG/OT/088/2022- Proposed Construction Livestock Sale Yard LOT 80 11:00 A.M  36. NCG/OT/089/2022- Proposed Construction of ECDE classrooms, LOT 79 11:00 A.M  37. NCG/OT/089/2022- Proposed Construction Cattle Dip COPEN 29th March, 20 11:00 A.M  38. NCG/OT/089/2022- Proposed Construction Cattle Dip COPEN 29th March, 20 11:00 A.M  39. NCG/OT/089/2022- Proposed Construction of Cattle Dip COPEN 29th March, 20 11:00 A.M  39. NCG/OT/089/2022- Proposed Construction Cattle Dip COPEN 29th March, 20 11:00 A.M  39. NCG/OT/089/2022- Proposed Construction OF Cattle Dip COPEN 29th March, 20 11:00 A.M	2025
2023   classrooms, LOT 72   11:00 A.M	2022
27.         NCG/OT/081/2022- 2023         Proposed construction of ECDE classrooms, LOT 73         Reserved for WOMEN         29th March, 20 11:00 A.M           28.         NCG/OT/082/2022- 2023         Proposed construction of ECDE classrooms, LOT 74         OPEN         29th March, 20 11:00 A.M           29.         NCG/OT/083/2022- 2023         Proposed construction of ECDE classrooms, LOT 75         OPEN         29th March, 20 11:00 A.M           30.         NCG/OT/084/2022- 2023         Proposed construction of ECDE classrooms, LOT 76         Reserved for WOMEN         29th March, 20 11:00 A.M           31.         NCG/OT/085/2022- 2023         Proposed construction of ECDE classrooms, LOT 77         Reserved for WOMEN         29th March, 20 11:00 A.M           32.         NCG/OT/086/2022- 2023         Proposed construction of ECDE classrooms, LOT 78         OPEN         29th March, 20 11:00 A.M           33.         NCG/OT/087/2022- 2023         Proposed construction of ECDE classrooms, LOT 79         OPEN         29th March, 20 11:00 A.M           34.         NCG/OT/088/2022- 2023         Proposed Construction Livestock Sale Yard LOT 80         OPEN         29th March, 20 11:00 A.M           35.         NCG/OT/089/2022- 2023         Proposed Construction of Cattle Dip LOT 81         OPEN         29th March, 20 11:00 A.M	, 2023
2023   classrooms, LOT 73   WOMEN   11:00 A.M	2023
28.         NCG/OT/082/2022- 2023         Proposed construction of ECDE classrooms, LOT 74         OPEN         29th March, 20 11:00 A.M           29.         NCG/OT/083/2022- 2023         Proposed construction of ECDE classrooms, LOT 75         OPEN         29th March, 20 11:00 A.M           30.         NCG/OT/084/2022- 2023         Proposed construction of ECDE classrooms, LOT 76         Reserved for WOMEN         11:00 A.M           31.         NCG/OT/085/2022- 2023         Proposed construction of ECDE classrooms, LOT 77         Reserved for YOUTH         29th March, 20 11:00 A.M           32.         NCG/OT/086/2022- 2023         Proposed construction of ECDE classrooms, LOT 78         OPEN         29th March, 20 11:00 A.M           33.         NCG/OT/087/2022- 2023         Proposed construction of ECDE classrooms, LOT 79         OPEN         29th March, 20 11:00 A.M           34.         NCG/OT/088/2022- 2023         Proposed Construction Livestock Sale Yard LOT 80         OPEN         29th March, 20 11:00 A.M           35.         NCG/OT/089/2022- 2023         Proposed Construction of Cattle Dip LOT 81         OPEN         29th March, 20 11:00 A.M	, 2023
2023 classrooms, LOT 74 11:00 A.M  29. NCG/OT/083/2022- Proposed construction of ECDE classrooms, LOT 75 11:00 A.M  30. NCG/OT/084/2022- Proposed construction of ECDE classrooms, LOT 76 WOMEN 11:00 A.M  31. NCG/OT/085/2022- Proposed construction of ECDE classrooms, LOT 77 YOUTH 11:00 A.M  32. NCG/OT/086/2022- Proposed construction of ECDE classrooms, LOT 78 11:00 A.M  33. NCG/OT/087/2022- Proposed construction of ECDE classrooms, LOT 78 11:00 A.M  34. NCG/OT/087/2022- Proposed construction of ECDE classrooms, LOT 79 11:00 A.M  AGRICULTURE  34. NCG/OT/088/2022- Proposed Construction Livestock Sale Yard LOT 80 11:00 A.M  35. NCG/OT/089/2022- Proposed Construction of Cattle Dip LOT 81 11:00 A.M  36. NCG/OT/089/2022- Proposed Construction of Cattle Dip LOT 81 11:00 A.M	2023
29. NCG/OT/083/2022- classrooms, LOT 75	, 2025
2023 classrooms, LOT 75 Test proposed construction of ECDE classrooms, LOT 76 Test proposed construction of ECDE classrooms, LOT 76 Test proposed construction of ECDE classrooms, LOT 76 Test proposed construction of ECDE classrooms, LOT 77 Test proposed construction of ECDE classrooms, LOT 77 Test proposed construction of ECDE classrooms, LOT 78 Test proposed construction of ECDE classrooms, LOT 78 Test proposed construction of ECDE classrooms, LOT 78 Test proposed construction of ECDE classrooms, LOT 79 Test proposed construction of ECDE classrooms, LOT 79 Test proposed construction of ECDE classrooms, LOT 79 Test proposed Construction Livestock Sale classrooms, LOT 79 Test proposed Construction Livestock Sale classrooms, LOT 80 Test proposed Construction of Cattle Dip Copen	2023
30. NCG/OT/084/2022- classrooms, LOT 76 Reserved for 2023 Proposed construction of ECDE classrooms, LOT 76 WOMEN 11:00 A.M  31. NCG/OT/085/2022- Proposed construction of ECDE classrooms, LOT 77 YOUTH 11:00 A.M  32. NCG/OT/086/2022- Proposed construction of ECDE classrooms, LOT 78 11:00 A.M  33. NCG/OT/087/2022- Proposed construction of ECDE classrooms, LOT 78 11:00 A.M  AGRICULTURE  34. NCG/OT/088/2022- Proposed Construction Livestock Sale 2023 Yard LOT 80 11:00 A.M  35. NCG/OT/089/2022- Proposed Construction of Cattle Dip 2023 11:00 A.M  36. NCG/OT/089/2022- Proposed Construction of Cattle Dip 2023 11:00 A.M  37. NCG/OT/089/2022- Proposed Construction of Cattle Dip 2023 11:00 A.M	, 2025
2023 classrooms, LOT 76 WOMEN 11:00 A.M  31. NCG/OT/085/2022- Proposed construction of ECDE classrooms, LOT 77 YOUTH 11:00 A.M  32. NCG/OT/086/2022- Proposed construction of ECDE classrooms, LOT 78 11:00 A.M  33. NCG/OT/087/2022- Proposed construction of ECDE classrooms, LOT 78 11:00 A.M  34. NCG/OT/088/2022- Proposed Construction Livestock Sale Yard LOT 80 11:00 A.M  35. NCG/OT/089/2022- Proposed Construction of Cattle Dip LOT 81 0PEN 29th March, 20 11:00 A.M	2023
31. NCG/OT/085/2022- Proposed construction of ECDE classrooms, LOT 77 YOUTH 11:00 A.M  32. NCG/OT/086/2022- Proposed construction of ECDE classrooms, LOT 78 29th March, 20 11:00 A.M  33. NCG/OT/087/2022- Proposed construction of ECDE classrooms, LOT 78 11:00 A.M  AGRICULTURE  34. NCG/OT/088/2022- Proposed Construction Livestock Sale Yard LOT 80 29th March, 20 11:00 A.M  35. NCG/OT/089/2022- Proposed Construction of Cattle Dip LOT 81 OPEN 29th March, 20 11:00 A.M	
2023 classrooms, LOT 77 YOUTH 11:00 A.M  32. NCG/OT/086/2022- Proposed construction of ECDE classrooms, LOT 78 11:00 A.M  33. NCG/OT/087/2022- Proposed construction of ECDE classrooms, LOT 79 11:00 A.M  AGRICULTURE  34. NCG/OT/088/2022- Proposed Construction Livestock Sale Yard LOT 80 29th March, 20 11:00 A.M  35. NCG/OT/089/2022- Proposed Construction of Cattle Dip LOT 81 0PEN 29th March, 20 11:00 A.M	2023
32. NCG/OT/086/2022- Proposed construction of ECDE classrooms, LOT 78 11:00 A.M  33. NCG/OT/087/2022- Proposed construction of ECDE classrooms, LOT 79 29th March, 20 11:00 A.M  AGRICULTURE  34. NCG/OT/088/2022- Proposed Construction Livestock Sale Yard LOT 80 29th March, 20 11:00 A.M  35. NCG/OT/089/2022- Proposed Construction of Cattle Dip CPEN 29th March, 20 11:00 A.M  11:00 A.M  11:00 A.M	
2023 classrooms, LOT 78 11:00 A.M  33. NCG/OT/087/2022- Proposed construction of ECDE classrooms, LOT 79 11:00 A.M  AGRICULTURE  34. NCG/OT/088/2022- Proposed Construction Livestock Sale Yard LOT 80 11:00 A.M  35. NCG/OT/089/2022- Proposed Construction of Cattle Dip LOT 81 0PEN 29th March, 20 11:00 A.M	2023
33. NCG/OT/087/2022- Proposed construction of ECDE classrooms, LOT 79 11:00 A.M  AGRICULTURE  34. NCG/OT/088/2022- Proposed Construction Livestock Sale Yard LOT 80 29th March, 20 11:00 A.M  35. NCG/OT/089/2022- Proposed Construction of Cattle Dip LOT 81 0PEN 29th March, 20 11:00 A.M	
2023       classrooms, LOT 79       11:00 A.M         AGRICULTURE         34. NCG/OT/088/2022- 2023       Proposed Construction Livestock Sale Yard LOT 80       OPEN       29th March, 20 11:00 A.M         35. NCG/OT/089/2022- 2023       Proposed Construction of Cattle Dip LOT 81       OPEN       29th March, 20 11:00 A.M	2023
AGRICULTURE  34. NCG/OT/088/2022- Proposed Construction Livestock Sale Yard LOT 80  35. NCG/OT/089/2022- Proposed Construction of Cattle Dip LOT 81  OPEN  29th March, 20 11:00 A.M  11:00 A.M	
34. NCG/OT/088/2022- 2023       Proposed Construction Livestock Sale Yard LOT 80       OPEN       29th March, 20 11:00 A.M         35. NCG/OT/089/2022- 2023       Proposed Construction of Cattle Dip LOT 81       OPEN       29th March, 20 11:00 A.M	
2023       Yard LOT 80       11:00 A.M         35.       NCG/OT/089/2022- 2023       Proposed Construction of Cattle Dip LOT 81       OPEN 11:00 A.M	2023
35. NCG/OT/089/2022- Proposed Construction of Cattle Dip LOT 81 OPEN 29th March, 20 11:00 A.M	. ==
2023 LOT 81 11:00 A.M	2023
ROUTINE MAINTENANCE OF COUNTY ROADS	
36. NCG/OT/090/2022- Proposed routine maintenance of OPEN 29th March, 20	2023
2023 county roads. LOT 83	
37. NCG/OT/091/2022- Proposed routine maintenance of Reserved for 29th March, 20	2023
2023 county roads. LOT 84 YOUTH 11:00 A.M	
38. NCG/OT/092/2022- Proposed routine maintenance of OPEN 29th March, 20	2023
2023 county roads. LOT 85 11:00 A.M	

40. N 21 41. N 22 42. N 21 43. N 21 44. N 21 45. N	ACG/OT/093/2022- 2023 ACG/OT/094/2022- 2023 ACG/OT/095/2022- 2023 ACG/OT/096/2022- 2023 ACG/OT/097/2022- 2023 ACG/OT/098/2022-	Proposed routine maintenance of county roads. LOT 86  Proposed routine maintenance of county roads. LOT 87  Proposed routine maintenance of county roads. LOT 88  Proposed routine maintenance of county roads. LOT 89  Proposed routine maintenance of	OPEN OPEN Reserved for	29th March, 2023 11:00 A.M 29th March, 2023 11:00 A.M 29th March, 2023 11:00 A.M
41. N 20 42. N 21 43. N 20 44. N 21 45. N	023 NCG/OT/095/2022- 023 NCG/OT/096/2022- 023 NCG/OT/097/2022- 023 NCG/OT/098/2022-	county roads. LOT 87  Proposed routine maintenance of county roads. LOT 88  Proposed routine maintenance of county roads. LOT 89  Proposed routine maintenance of	OPEN  Reserved for	11:00 A.M 29th March, 2023 11:00 A.M
41. N 24 42. N 24 43. N 24 44. N 24 45. N	NCG/OT/095/2022- 2023 NCG/OT/096/2022- 2023 NCG/OT/097/2022- 2023 NCG/OT/098/2022-	Proposed routine maintenance of county roads. LOT 88  Proposed routine maintenance of county roads. LOT 89  Proposed routine maintenance of	Reserved for	29th March, 2023 11:00 A.M
42. N 20 43. N 20 44. N 20 45. N	ICG/OT/096/2022- 2023 ICG/OT/097/2022- 2023 ICG/OT/098/2022-	Proposed routine maintenance of county roads. LOT 89 Proposed routine maintenance of		
43. N 20 44. N 20 45. N	NCG/OT/097/2022- 2023 NCG/OT/098/2022-	Proposed routine maintenance of	I Waman	29th March, 2023 11:00 A.M
44. N 20 45. N	ICG/OT/098/2022-		Women OPEN	29th March, 2023
45. N	000	Proposed routine maintenance of	Reserved for	11:00 A.M 29th March, 2023
20	023 NCG/OT/099/2022-	county roads. LOT 91  Proposed routine maintenance of	PWD Reserved for	11:00 A.M 29th March, 2023
	023 NCG/OT/100/2022-	county roads. LOT 92 Proposed routine maintenance of	YOUTH OPEN	11:00 A.M 29th March, 2023
	1023 NCG/OT/101/2022-	county roads. LOT 93  Proposed routine maintenance of	OPEN	11:00 A.M 29th March, 2023
	2023 NCG/OT/102/2022-	county roads. LOT 94  Proposed routine maintenance of	OPEN	11:00 A.M 29th March, 2023
2	023 NCG/OT/103/2022-	county roads. LOT 95  Proposed routine maintenance of	OPEN	11:00 A.M 29th March, 2023
2	023	county roads. LOT 96		11:00 A.M
2	NCG/OT/104/2022- 1023	Proposed routine maintenance of county roads. LOT 97	Reserved for Women	29th March, 2023 11:00 A.M
l l	NCG/OT/105/2022- 2023	Proposed routine maintenance of county roads. LOT 98	OPEN	29th March, 2023 11:00 A.M
	NCG/OT/106/2022- 2023	Proposed routine maintenance of county roads. LOT 99	Reserved for PWD	29th March, 2023 11:00 A.M
l l	NCG/OT/107/2022- 2023	Proposed routine maintenance of county roads. LOT 100	OPEN	29th March, 2023 11:00 A.M
l l	NCG/OT/108/2022- 2023	Proposed routine maintenance of county roads. LOT 101	YOUTH	29th March, 2023 11:00 A.M
	NCG/OT/109/2022- 2023	Proposed routine maintenance of county roads. LOT 102	OPEN	29th March, 2023 11:00 A.M
l l	NCG/OT/110/2022- 2023	Proposed routine maintenance of county roads. LOT 103	OPEN	29th March, 2023 11:00 A.M
57. N	NCG/OT/111/2022- 2023	Proposed routine maintenance of county roads. LOT 104	OPEN	29th March, 2023 11:00 A.M
58. N	NCG/OT/112/2022-	Proposed routine maintenance of county roads. LOT 105	YOUTH	29th March, 2023 11:00 A.M
59. N	NCG/OT/113/2022-	Proposed routine maintenance of county roads. LOT 106	OPEN	29th March, 2023 11:00 A.M
60. N	NCG/OT/114/2022-	Proposed routine maintenance of county roads. LOT 107	Reserved for Women	29th March, 2023 11:00 A.M
61. N	NCG/OT/115/2022- 2023	Proposed routine maintenance of county roads. LOT 108	OPEN	29th March, 2023 11:00 A.M
62. N	NCG/OT/116/2022-	Proposed routine maintenance of county roads. LOT 109	OPEN	29th March, 2023 11:00 A.M
63. N	NCG/OT/117/2022-	Proposed routine maintenance of county roads. LOT 110	Reserved for PWD	29th March, 2023 11:00 A.M
64. N	NCG/OT/118/2022-	Proposed routine maintenance of county roads. LOT 111	OPEN	29th March, 2023 11:00 A.M
	OX CULVERT	,		

65.	NCG/OT/119/2022- 2023	Proposed Construction of Box Culvert. LOT 112	OPEN	29th March, 2023 11:00 A.M
66.	NCG/OT/120/2022- 2023	Proposed Construction of Box Culvert. LOT 113	OPEN	29th March, 2023 11:00 A.M
67.	NCG/OT/121/2022- 2023	Proposed Construction of Box Culvert. LOT 114	OPEN	29th March, 2023 11:00 A.M
68.	NCG/OT/122/2022- 2023	Proposed Construction of Box Culvert. LOT 115	OPEN	29th March, 2023 11:00 A.M
69.	NCG/OT/123/2022- 2023	Proposed Construction of Box Culvert. LOT 116	OPEN	29th March, 2023 11:00 A.M
	<b>RE-ADVERTISED TENDE</b>	ERS		
70.	NCG/OT/124/2022- 2023	Proposed construction of ECDE facilities and school fencing LOT 4	OPEN	29th March, 2023 11:00 A.M
71.	NCG/OT/125/2022- 2023	Proposed construction of livestock sale yard facilities LOT 6	OPEN	29th March, 2023 11:00 A.M
72.	NCG/OT/126/2022- 2023	Proposed construction ECDE classrooms LOT 9	OPEN	29th March, 2023 11:00 A.M
73.	NCG/OT/127/2022- 2023	Proposed construction of ECDE classrooms LOT 10	OPEN	29th March, 2023 11:00 A.M
74.	NCG/OT/128/2022- 2023	Proposed construction of ECDE classrooms. LOT 25	OPEN	29th March, 2023 11:00 A.M
75.	NCG/OT/129/2022- 2023	Proposed construction and renovation of health facilities LOT 33	OPEN	29th March, 2023 11:00 A.M

Mandatory for preliminary and technical requirement -refer tender bid document

Interested firms may obtain Tender documents available from Narok County Website: <a href="https://www.narok.go.ke">www.narok.go.ke</a> and Public Procurement Information Portal (PPIP) <a href="https://www.tenders.go.ke">www.tenders.go.ke</a> Free of charge.

There will be **MANDATORY** pre-bidding conference as indicated in respective tender documents.

Bidders can apply for as many lot as they wish but a bidder can only be awarded one contract

Completed Tender documents in plain sealed envelopes clearly marked on the envelop the tender number and name of the tender' 'should be deposited in the Tender Box located at the entrance of Narok County Government offices addressed to:

## The County Secretary,

## Narok County Government P O Box 898-20500 Narok.

Bidders are encouraged to use registered courier services in submission of their bid documents and be received before the tender closing date and time.

The closing date for the submission of applicants will be as provided in the tender documents at 11.00 AM as shown above. Tenders will be opened immediately at the County Assembly Hall 2, in the presence of bidders or their representative who choose to attend. Any bid received after 11.00AM will be returned unopened.