



**NAROK COUNTY GOVERNMENT**  
P.O.BOX 898-20500

To all Bidders  
ADDENDUM NOTICE 1

Reference is made to an advert run by the County of the 14<sup>th</sup> January 2025 on the Proposed Drilling and Development of Boreholes

An addendum is hereby issued to inform interested bidders of the following changes in the detailed advert.

No	Error in detailed advert	Corrected				
1.	NCG/OT/075/2024-2025 Proposed Drilling And Development Of Borehole In Oldonyio Village, <b>PC Sums not indicated</b>	Allow provisional sum of Kshs. 250,000 to cater for project supervision from inception to commissioning.	PC Sum	PC Sum	250,000.00	250,000.00
		Allow provisional sum of Kshs. 50,000 for painting and branding during commissioning of the project.	PC Sum	PC Sum	50,000.00	50,000.00
		Allow provisional sum of Kshs. 200,000 for hydrogeological survey, application of drilling and abstraction permits from WRA	PC Sum	PC Sum	200,000.00	200,000.00
		Add % to contractor profits and overheads to items 1.2 and 1.4	20%	1	450,000.00	90,000.00
2.	NCG/OT/076/2024-2025 Proposed Drilling and Development of Borehole in Oltarara Community <b>PC Sums not indicated</b>	Allow provisional sum of Kshs. 250,000 to cater for project supervision from inception to commissioning.	PC Sum	PC Sum	250,000.00	250,000.00
		Allow provisional sum of Kshs. 50,000 for painting and branding during commissioning of the project.	PC Sum	PC Sum	50,000.00	50,000.00
		Allow provisional sum of Kshs. 200,000 for hydrogeological survey, application of drilling and abstraction permits from WRA	PC Sum	PC Sum	200,000.00	200,000.00

		Add % to contractor profits and overheads to items 1.2 and 1.4	20%	1	450,000.00	90,000.00
3.	NCG/OT/082/2024-2025 Proposed Drilling And Development Of Borehole Located In Emurua Dikirr Level Four Hospital Water Project Dikirr Village, <b>PC Sums not indicated</b>	Allow provisional sum of Kshs. 250,000 to cater for project supervision from inception to commissioning.	PC Sum	PC Sum	250,000.00	250,000.00
		Allow provisional sum of Kshs. 50,000 for painting and branding during commissioning of the project.	PC Sum	PC Sum	50,000.00	50,000.00
		Allow provisional sum of Kshs. 200,000 for hydrogeological survey, application of drilling and abstraction permits from WRA	PC Sum	PC Sum	200,000.00	200,000.00
		Add % to contractor profits and overheads to items 1.2 and 1.4	20%	1	450,000.00	90,000.00
4.	NCG/OT/083/2024-2025 Proposed Drilling And Development Of Borehole Located In Kilgoris Level Four Hospital Water Project, <b>PC Sums not indicated</b>	Allow provisional sum of Kshs. 250,000 to cater for project supervision from inception to commissioning.	PC Sum	PC Sum	250,000.00	250,000.00
		Allow provisional sum of Kshs. 50,000 for painting and branding during commissioning of the project.	PC Sum	PC Sum	50,000.00	50,000.00
		Allow provisional sum of Kshs. 200,000 for hydrogeological survey, application of drilling and abstraction permits from WRA	PC Sum	PC Sum	200,000.00	200,000.00
		Add % to contractor profits and overheads to items 1.2 and 1.4	20%	1	450,000.00	90,000.00

5.	NCG/OT/078/2024-2025 Proposed Construction Of Waterpan In Narosura/ Majimoto Ward, Narok South Sub-County, Narok County <b>PC Sums not indicated</b>	Provide for technical services of setting out of Pan, As built Survey, of Pan construction by a qualified Engineer/Surveyor as approved/ appointed by the Employer	PC Sum	1	50,000.00	50,000.00
		Allow for Supervision, Evaluation and monitoring for the entire contract period	PC Sum	1	350,000.00	350,000.00
		Provide for site handing over to contractor and project commissioning	PC Sum	1	50,000.00	50,000.00
		Add a percentage contractors' overheads and profit for 1.5	%	0.2	350,000.00	70,000.00
	NCG/OT/090/2024-2025 Proposed Construction of Olengape Tegat <b>Box Culvert</b>	Proposed Construction of Olengape-Tegat bridge				
	NCG/OT/089/2024-2025 Proposed Construction of <b>Olmekenyu Torokiet</b> Box Culvert	Proposed Construction of Olmekenyu-Oltarakwai Box-Culvert				

The pre-bidding meeting will take place on **23<sup>rd</sup> January,2025** at public works offices.

That the tender opening has been postponed from **23<sup>rd</sup> January,2025** to **28<sup>th</sup> January 2025** at 1100hrs venue being the county assembly hall 2.

**Narok County Supplies Chain Management Services**